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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0001-0          181.62 

     01.001.0001-A          166.33 

     01.001.0002-0          181.62 

     01.001.0002-A          166.33 

     01.001.0003-0          106.02 

     01.001.0003-A           97.10 

     01.001.0004-0          204.81 

     01.001.0004-A          187.57 

     01.001.0005-0          475.44 

     01.001.0005-A          435.40 

     01.001.0006-0          250.81 

     01.001.0006-A          229.69 

     01.001.0007-0          100.97 

     01.001.0007-A           92.47 

     01.001.0008-0           94.46 

     01.001.0008-A           86.50 

     01.001.0009-0          224.74 

     01.001.0009-A          205.82 

     01.001.0010-0           63.51 

     01.001.0010-A           58.16 

     01.001.0011-0          396.30 

     01.001.0011-A          362.93 

     01.001.0012-0          475.44 

     01.001.0012-A          435.40 

     01.001.0013-0          765.17 

     01.001.0013-A          700.74 

     01.001.0014-0          873.45 

     01.001.0014-A          799.90 

     01.001.0015-0        1,144.13 

     01.001.0015-A        1,047.79 

     01.001.0016-0        1,144.13 

     01.001.0016-A        1,047.79 

     01.001.0017-0        1,830.84 

     01.001.0017-A        1,676.68 

     01.001.0018-0        1,983.56 

     01.001.0018-A        1,816.54 

     01.001.0019-0        2,136.30 

     01.001.0019-A        1,956.41 

     01.001.0020-0        2,899.99 

     01.001.0020-A        2,655.80 

     01.001.0021-0        3,203.47 

     01.001.0021-A        2,933.73 

     01.001.0022-0        3,356.21 

     01.001.0022-A        3,073.60 

     01.001.0023-0        1,104.69 

     01.001.0023-A        1,011.67 

     01.001.0024-0        1,104.69 

     01.001.0024-A        1,011.67 

     01.001.0025-0        1,069.25 

     01.001.0025-A          979.21 

     01.001.0026-0          712.83 

     01.001.0026-A          652.81 

     01.001.0027-0          712.83 

     01.001.0027-A          652.81 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0028-0        2,248.99 

     01.001.0028-A        2,059.62 

     01.001.0029-0        2,248.99 

     01.001.0029-A        2,059.62 

     01.001.0030-0        2,605.41 

     01.001.0030-A        2,386.02 

     01.001.0032-0          494.82 

     01.001.0032-A          453.15 

     01.001.0034-0        1,445.93 

     01.001.0034-A        1,324.18 

     01.001.0036-0          889.64 

     01.001.0036-A          814.73 

     01.001.0037-0        1,088.62 

     01.001.0037-A          996.95 

     01.001.0039-0        1,396.88 

     01.001.0039-A        1,279.26 

     01.001.0040-0          193.37 

     01.001.0040-A          175.80 

     01.001.0042-0          200.92 

     01.001.0042-A          182.33 

     01.001.0043-0           96.18 

     01.001.0043-A           83.36 

     01.001.0044-0           76.31 

     01.001.0044-A           66.14 

     01.001.0046-0          202.65 

     01.001.0046-A          185.58 

     01.001.0047-0          186.23 

     01.001.0047-A          161.40 

     01.001.0048-0          125.42 

     01.001.0048-A          108.70 

     01.001.0049-0          355.62 

     01.001.0049-A          325.68 

     01.001.0050-0        3,315.47 

     01.001.0050-A        3,036.29 

     01.001.0051-0          331.96 

     01.001.0051-A          304.01 

     01.001.0052-0          109.65 

     01.001.0052-A          100.42 

     01.001.0053-0          109.65 

     01.001.0053-A          100.42 

     01.001.0054-0          109.65 

     01.001.0054-A          100.42 

     01.001.0055-0          859.12 

     01.001.0055-A          786.77 

     01.001.0056-0          110.41 

     01.001.0056-A          101.11 

     01.001.0057-0          474.24 

     01.001.0057-A          434.30 

     01.001.0059-0          192.65 

     01.001.0059-A          175.48 

     01.001.0060-0          548.27 

     01.001.0060-A          502.10 

     01.001.0061-0          110.41 

     01.001.0061-A          101.11 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0062-0          110.41 

     01.001.0062-A          101.11 

     01.001.0063-0          110.41 

     01.001.0063-A          101.11 

     01.001.0064-0          110.41 

     01.001.0064-A          101.11 

     01.001.0065-0          196.73 

     01.001.0065-A          170.47 

     01.001.0066-0          273.14 

     01.001.0066-A          236.68 

     01.001.0068-0          569.72 

     01.001.0068-A          518.93 

     01.001.0069-0          458.91 

     01.001.0069-A          419.66 

     01.001.0071-0          585.02 

     01.001.0071-A          535.76 

     01.001.0073-0          136.23 

     01.001.0073-A          124.09 

     01.001.0075-1           14.14 

     01.001.0075-B           12.25 

     01.001.0076-0           17.91 

     01.001.0076-A           15.52 

     01.001.0077-0           21.68 

     01.001.0077-A           18.79 

     01.001.0078-0           26.40 

     01.001.0078-A           22.88 

     01.001.0081-0          181.57 

     01.001.0081-A          166.28 

     01.001.0082-0          143.64 

     01.001.0082-A          131.54 

     01.001.0083-0          181.57 

     01.001.0083-A          166.28 

     01.001.0084-0        3,986.12 

     01.001.0084-A        3,650.47 

     01.001.0085-0          181.57 

     01.001.0085-A          166.28 

     01.001.0086-0          181.57 

     01.001.0086-A          166.28 

     01.001.0087-0          143.79 

     01.001.0087-A          131.68 

     01.001.0088-0          196.75 

     01.001.0088-A          180.19 

     01.001.0089-0           52.96 

     01.001.0089-A           48.50 

     01.001.0090-0          105.95 

     01.001.0090-A           97.03 

     01.001.0091-0           52.96 

     01.001.0091-A           48.50 

     01.001.0092-0          105.95 

     01.001.0092-A           97.03 

     01.001.0093-0          765.17 

     01.001.0093-A          700.74 

     01.001.0094-0          697.91 

     01.001.0094-A          639.14 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0095-0          697.91 

     01.001.0095-A          639.14 

     01.001.0096-0          495.29 

     01.001.0096-A          453.59 

     01.001.0097-0        1,144.13 

     01.001.0097-A        1,047.79 

     01.001.0098-0        1,584.70 

     01.001.0098-A        1,451.26 

     01.001.0121-0           15.05 

     01.001.0121-A           13.79 

     01.001.0123-0           45.53 

     01.001.0123-A           41.70 

     01.001.0124-0          117.47 

     01.001.0124-A          107.58 

     01.001.0125-0          207.85 

     01.001.0125-A          190.35 

     01.001.0126-0          207.85 

     01.001.0126-A          190.35 

     01.001.0127-0          207.85 

     01.001.0127-A          190.35 

     01.001.0128-0           63.25 

     01.001.0128-A           57.92 

     01.001.0129-0           30.35 

     01.001.0129-A           27.80 

     01.001.0130-0       16,531.80 

     01.001.0130-A       15,139.76 

     01.001.0131-0        5,510.59 

     01.001.0131-A        5,046.58 

     01.001.0132-0        5,510.59 

     01.001.0132-A        5,046.58 

     01.001.0133-0       16,531.80 

     01.001.0133-A       15,139.76 

     01.001.0134-0       16,531.80 

     01.001.0134-A       15,139.76 

     01.001.0135-0       16,531.80 

     01.001.0135-A       15,139.76 

     01.001.0136-0       16,531.80 

     01.001.0136-A       15,139.76 

     01.001.0137-0      108,208.20 

     01.001.0137-A       99,096.67 

     01.001.0138-0       39,633.39 

     01.001.0138-A       36,296.11 

     01.001.0139-0          407.68 

     01.001.0139-A          363.27 

     01.001.0140-0          405.08 

     01.001.0140-A          358.11 

     01.001.0141-0          405.08 

     01.001.0141-A          358.11 

     01.001.0143-0        1,846.37 

     01.001.0143-A        1,690.90 

     01.001.0144-0        3,095.26 

     01.001.0144-A        2,834.62 

     01.001.0145-0        3,095.26 

     01.001.0145-A        2,834.62 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0147-0           62.68 

     01.001.0147-A           58.71 

     01.001.0148-0          100.73 

     01.001.0148-A           95.58 

     01.001.0149-0          216.26 

     01.001.0149-A          207.51 

     01.001.0150-0           22.70 

     01.001.0150-A           20.94 

     01.001.0151-0           28.78 

     01.001.0151-A           26.76 

     01.001.0152-0           42.64 

     01.001.0152-A           40.19 

     01.001.0160-0          204.81 

     01.001.0160-A          187.57 

     01.001.0161-0          151.35 

     01.001.0161-A          138.61 

     01.001.0162-0          204.81 

     01.001.0162-A          187.57 

     01.001.0163-0          221.95 

     01.001.0163-A          203.26 

     01.001.0164-0          221.95 

     01.001.0164-A          203.26 

     01.001.0165-0          436.33 

     01.001.0165-A          399.59 

     01.001.0166-0          364.23 

     01.001.0166-A          333.56 

     01.001.0167-0          307.32 

     01.001.0167-A          281.44 

     01.001.0168-0          333.89 

     01.001.0168-A          305.77 

     01.001.0169-0          582.41 

     01.001.0169-A          533.37 

     01.001.0170-0          290.24 

     01.001.0170-A          265.80 

     01.001.0171-0          204.87 

     01.001.0171-A          187.62 

     01.001.0172-0          189.69 

     01.001.0172-A          173.72 

     01.001.0173-0          743.66 

     01.001.0173-A          681.04 

     01.001.0174-0          181.57 

     01.001.0174-A          166.28 

     01.001.0175-0          272.44 

     01.001.0175-A          249.50 

     01.001.0176-0          272.44 

     01.001.0176-A          249.50 

     01.001.0177-0          216.93 

     01.001.0177-A          198.66 

     01.001.0178-0          236.11 

     01.001.0178-A          216.23 

     01.001.0179-0          264.36 

     01.001.0179-A          242.10 

     01.001.0180-0          272.44 

     01.001.0180-A          249.50 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0181-0          272.44 

     01.001.0181-A          249.50 

     01.001.0182-0          307.32 

     01.001.0182-A          281.44 

     01.001.0183-0          495.14 

     01.001.0183-A          453.45 

     01.001.0184-0          217.96 

     01.001.0184-A          199.61 

     01.001.0185-0        2,055.83 

     01.001.0185-A        1,882.72 

     01.001.0186-0          454.08 

     01.001.0186-A          415.84 

     01.001.0187-0          264.36 

     01.001.0187-A          242.10 

     01.001.0188-0          181.57 

     01.001.0188-A          166.28 

     01.001.0189-0          259.48 

     01.001.0189-A          237.63 

     01.001.0190-0          403.64 

     01.001.0190-A          369.65 

     01.001.0191-0          403.64 

     01.001.0191-A          369.65 

     01.001.0192-0          403.64 

     01.001.0192-A          369.65 

     01.001.0193-0          302.72 

     01.001.0193-A          277.23 

     01.001.0194-0          271.00 

     01.001.0194-A          248.18 

     01.001.0195-0          504.54 

     01.001.0195-A          462.05 

     01.001.0196-0          201.81 

     01.001.0196-A          184.81 

     01.001.0197-0          121.08 

     01.001.0197-A          110.89 

     01.001.0198-0          475.44 

     01.001.0198-A          435.40 

     01.001.0199-0        1,144.13 

     01.001.0199-A        1,047.79 

     01.001.0200-0          170.10 

     01.001.0200-A          155.77 

     01.001.0201-0          287.19 

     01.001.0201-A          263.01 

     01.001.0202-0        2,055.83 

     01.001.0202-A        1,882.72 

     01.001.0203-0          360.45 

     01.001.0203-A          330.10 

     01.001.0204-0          179.93 

     01.001.0204-A          164.78 

     01.001.0205-0           51.39 

     01.001.0205-A           47.07 

     01.001.0206-0           61.68 

     01.001.0206-A           56.49 

     01.001.0208-0          179.56 

     01.001.0208-A          164.44 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0209-0          179.56 

     01.001.0209-A          164.44 

     01.001.0210-0          109.65 

     01.001.0210-A          100.42 

     01.001.0220-0        3,955.52 

     01.001.0220-A        3,622.45 

     01.001.0221-0          204.81 

     01.001.0221-A          187.57 

     01.001.0222-0          204.81 

     01.001.0222-A          187.57 

     01.001.0223-0          475.44 

     01.001.0223-A          435.40 

     01.001.0224-0          181.57 

     01.001.0224-A          166.28 

     01.001.0225-0          475.44 

     01.001.0225-A          435.40 

     01.001.0226-0        1,144.13 

     01.001.0226-A        1,047.79 

     01.001.0227-0          765.17 

     01.001.0227-A          700.74 

     01.001.0228-0          204.81 

     01.001.0228-A          187.57 

     01.001.0229-0        1,113.53 

     01.001.0229-A        1,019.76 

     01.001.0230-0          171.48 

     01.001.0230-A          157.04 

     01.001.0231-0          171.48 

     01.001.0231-A          157.04 

     01.001.0232-0          171.48 

     01.001.0232-A          157.04 

     01.001.0233-0          171.48 

     01.001.0233-A          157.04 

     01.001.0234-0          171.48 

     01.001.0234-A          157.04 

     01.001.0235-0          171.48 

     01.001.0235-A          157.04 

     01.001.0236-0          171.48 

     01.001.0236-A          157.04 

     01.001.0237-0          171.48 

     01.001.0237-A          157.04 

     01.001.0238-0          171.48 

     01.001.0238-A          157.04 

     01.001.0239-0          171.48 

     01.001.0239-A          157.04 

     01.001.0240-0          171.48 

     01.001.0240-A          157.04 

     01.001.0241-0          171.48 

     01.001.0241-A          157.04 

     01.001.0242-0          171.48 

     01.001.0242-A          157.04 

     01.001.0243-0          171.48 

     01.001.0243-A          157.04 

     01.001.0244-0          171.48 

     01.001.0244-A          157.04 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0245-0          171.48 

     01.001.0245-A          157.04 

     01.001.0246-0        3,585.59 

     01.001.0246-A        3,283.67 

     01.001.0247-0          167.83 

     01.001.0247-A          153.70 

     01.001.0248-0          174.28 

     01.001.0248-A          159.61 

     01.001.0249-0          193.65 

     01.001.0249-A          177.34 

     01.001.0250-0          102.43 

     01.001.0250-A           93.80 

     01.001.0251-0          117.61 

     01.001.0251-A          107.70 

     01.001.0252-0          170.74 

     01.001.0252-A          156.36 

     01.001.0253-0          204.87 

     01.001.0253-A          187.62 

     01.001.0254-0          245.86 

     01.001.0254-A          225.16 

     01.001.0255-0          295.03 

     01.001.0255-A          270.18 

     01.001.0256-0          510.33 

     01.001.0256-A          467.36 

     01.001.0257-0          111.63 

     01.001.0257-A          102.23 

     01.001.0258-0          334.90 

     01.001.0258-A          306.70 

     01.001.0259-0          401.88 

     01.001.0259-A          368.04 

     01.001.0260-0          482.25 

     01.001.0260-A          441.64 

     01.001.0261-0          204.65 

     01.001.0261-A          187.41 

     01.001.0262-0          154.16 

     01.001.0262-A          141.18 

     01.001.0263-0          154.16 

     01.001.0263-A          141.18 

     01.001.0264-0           61.12 

     01.001.0264-A           55.98 

     01.001.0265-0        4,291.91 

     01.001.0265-A        3,930.52 

     01.001.0266-0        5,364.88 

     01.001.0266-A        4,913.14 

     01.001.0267-0        5,364.88 

     01.001.0267-A        4,913.14 

     01.001.0268-0        8,047.33 

     01.001.0268-A        7,369.72 

     01.001.0269-0        6,646.51 

     01.001.0269-A        6,086.85 

     01.001.0270-0        2,055.83 

     01.001.0270-A        1,882.72 

     01.001.0271-0        2,055.83 

     01.001.0271-A        1,882.72 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0272-0          181.56 

     01.001.0272-A          166.27 

     01.001.0273-0          181.56 

     01.001.0273-A          166.27 

     01.001.0274-0          306.84 

     01.001.0274-A          281.00 

     01.001.0275-0        2,055.83 

     01.001.0275-A        1,882.72 

     01.001.0278-0          204.81 

     01.001.0278-A          187.57 

     01.001.0279-0        2,055.83 

     01.001.0279-A        1,882.72 

     01.001.0280-0        2,055.83 

     01.001.0280-A        1,882.72 

     01.001.0281-0        2,055.83 

     01.001.0281-A        1,882.72 

     01.001.0290-0          299.85 

     01.001.0290-A          274.60 

     01.001.0298-0        2,055.83 

     01.001.0298-A        1,882.72 

     01.001.0300-0          361.89 

     01.001.0300-A          331.42 

     01.001.0301-0          361.89 

     01.001.0301-A          331.42 

     01.001.0302-0          126.37 

     01.001.0302-A          115.72 

     01.001.0303-0          126.37 

     01.001.0303-A          115.72 

     01.001.0304-0          188.62 

     01.001.0304-A          172.73 

     01.001.0305-0          827.19 

     01.001.0305-A          757.54 

     01.001.0306-0          868.56 

     01.001.0306-A          795.42 

     01.001.0307-0        1,034.00 

     01.001.0307-A          946.93 

     01.001.0400-0          150.41 

     01.001.0400-A          146.42 

     01.001.0405-0           12.72 

     01.001.0405-A           11.17 

     01.001.0410-0           29.89 

     01.001.0410-A           25.90 

     01.001.0450-0          357.68 

     01.001.0450-A          340.35 

     01.001.0460-0           44.91 

     01.001.0460-A           43.02 

     01.002.0001-0          129.93 

     01.002.0001-A          117.56 

     01.002.0002-0          170.91 

     01.002.0002-A          154.64 

     01.002.0003-0          140.52 

     01.002.0003-A          127.14 

     01.002.0004-0          189.71 

     01.002.0004-A          171.65 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.002.0005-0          151.75 

     01.002.0005-A          137.31 

     01.002.0006-0          210.79 

     01.002.0006-A          190.72 

     01.002.0007-0          175.63 

     01.002.0007-A          158.91 

     01.002.0008-0          245.90 

     01.002.0008-A          222.49 

     01.002.0009-0          174.86 

     01.002.0009-A          158.18 

     01.002.0010-0          190.06 

     01.002.0010-A          171.92 

     01.002.0011-0          205.26 

     01.002.0011-A          185.67 

     01.002.0012-0          247.74 

     01.002.0012-A          224.10 

     01.002.0013-0          272.81 

     01.002.0013-A          248.69 

     01.002.0014-0          303.13 

     01.002.0014-A          276.32 

     01.002.0015-0          325.86 

     01.002.0015-A          297.04 

     01.002.0016-0          454.72 

     01.002.0016-A          414.51 

     01.002.0021-0           99.93 

     01.002.0021-A           90.41 

     01.002.0022-0          140.53 

     01.002.0022-A          127.16 

     01.002.0023-0          108.09 

     01.002.0023-A           97.80 

     01.002.0024-0          156.00 

     01.002.0024-A          141.15 

     01.002.0025-0          116.73 

     01.002.0025-A          105.62 

     01.002.0026-0          160.62 

     01.002.0026-A          145.33 

     01.002.0027-0          135.11 

     01.002.0027-A          122.25 

     01.002.0028-0          189.16 

     01.002.0028-A          171.16 

     01.002.0039-0          162.14 

     01.002.0039-A          146.71 

     01.002.0041-0          183.74 

     01.002.0041-A          166.25 

     01.002.0042-0          216.17 

     01.002.0042-A          195.59 

     01.002.0043-0          270.22 

     01.002.0043-A          244.50 

     01.002.0044-0          324.28 

     01.002.0044-A          293.41 

     01.002.0045-0          378.33 

     01.002.0045-A          342.32 

     01.002.0046-0          432.39 

     01.002.0046-A          391.23 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.002.0060-0          134.49 

     01.002.0060-A          121.66 

     01.002.0061-0          146.21 

     01.002.0061-A          132.26 

     01.002.0062-0          157.91 

     01.002.0062-A          142.84 

     01.002.0063-0          190.58 

     01.002.0063-A          172.40 

     01.002.0064-0          232.49 

     01.002.0064-A          210.30 

     01.002.0065-0          257.27 

     01.002.0065-A          232.72 

     01.002.0066-0          314.46 

     01.002.0066-A          284.45 

     01.002.0067-0          362.09 

     01.002.0067-A          327.54 

     01.002.0068-0          434.53 

     01.002.0068-A          393.06 

     01.002.0069-0          506.92 

     01.002.0069-A          458.54 

     01.002.0070-0          579.35 

     01.002.0070-A          524.07 

     01.002.0075-0          209.41 

     01.002.0075-A          191.01 

     01.002.0076-0          233.16 

     01.002.0076-A          212.54 

     01.002.0077-0          250.66 

     01.002.0077-A          228.49 

     01.002.0078-0          349.76 

     01.002.0078-A          318.83 

     01.002.0079-0          423.43 

     01.002.0079-A          385.98 

     01.002.0080-0          508.12 

     01.002.0080-A          463.18 

     01.002.0081-0          677.51 

     01.002.0081-A          617.59 

     01.002.0082-0          846.90 

     01.002.0082-A          772.00 

     01.002.0083-0        1,016.28 

     01.002.0083-A          926.40 

     01.002.0084-0        1,185.67 

     01.002.0084-A        1,080.81 

     01.002.0085-0        1,355.06 

     01.002.0085-A        1,235.22 

     01.003.0001-0          129.60 

     01.003.0001-A          112.75 

     01.003.0002-0          150.01 

     01.003.0002-A          130.52 

     01.003.0003-0          203.77 

     01.003.0003-A          177.29 

     01.003.0005-0          271.64 

     01.003.0005-A          236.33 

     01.003.0006-0          328.16 

     01.003.0006-A          285.51 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.003.0011-0        1,068.49 

     01.003.0011-A        1,042.38 

     01.003.0012-0        1,236.87 

     01.003.0012-A        1,206.64 

     01.003.0013-0        1,680.01 

     01.003.0013-A        1,638.95 

     01.003.0021-0           99.68 

     01.003.0021-A           86.72 

     01.003.0022-0          115.43 

     01.003.0022-A          100.42 

     01.003.0023-0          156.75 

     01.003.0023-A          136.38 

     01.003.0029-0          209.01 

     01.003.0029-A          181.84 

     01.003.0030-0          252.45 

     01.003.0030-A          219.64 

     01.003.0032-0          134.57 

     01.003.0032-A          117.08 

     01.003.0034-0          155.81 

     01.003.0034-A          135.56 

     01.003.0036-0          211.61 

     01.003.0036-A          184.11 

     01.003.0038-0          282.15 

     01.003.0038-A          245.48 

     01.003.0040-0          340.80 

     01.003.0040-A          296.51 

     01.003.0050-0          199.05 

     01.003.0050-A          186.95 

     01.003.0052-0          226.62 

     01.003.0052-A          219.09 

     01.003.0054-0           51.13 

     01.003.0054-A           49.39 

     01.003.0056-0          216.98 

     01.003.0056-A          210.02 

     01.004.0001-0          384.82 

     01.004.0001-A          345.92 

     01.004.0002-0          426.86 

     01.004.0002-A          384.40 

     01.004.0003-0          473.89 

     01.004.0003-A          426.91 

     01.004.0004-0          521.94 

     01.004.0004-A          470.76 

     01.004.0005-0          661.55 

     01.004.0005-A          600.77 

     01.004.0011-0          949.77 

     01.004.0011-A          878.19 

     01.004.0012-0          615.95 

     01.004.0012-A          553.03 

     01.004.0013-0          682.96 

     01.004.0013-A          614.13 

     01.004.0014-0          795.51 

     01.004.0014-A          715.42 

     01.004.0015-0          879.09 

     01.004.0015-A          791.12 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.004.0016-0        1,232.65 

     01.004.0016-A        1,114.35 

     01.004.0017-0        1,835.98 

     01.004.0017-A        1,681.05 

     01.004.0021-0          287.85 

     01.004.0021-A          259.35 

     01.004.0022-0          318.23 

     01.004.0022-A          287.30 

     01.004.0023-0          351.53 

     01.004.0023-A          317.50 

     01.004.0024-0          385.02 

     01.004.0024-A          348.21 

     01.004.0025-0          494.32 

     01.004.0025-A          450.50 

     01.004.0031-0          737.42 

     01.004.0031-A          685.26 

     01.004.0035-0          476.26 

     01.004.0035-A          428.28 

     01.004.0037-0          529.65 

     01.004.0037-A          477.11 

     01.004.0039-0          584.57 

     01.004.0039-A          526.64 

     01.004.0041-0          652.76 

     01.004.0041-A          588.57 

     01.004.0043-0          928.17 

     01.004.0043-A          841.03 

     01.004.0045-0        1,454.35 

     01.004.0045-A        1,336.07 

     01.004.0070-0          405.87 

     01.004.0070-A          362.42 

     01.004.0073-0          457.48 

     01.004.0073-A          409.33 

     01.004.0075-0          696.59 

     01.004.0075-A          622.53 

     01.004.0079-0        1,064.31 

     01.004.0079-A          951.01 

     01.004.0100-0        1,293.81 

     01.004.0100-A        1,133.31 

     01.004.0105-0            8.03 

     01.004.0105-A            7.03 

     01.004.0110-0            6.53 

     01.004.0110-A            5.89 

     01.004.0115-0            5.73 

     01.004.0115-A            5.20 

     01.004.0120-0            2.01 

     01.004.0120-A            1.86 

     01.004.0125-0           10.39 

     01.004.0125-A            9.00 

     01.004.0130-0            7.66 

     01.004.0130-A            6.64 

     01.004.0135-0            9.37 

     01.004.0135-A            8.12 

     01.004.0140-0            7.49 

     01.004.0140-A            6.49 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.004.0145-0           11.07 

     01.004.0145-A            9.59 

     01.005.0001-0            9.42 

     01.005.0001-A            8.17 

     01.005.0003-0           12.51 

     01.005.0003-A           11.18 

     01.005.0004-0           18.85 

     01.005.0004-A           16.34 

     01.005.0005-0            1.13 

     01.005.0005-A            0.98 

     01.005.0006-0            0.32 

     01.005.0006-A            0.27 

     01.005.0007-0            2.26 

     01.005.0007-A            1.96 

     01.005.0008-0          233.85 

     01.005.0008-A          202.69 

     01.005.0009-0            2.71 

     01.005.0009-A            2.35 

     01.005.0013-0        2,451.70 

     01.005.0013-A        2,124.99 

     01.005.0014-0        2,357.41 

     01.005.0014-A        2,043.26 

     01.005.0020-0           48.09 

     01.005.0020-A           41.68 

     01.005.0021-0           69.77 

     01.005.0021-A           60.48 

     01.005.0022-0           94.29 

     01.005.0022-A           81.73 

     01.006.0001-0           61.59 

     01.006.0001-A           61.10 

     01.006.0002-0          110.18 

     01.006.0002-A          109.30 

     01.006.0003-0          184.47 

     01.006.0003-A          183.00 

     01.006.0004-0            0.48 

     01.006.0004-A            0.47 

     01.006.0010-0            1.96 

     01.006.0010-A            1.92 

     01.007.0010-0        5,586.75 

     01.007.0010-A        5,292.92 

     01.007.0020-0          340.57 

     01.007.0020-A          295.13 

     01.007.0025-0          447.79 

     01.007.0025-A          388.04 

     01.007.0030-0            0.08 

     01.007.0030-A            0.08 

     01.007.0080-0          399.60 

     01.007.0080-A          399.60 

     01.007.0081-0          284.80 

     01.007.0081-A          284.80 

     01.008.0050-0        7,670.09 

     01.008.0050-A        6,857.43 

     01.008.0100-0        7,913.25 

     01.008.0100-A        7,096.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.008.0200-0        8,399.58 

     01.008.0200-A        7,574.24 

     01.009.0050-0       12,463.12 

     01.009.0050-A       11,092.23 

     01.009.0100-0       12,706.28 

     01.009.0100-A       11,331.17 

     01.009.0200-0       13,192.61 

     01.009.0200-A       11,809.05 

     01.016.0001-0       19,260.50 

     01.016.0001-A       17,187.32 

     01.016.0002-0       14,734.82 

     01.016.0002-A       13,148.77 

     01.016.0003-0       12,524.59 

     01.016.0003-A       11,176.46 

     01.016.0004-0       11,577.35 

     01.016.0004-A       10,331.18 

     01.016.0005-0        8,840.88 

     01.016.0005-A        7,889.26 

     01.016.0006-0        7,525.29 

     01.016.0006-A        6,715.27 

     01.016.0007-0       13,471.83 

     01.016.0007-A       12,021.74 

     01.016.0008-0       10,314.37 

     01.016.0008-A        9,204.14 

     01.016.0009-0        8,788.27 

     01.016.0009-A        7,842.31 

     01.016.0010-0        8,104.15 

     01.016.0010-A        7,231.83 

     01.016.0011-0        6,209.67 

     01.016.0011-A        5,541.27 

     01.016.0012-0        5,262.43 

     01.016.0012-A        4,695.99 

     01.016.0020-0          447.95 

     01.016.0020-A          388.81 

     01.016.0021-0          243.48 

     01.016.0021-A          213.05 

     01.016.0030-0        2,602.00 

     01.016.0030-A        2,268.55 

     01.016.0031-0        1,563.38 

     01.016.0031-A        1,363.03 

     01.016.0032-0        1,825.77 

     01.016.0032-A        1,591.79 

     01.016.0033-0        1,093.27 

     01.016.0033-A          953.17 

     01.016.0034-0        2,081.60 

     01.016.0034-A        1,814.84 

     01.016.0035-0        1,250.71 

     01.016.0035-A        1,090.43 

     01.016.0036-0        1,460.61 

     01.016.0036-A        1,273.43 

     01.016.0037-0          874.62 

     01.016.0037-A          762.53 

     01.016.0050-0        1,793.71 

     01.016.0050-A        1,554.71 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0051-0        1,255.59 

     01.016.0051-A        1,088.30 

     01.016.0052-0          896.85 

     01.016.0052-A          777.35 

     01.016.0060-0            3.27 

     01.016.0060-A            2.83 

     01.016.0061-0            2.28 

     01.016.0061-A            1.98 

     01.016.0062-0            2.89 

     01.016.0062-A            2.51 

     01.016.0063-0            1.74 

     01.016.0063-A            1.50 

     01.016.0064-0            3.54 

     01.016.0064-A            3.14 

     01.016.0067-0            5.62 

     01.016.0067-A            4.99 

     01.016.0070-0            7.45 

     01.016.0070-A            6.70 

     01.016.0080-0        7,658.32 

     01.016.0080-A        6,828.89 

     01.016.0081-0            2.47 

     01.016.0081-A            2.20 

     01.016.0082-0            1.71 

     01.016.0082-A            1.52 

     01.016.0083-0        6,885.84 

     01.016.0083-A        6,140.82 

     01.016.0084-0            3.37 

     01.016.0084-A            3.00 

     01.016.0085-0            2.75 

     01.016.0085-A            2.45 

     01.016.0086-0        7,658.32 

     01.016.0086-A        6,828.89 

     01.016.0087-0        6,378.70 

     01.016.0087-A        5,687.84 

     01.016.0090-0        4,713.14 

     01.016.0090-A        4,271.90 

     01.016.0092-0            1.98 

     01.016.0092-A            1.72 

     01.016.0100-0            1.74 

     01.016.0100-A            1.56 

     01.016.0150-0           11.02 

     01.016.0150-A            9.77 

     01.016.0152-0           14.97 

     01.016.0152-A           13.29 

     01.016.0155-0           80.52 

     01.016.0155-A           71.75 

     01.016.0160-0           20.04 

     01.016.0160-A           17.88 

     01.016.0165-0           27.05 

     01.016.0165-A           24.14 

     01.016.0190-0            0.29 

     01.016.0190-A            0.26 

     01.016.0200-0        8,972.45 

     01.016.0200-A        8,006.66 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0201-0        9,725.67 

     01.016.0201-A        8,678.78 

     01.016.0202-0       10,788.00 

     01.016.0202-A        9,626.79 

     01.016.0203-0        7,177.95 

     01.016.0203-A        6,405.32 

     01.016.0204-0        7,780.88 

     01.016.0204-A        6,943.36 

     01.016.0205-0        8,972.45 

     01.016.0205-A        8,006.66 

     01.016.0206-0        7,177.95 

     01.016.0206-A        6,405.32 

     01.016.0207-0        7,780.88 

     01.016.0207-A        6,943.36 

     01.016.0208-0        8,972.45 

     01.016.0208-A        8,006.66 

     01.016.0209-0        5,382.43 

     01.016.0209-A        4,803.07 

     01.016.0210-0        5,834.53 

     01.016.0210-A        5,206.51 

     01.016.0211-0        7,177.95 

     01.016.0211-A        6,405.32 

     01.016.0220-0       10,788.00 

     01.016.0220-A        9,626.79 

     01.016.0221-0       11,651.03 

     01.016.0221-A       10,396.92 

     01.016.0222-0       12,577.22 

     01.016.0222-A       11,223.42 

     01.016.0223-0        8,972.45 

     01.016.0223-A        8,006.66 

     01.016.0224-0        9,725.67 

     01.016.0224-A        8,678.78 

     01.016.0225-0       10,788.00 

     01.016.0225-A        9,626.79 

     01.016.0226-0        8,972.45 

     01.016.0226-A        8,006.66 

     01.016.0227-0        9,725.67 

     01.016.0227-A        8,678.78 

     01.016.0228-0       10,788.00 

     01.016.0228-A        9,626.79 

     01.016.0229-0        7,177.95 

     01.016.0229-A        6,405.32 

     01.016.0230-0        7,780.88 

     01.016.0230-A        6,943.36 

     01.016.0231-0        8,972.45 

     01.016.0231-A        8,006.66 

     01.016.0240-0       12,577.22 

     01.016.0240-A       11,223.42 

     01.016.0241-0       13,583.38 

     01.016.0241-A       12,121.27 

     01.016.0242-0       14,670.02 

     01.016.0242-A       13,090.95 

     01.016.0243-0       10,788.00 

     01.016.0243-A        9,626.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0244-0       11,651.03 

     01.016.0244-A       10,396.92 

     01.016.0245-0       12,577.22 

     01.016.0245-A       11,223.42 

     01.016.0246-0       10,788.00 

     01.016.0246-A        9,626.79 

     01.016.0247-0       11,651.03 

     01.016.0247-A       10,396.92 

     01.016.0248-0       12,577.22 

     01.016.0248-A       11,223.42 

     01.016.0249-0        8,972.45 

     01.016.0249-A        8,006.66 

     01.016.0250-0        9,725.67 

     01.016.0250-A        8,678.78 

     01.016.0251-0       10,788.00 

     01.016.0251-A        9,626.79 

     01.017.0001-0       32,066.94 

     01.017.0001-A       28,571.14 

     01.017.0002-0       17,594.63 

     01.017.0002-A       15,715.77 

     01.017.0003-0       22,520.86 

     01.017.0003-A       20,101.28 

     01.017.0004-0       12,915.30 

     01.017.0004-A       11,581.38 

     01.017.0005-0       14,598.43 

     01.017.0005-A       13,198.17 

     01.017.0010-0       12,976.38 

     01.017.0010-A       11,731.71 

     01.018.0001-0            3.65 

     01.018.0001-A            3.33 

     01.018.0002-0           25.06 

     01.018.0002-A           22.97 

     01.019.0010-0            6.39 

     01.019.0010-A            5.58 

     01.019.0012-0            2.04 

     01.019.0012-A            1.80 

     01.019.0015-0            0.83 

     01.019.0015-A            0.73 

     01.019.0040-0            7.04 

     01.019.0040-A            6.10 

     01.019.0045-0           68.69 

     01.019.0045-A           65.57 

     01.019.0050-0           59.50 

     01.019.0050-A           56.39 

     01.019.0055-0          189.91 

     01.019.0055-A          180.98 

     01.019.0060-0          251.56 

     01.019.0060-A          240.46 

     01.019.0065-0          242.38 

     01.019.0065-A          231.27 

     01.019.0070-0          209.63 

     01.019.0070-A          199.66 

     01.019.0075-0          271.28 

     01.019.0075-A          259.14 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.019.0080-0          262.10 

     01.019.0080-A          249.95 

     01.050.0010-0           80.81 

     01.050.0010-A           70.02 

     01.050.0011-0           73.80 

     01.050.0011-A           63.95 

     01.050.0012-0           69.64 

     01.050.0012-A           60.34 

     01.050.0013-0           88.10 

     01.050.0013-A           76.34 

     01.050.0014-0           77.36 

     01.050.0014-A           67.03 

     01.050.0015-0           66.53 

     01.050.0015-A           57.65 

     01.050.0016-0          202.11 

     01.050.0016-A          175.13 

     01.050.0017-0          184.65 

     01.050.0017-A          160.00 

     01.050.0018-0          174.12 

     01.050.0018-A          150.87 

     01.050.0019-0           63.67 

     01.050.0019-A           55.17 

     01.050.0020-0           56.64 

     01.050.0020-A           49.08 

     01.050.0021-0           44.83 

     01.050.0021-A           38.85 

     01.050.0022-0          159.23 

     01.050.0022-A          137.98 

     01.050.0023-0          141.64 

     01.050.0023-A          122.73 

     01.050.0024-0          112.17 

     01.050.0024-A           97.19 

     01.050.0025-0           88.13 

     01.050.0025-A           76.37 

     01.050.0026-0           77.38 

     01.050.0026-A           67.05 

     01.050.0027-0           69.43 

     01.050.0027-A           60.16 

     01.050.0028-0           45.97 

     01.050.0028-A           39.84 

     01.050.0029-0           33.37 

     01.050.0029-A           28.92 

     01.050.0030-0           26.79 

     01.050.0030-A           23.21 

     01.050.0031-0          114.95 

     01.050.0031-A           99.61 

     01.050.0032-0           83.46 

     01.050.0032-A           72.32 

     01.050.0033-0           67.06 

     01.050.0033-A           58.11 

     01.050.0034-0           77.15 

     01.050.0034-A           66.85 

     01.050.0035-0           68.26 

     01.050.0035-A           59.15 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0036-0           57.43 

     01.050.0036-A           49.77 

     01.050.0037-0           12.68 

     01.050.0037-A           10.98 

     01.050.0038-0            8.75 

     01.050.0038-A            7.58 

     01.050.0039-0            8.78 

     01.050.0039-A            7.60 

     01.050.0040-0           31.75 

     01.050.0040-A           27.51 

     01.050.0041-0           21.96 

     01.050.0041-A           19.03 

     01.050.0042-0           21.96 

     01.050.0042-A           19.03 

     01.050.0043-0           43.05 

     01.050.0043-A           37.31 

     01.050.0044-0           29.84 

     01.050.0044-A           25.86 

     01.050.0045-0           23.87 

     01.050.0045-A           20.69 

     01.050.0046-0          107.74 

     01.050.0046-A           93.35 

     01.050.0047-0           74.65 

     01.050.0047-A           64.69 

     01.050.0048-0           59.72 

     01.050.0048-A           51.74 

     01.050.0049-0            8.35 

     01.050.0049-A            7.24 

     01.050.0050-0            4.58 

     01.050.0050-A            3.97 

     01.050.0051-0            2.30 

     01.050.0051-A            2.00 

     01.050.0052-0           20.95 

     01.050.0052-A           18.16 

     01.050.0053-0           14.00 

     01.050.0053-A           12.13 

     01.050.0054-0           16.76 

     01.050.0054-A           14.52 

     01.050.0055-0           10.26 

     01.050.0055-A            8.89 

     01.050.0056-0            4.90 

     01.050.0056-A            4.25 

     01.050.0057-0            2.54 

     01.050.0057-A            2.20 

     01.050.0058-0            2.73 

     01.050.0058-A            2.36 

     01.050.0059-0            1.35 

     01.050.0059-A            1.17 

     01.050.0060-0            4.58 

     01.050.0060-A            3.97 

     01.050.0061-0            2.30 

     01.050.0061-A            2.00 

     01.050.0062-0            7.74 

     01.050.0062-A            6.71 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0063-0            9.07 

     01.050.0063-A            7.86 

     01.050.0064-0            4.51 

     01.050.0064-A            3.90 

     01.050.0065-0            4.90 

     01.050.0065-A            4.25 

     01.050.0066-0            2.54 

     01.050.0066-A            2.20 

     01.050.0067-0            2.73 

     01.050.0067-A            2.36 

     01.050.0068-0            1.35 

     01.050.0068-A            1.17 

     01.050.0078-0            4.58 

     01.050.0078-A            3.97 

     01.050.0079-0            4.13 

     01.050.0079-A            3.58 

     01.050.0080-0           11.72 

     01.050.0080-A           10.16 

     01.050.0081-0           10.53 

     01.050.0081-A            9.12 

     01.050.0082-0           11.72 

     01.050.0082-A           10.16 

     01.050.0083-0            4.88 

     01.050.0083-A            4.23 

     01.050.0084-0            4.43 

     01.050.0084-A            3.83 

     01.050.0085-0            2.73 

     01.050.0085-A            2.36 

     01.050.0086-0            1.35 

     01.050.0086-A            1.17 

     01.050.0087-0            8.35 

     01.050.0087-A            7.24 

     01.050.0088-0            7.74 

     01.050.0088-A            6.71 

     01.050.0089-0            4.58 

     01.050.0089-A            3.97 

     01.050.0090-0            7.74 

     01.050.0090-A            6.71 

     01.050.0091-0           25.09 

     01.050.0091-A           21.74 

     01.050.0092-0           20.95 

     01.050.0092-A           18.16 

     01.050.0093-0            1.37 

     01.050.0093-A            1.19 

     01.050.0094-0            0.87 

     01.050.0094-A            0.75 

     01.050.0095-0            7.61 

     01.050.0095-A            6.59 

     01.050.0096-0            5.51 

     01.050.0096-A            4.78 

     01.050.0097-0            2.73 

     01.050.0097-A            2.36 

     01.050.0098-0           14.00 

     01.050.0098-A           12.13 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0099-0            8.35 

     01.050.0099-A            7.24 

     01.050.0100-0            7.74 

     01.050.0100-A            6.71 

     01.050.0101-0           14.00 

     01.050.0101-A           12.13 

     01.050.0102-0           25.09 

     01.050.0102-A           21.74 

     01.050.0103-0           20.95 

     01.050.0103-A           18.16 

     01.050.0104-0           15.28 

     01.050.0104-A           13.24 

     01.050.0105-0           10.26 

     01.050.0105-A            8.89 

     01.050.0106-0            7.74 

     01.050.0106-A            6.71 

     01.050.0107-0            1.35 

     01.050.0107-A            1.17 

     01.050.0108-0            0.87 

     01.050.0108-A            0.75 

     01.050.0109-0            8.35 

     01.050.0109-A            7.24 

     01.050.0110-0            5.51 

     01.050.0110-A            4.78 

     01.050.0111-0            4.19 

     01.050.0111-A            3.63 

     01.050.0112-0        1,538.80 

     01.050.0112-A        1,333.39 

     01.050.0113-0           16.76 

     01.050.0113-A           14.52 

     01.050.0114-0           14.00 

     01.050.0114-A           12.13 

     01.050.0115-0            8.35 

     01.050.0115-A            7.24 

     01.050.0116-0           28.04 

     01.050.0116-A           24.29 

     01.050.0117-0           20.95 

     01.050.0117-A           18.16 

     01.050.0118-0           33.53 

     01.050.0118-A           29.05 

     01.050.0119-0           20.42 

     01.050.0119-A           17.70 

     01.050.0120-0           15.28 

     01.050.0120-A           13.24 

     01.050.0121-0           10.26 

     01.050.0121-A            8.89 

     01.050.0122-0            1.83 

     01.050.0122-A            1.58 

     01.050.0123-0            1.35 

     01.050.0123-A            1.17 

     01.050.0124-0            8.35 

     01.050.0124-A            7.24 

     01.050.0125-0            5.51 

     01.050.0125-A            4.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0126-0            4.19 

     01.050.0126-A            3.63 

     01.050.0127-0        1,538.77 

     01.050.0127-A        1,333.37 

     01.050.0128-0           12.84 

     01.050.0128-A           11.12 

     01.050.0129-0           10.69 

     01.050.0129-A            9.26 

     01.050.0130-0            6.42 

     01.050.0130-A            5.56 

     01.050.0137-0           51.33 

     01.050.0137-A           44.48 

     01.050.0138-0       10,957.08 

     01.050.0138-A        9,494.48 

     01.050.0139-0        1,485.71 

     01.050.0139-A        1,287.42 

     01.050.0140-0            3.23 

     01.050.0140-A            2.80 

     01.050.0141-0          769.38 

     01.050.0141-A          666.68 

     01.050.0142-0          769.38 

     01.050.0142-A          666.68 

     01.050.0143-0            1.85 

     01.050.0143-A            1.60 

     01.050.0150-0            5.59 

     01.050.0150-A            4.85 

     01.050.0151-0            3.84 

     01.050.0151-A            3.33 

     01.050.0152-0            2.30 

     01.050.0152-A            2.00 

     01.050.0153-0       23,751.70 

     01.050.0153-A       20,581.07 

     01.050.0154-0       32,063.54 

     01.050.0154-A       27,783.29 

     01.050.0156-0            1.24 

     01.050.0156-A            1.07 

     01.050.0157-0            0.85 

     01.050.0157-A            0.74 

     01.050.0160-0       78,462.38 

     01.050.0160-A       67,986.10 

     01.050.0162-0      126,406.88 

     01.050.0162-A      109,529.05 

     01.050.0165-0       60,626.28 

     01.050.0165-A       52,531.03 

     01.050.0168-0        9,442.55 

     01.050.0168-A        8,181.81 

     01.050.0170-0          156.22 

     01.050.0170-A          135.37 

     01.050.0175-0       28,432.75 

     01.050.0175-A       24,636.18 

     01.050.0180-0        5,705.48 

     01.050.0180-A        4,943.73 

     01.050.0185-0       11,251.00 

     01.050.0185-A        9,748.73 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0190-0       10,415.54 

     01.050.0190-A        9,024.82 

     01.050.0195-0        9,560.70 

     01.050.0195-A        8,284.12 

     01.050.0200-0       10,785.35 

     01.050.0200-A        9,345.38 

     01.050.0205-0        6,766.44 

     01.050.0205-A        5,862.96 

     01.050.0210-0       10,739.73 

     01.050.0210-A        9,305.76 

     01.050.0215-0        9,364.68 

     01.050.0215-A        8,114.42 

     01.050.0220-0       13,982.91 

     01.050.0220-A       12,116.04 

     01.050.0222-0            0.98 

     01.050.0222-A            0.85 

     01.050.0223-0            0.74 

     01.050.0223-A            0.64 

     01.050.0224-0            0.47 

     01.050.0224-A            0.41 

     01.050.0225-0        1,642.97 

     01.050.0225-A        1,423.69 

     01.050.0226-0        2,053.72 

     01.050.0226-A        1,779.61 

     01.050.0227-0        3,080.57 

     01.050.0227-A        2,669.41 

     01.050.0230-0          150.65 

     01.050.0230-A          130.54 

     01.050.0232-0          137.91 

     01.050.0232-A          119.50 

     01.050.0235-0          131.75 

     01.050.0235-A          114.16 

     01.050.0245-0            8.38 

     01.050.0245-A            7.26 

     01.050.0250-0            7.00 

     01.050.0250-A            6.06 

     01.050.0300-0        1,778.40 

     01.050.0300-A        1,540.90 

     01.050.0315-0           24.26 

     01.050.0315-A           21.19 

     01.050.0320-0           16.14 

     01.050.0320-A           14.07 

     01.050.0322-0           12.73 

     01.050.0322-A           11.11 

     01.050.0324-0           10.86 

     01.050.0324-A            9.48 

     01.050.0325-0           10.18 

     01.050.0325-A            8.99 

     01.050.0326-0            6.71 

     01.050.0326-A            5.89 

     01.050.0327-0            5.32 

     01.050.0327-A            4.69 

     01.050.0328-0            4.18 

     01.050.0328-A            3.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0350-0          121.24 

     01.050.0350-A          105.06 

     01.050.0351-0          110.76 

     01.050.0351-A           95.97 

     01.050.0352-0          104.45 

     01.050.0352-A           90.50 

     01.050.0353-0           95.51 

     01.050.0353-A           82.76 

     01.050.0354-0           84.97 

     01.050.0354-A           73.63 

     01.050.0355-0           67.28 

     01.050.0355-A           58.30 

     01.050.0356-0           68.97 

     01.050.0356-A           59.77 

     01.050.0357-0           50.08 

     01.050.0357-A           43.40 

     01.050.0358-0           40.24 

     01.050.0358-A           34.87 

     01.050.0359-0           19.04 

     01.050.0359-A           16.50 

     01.050.0360-0           13.15 

     01.050.0360-A           11.40 

     01.050.0361-0           13.15 

     01.050.0361-A           11.40 

     01.050.0362-0           64.60 

     01.050.0362-A           55.97 

     01.050.0363-0           44.78 

     01.050.0363-A           38.80 

     01.050.0364-0           35.78 

     01.050.0364-A           31.01 

     01.050.0365-0            4.19 

     01.050.0365-A            3.63 

     01.050.0366-0            2.30 

     01.050.0366-A            2.00 

     01.050.0367-0            1.14 

     01.050.0367-A            0.98 

     01.050.0368-0           10.50 

     01.050.0368-A            9.10 

     01.050.0369-0            7.03 

     01.050.0369-A            6.09 

     01.050.0370-0            8.38 

     01.050.0370-A            7.26 

     01.050.0371-0            5.14 

     01.050.0371-A            4.45 

     01.050.0372-0            2.44 

     01.050.0372-A            2.11 

     01.050.0373-0            1.27 

     01.050.0373-A            1.10 

     01.050.0374-0            1.37 

     01.050.0374-A            1.19 

     01.050.0375-0            0.68 

     01.050.0375-A            0.59 

     01.050.0376-0            4.19 

     01.050.0376-A            3.63 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0377-0            2.30 

     01.050.0377-A            2.00 

     01.050.0378-0            1.14 

     01.050.0378-A            0.98 

     01.050.0379-0           10.50 

     01.050.0379-A            9.10 

     01.050.0380-0            7.03 

     01.050.0380-A            6.09 

     01.050.0381-0            8.38 

     01.050.0381-A            7.26 

     01.050.0382-0            5.14 

     01.050.0382-A            4.45 

     01.050.0383-0            2.44 

     01.050.0383-A            2.11 

     01.050.0384-0            1.27 

     01.050.0384-A            1.10 

     01.050.0385-0            1.37 

     01.050.0385-A            1.19 

     01.050.0386-0            0.68 

     01.050.0386-A            0.59 

     01.050.0387-0            2.30 

     01.050.0387-A            2.00 

     01.050.0388-0            1.14 

     01.050.0388-A            0.98 

     01.050.0389-0            3.87 

     01.050.0389-A            3.35 

     01.050.0390-0            8.38 

     01.050.0390-A            7.26 

     01.050.0391-0            4.19 

     01.050.0391-A            3.63 

     01.050.0392-0            2.44 

     01.050.0392-A            2.11 

     01.050.0393-0            1.27 

     01.050.0393-A            1.10 

     01.050.0394-0            1.37 

     01.050.0394-A            1.19 

     01.050.0395-0            0.68 

     01.050.0395-A            0.59 

     01.050.0396-0            2.30 

     01.050.0396-A            2.00 

     01.050.0397-0            1.14 

     01.050.0397-A            0.98 

     01.050.0398-0            3.87 

     01.050.0398-A            3.35 

     01.050.0399-0            8.38 

     01.050.0399-A            7.26 

     01.050.0400-0            4.19 

     01.050.0400-A            3.63 

     01.050.0401-0            2.44 

     01.050.0401-A            2.11 

     01.050.0402-0            1.27 

     01.050.0402-A            1.10 

     01.050.0403-0            1.37 

     01.050.0403-A            1.19 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0404-0            0.68 

     01.050.0404-A            0.59 

     01.050.0423-0            2.30 

     01.050.0423-A            2.00 

     01.050.0424-0            2.06 

     01.050.0424-A            1.79 

     01.050.0425-0            5.86 

     01.050.0425-A            5.08 

     01.050.0426-0            5.27 

     01.050.0426-A            4.57 

     01.050.0427-0            5.86 

     01.050.0427-A            5.08 

     01.050.0428-0            2.44 

     01.050.0428-A            2.11 

     01.050.0429-0            2.20 

     01.050.0429-A            1.90 

     01.050.0430-0            1.37 

     01.050.0430-A            1.19 

     01.050.0431-0            0.68 

     01.050.0431-A            0.59 

     01.050.0432-0            2.30 

     01.050.0432-A            2.00 

     01.050.0433-0            2.06 

     01.050.0433-A            1.79 

     01.050.0434-0            5.86 

     01.050.0434-A            5.08 

     01.050.0435-0            5.27 

     01.050.0435-A            4.57 

     01.050.0436-0            5.86 

     01.050.0436-A            5.08 

     01.050.0437-0            2.44 

     01.050.0437-A            2.11 

     01.050.0438-0            2.20 

     01.050.0438-A            1.90 

     01.050.0439-0            1.37 

     01.050.0439-A            1.19 

     01.050.0440-0            0.68 

     01.050.0440-A            0.59 

     01.050.0441-0            4.19 

     01.050.0441-A            3.63 

     01.050.0442-0            3.87 

     01.050.0442-A            3.35 

     01.050.0443-0            2.30 

     01.050.0443-A            2.00 

     01.050.0444-0            3.87 

     01.050.0444-A            3.35 

     01.050.0445-0           12.57 

     01.050.0445-A           10.89 

     01.050.0446-0           10.47 

     01.050.0446-A            9.08 

     01.050.0447-0            0.68 

     01.050.0447-A            0.59 

     01.050.0448-0            0.45 

     01.050.0448-A            0.39 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0449-0            3.82 

     01.050.0449-A            3.31 

     01.050.0450-0            2.75 

     01.050.0450-A            2.39 

     01.050.0451-0            1.37 

     01.050.0451-A            1.19 

     01.050.0452-0            4.19 

     01.050.0452-A            3.63 

     01.050.0453-0            3.87 

     01.050.0453-A            3.35 

     01.050.0454-0            2.30 

     01.050.0454-A            2.00 

     01.050.0455-0            3.87 

     01.050.0455-A            3.35 

     01.050.0456-0           12.57 

     01.050.0456-A           10.89 

     01.050.0457-0           10.47 

     01.050.0457-A            9.08 

     01.050.0458-0            0.68 

     01.050.0458-A            0.59 

     01.050.0459-0            0.45 

     01.050.0459-A            0.39 

     01.050.0460-0            3.82 

     01.050.0460-A            3.31 

     01.050.0461-0            2.75 

     01.050.0461-A            2.39 

     01.050.0462-0            1.37 

     01.050.0462-A            1.19 

     01.050.0463-0            7.03 

     01.050.0463-A            6.09 

     01.050.0464-0            4.19 

     01.050.0464-A            3.63 

     01.050.0465-0            3.87 

     01.050.0465-A            3.35 

     01.050.0466-0            7.03 

     01.050.0466-A            6.09 

     01.050.0467-0           12.57 

     01.050.0467-A           10.89 

     01.050.0468-0           10.47 

     01.050.0468-A            9.08 

     01.050.0469-0            7.66 

     01.050.0469-A            6.64 

     01.050.0470-0            5.14 

     01.050.0470-A            4.45 

     01.050.0471-0            3.89 

     01.050.0471-A            3.37 

     01.050.0472-0            0.68 

     01.050.0472-A            0.59 

     01.050.0473-0            0.45 

     01.050.0473-A            0.39 

     01.050.0474-0            4.19 

     01.050.0474-A            3.63 

     01.050.0475-0            2.75 

     01.050.0475-A            2.39 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0476-0            2.09 

     01.050.0476-A            1.81 

     01.050.0478-0            7.03 

     01.050.0478-A            6.09 

     01.050.0479-0            4.19 

     01.050.0479-A            3.63 

     01.050.0480-0            3.87 

     01.050.0480-A            3.35 

     01.050.0481-0            7.03 

     01.050.0481-A            6.09 

     01.050.0482-0           12.57 

     01.050.0482-A           10.89 

     01.050.0483-0           10.47 

     01.050.0483-A            9.08 

     01.050.0484-0            7.66 

     01.050.0484-A            6.64 

     01.050.0485-0            5.14 

     01.050.0485-A            4.45 

     01.050.0486-0            3.89 

     01.050.0486-A            3.37 

     01.050.0487-0            0.68 

     01.050.0487-A            0.59 

     01.050.0488-0            0.45 

     01.050.0488-A            0.39 

     01.050.0489-0            4.19 

     01.050.0489-A            3.63 

     01.050.0490-0            2.75 

     01.050.0490-A            2.39 

     01.050.0491-0            2.09 

     01.050.0491-A            1.81 

     01.050.0493-0            8.38 

     01.050.0493-A            7.26 

     01.050.0494-0            7.03 

     01.050.0494-A            6.09 

     01.050.0495-0            4.19 

     01.050.0495-A            3.63 

     01.050.0496-0           14.00 

     01.050.0496-A           12.13 

     01.050.0497-0           10.47 

     01.050.0497-A            9.08 

     01.050.0498-0           16.76 

     01.050.0498-A           14.52 

     01.050.0499-0           10.21 

     01.050.0499-A            8.85 

     01.050.0500-0            7.66 

     01.050.0500-A            6.64 

     01.050.0501-0            5.14 

     01.050.0501-A            4.45 

     01.050.0502-0            0.92 

     01.050.0502-A            0.80 

     01.050.0503-0            0.68 

     01.050.0503-A            0.59 

     01.050.0504-0            4.19 

     01.050.0504-A            3.63 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0505-0            2.75 

     01.050.0505-A            2.39 

     01.050.0506-0            2.09 

     01.050.0506-A            1.81 

     01.050.0508-0            6.42 

     01.050.0508-A            5.56 

     01.050.0509-0            5.33 

     01.050.0509-A            4.62 

     01.050.0510-0            3.23 

     01.050.0510-A            2.80 

     01.050.0515-0            8.38 

     01.050.0515-A            7.26 

     01.050.0516-0            7.03 

     01.050.0516-A            6.09 

     01.050.0517-0            4.19 

     01.050.0517-A            3.63 

     01.050.0518-0           14.00 

     01.050.0518-A           12.13 

     01.050.0519-0           10.47 

     01.050.0519-A            9.08 

     01.050.0520-0           16.76 

     01.050.0520-A           14.52 

     01.050.0521-0           10.21 

     01.050.0521-A            8.85 

     01.050.0522-0            7.66 

     01.050.0522-A            6.64 

     01.050.0523-0            5.14 

     01.050.0523-A            4.45 

     01.050.0524-0            0.92 

     01.050.0524-A            0.80 

     01.050.0525-0            0.68 

     01.050.0525-A            0.59 

     01.050.0526-0            4.19 

     01.050.0526-A            3.63 

     01.050.0527-0            2.75 

     01.050.0527-A            2.39 

     01.050.0528-0            2.09 

     01.050.0528-A            1.81 

     01.050.0530-0            6.42 

     01.050.0530-A            5.56 

     01.050.0531-0            5.33 

     01.050.0531-A            4.62 

     01.050.0532-0            3.23 

     01.050.0532-A            2.80 

     01.050.0537-0           44.06 

     01.050.0537-A           38.18 

     01.050.0538-0           38.68 

     01.050.0538-A           33.51 

     01.050.0539-0           33.29 

     01.050.0539-A           28.85 

     01.050.0540-0           44.06 

     01.050.0540-A           38.18 

     01.050.0541-0           38.68 

     01.050.0541-A           33.51 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0542-0           33.29 

     01.050.0542-A           28.85 

     01.050.0543-0           44.06 

     01.050.0543-A           38.18 

     01.050.0544-0           38.70 

     01.050.0544-A           33.54 

     01.050.0545-0           34.72 

     01.050.0545-A           30.09 

     01.050.0546-0           66.08 

     01.050.0546-A           57.26 

     01.050.0547-0           38.70 

     01.050.0547-A           33.54 

     01.050.0548-0           34.72 

     01.050.0548-A           30.09 

     01.050.0549-0           38.60 

     01.050.0549-A           33.44 

     01.050.0550-0           34.14 

     01.050.0550-A           29.58 

     01.050.0551-0           28.73 

     01.050.0551-A           24.89 

     01.050.0552-0           38.60 

     01.050.0552-A           33.44 

     01.050.0553-0           34.14 

     01.050.0553-A           29.58 

     01.050.0554-0           28.73 

     01.050.0554-A           24.89 

     01.050.0560-0            2.78 

     01.050.0560-A            2.41 

     01.050.0561-0            1.93 

     01.050.0561-A            1.67 

     01.050.0562-0            1.14 

     01.050.0562-A            0.98 

     01.050.0563-0            2.78 

     01.050.0563-A            2.41 

     01.050.0564-0            1.93 

     01.050.0564-A            1.67 

     01.050.0565-0            1.14 

     01.050.0565-A            0.98 

     01.050.0570-0            0.90 

     01.050.0570-A            0.78 

     01.050.0571-0            0.66 

     01.050.0571-A            0.57 

     01.050.0572-0            0.42 

     01.050.0572-A            0.36 

     01.050.0575-0            0.90 

     01.050.0575-A            0.78 

     01.050.0576-0            0.66 

     01.050.0576-A            0.57 

     01.050.0577-0            0.42 

     01.050.0577-A            0.36 

     01.050.0580-0        1,232.23 

     01.050.0580-A        1,067.77 

     01.050.0581-0        1,642.97 

     01.050.0581-A        1,423.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0582-0        2,053.72 

     01.050.0582-A        1,779.61 

     01.050.0586-0        1,232.23 

     01.050.0586-A        1,067.77 

     01.050.0587-0        1,642.97 

     01.050.0587-A        1,423.69 

     01.050.0588-0        2,053.72 

     01.050.0588-A        1,779.61 

     01.050.0700-0       14,243.68 

     01.050.0700-A       12,342.88 

     01.050.0701-0       20,991.52 

     01.050.0701-A       18,189.60 

     01.050.0702-0       29,986.88 

     01.050.0702-A       25,984.64 

     01.050.0703-0       20,349.12 

     01.050.0703-A       17,631.68 

     01.050.0704-0       29,986.88 

     01.050.0704-A       25,984.64 

     01.050.0705-0       42,838.40 

     01.050.0705-A       37,120.16 

     01.050.0706-0       14,243.68 

     01.050.0706-A       12,342.88 

     01.050.0707-0       20,991.52 

     01.050.0707-A       18,189.60 

     01.050.0708-0       29,986.88 

     01.050.0708-A       25,984.64 

     01.050.0710-0        9,563.84 

     01.050.0710-A        8,287.84 

     01.050.0711-0        4,477.44 

     01.050.0711-A        3,879.04 

     01.050.0712-0        6,918.56 

     01.050.0712-A        5,994.56 

     01.050.0713-0       49,264.16 

     01.050.0713-A       42,688.80 

     01.050.0714-0       20,349.12 

     01.050.0714-A       17,631.68 

     01.050.0715-0       29,986.88 

     01.050.0715-A       25,984.64 

     01.050.0716-0       42,838.40 

     01.050.0716-A       37,120.16 

     01.050.0717-0        5,554.56 

     01.050.0717-A        4,813.60 

     01.050.0718-0        6,348.32 

     01.050.0718-A        5,501.76 

     01.050.0719-0        7,935.84 

     01.050.0719-A        6,876.32 

     01.050.0720-0        9,259.36 

     01.050.0720-A        8,022.08 

     01.050.0721-0       10,581.12 

     01.050.0721-A        9,167.84 

     01.050.0722-0       13,226.40 

     01.050.0722-A       11,461.12 

     01.050.0723-0       32,725.00 

     01.050.0723-A       32,725.00 



 

        Código                      Preço 
 
 
 
 

Página 33 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0724-0       57,831.84 

     01.050.0724-A       50,112.48 

     01.050.0726-0        8,342.40 

     01.050.0726-A        7,228.32 

     01.050.0727-0        9,563.84 

     01.050.0727-A        8,287.84 

     01.050.0728-0       12,004.96 

     01.050.0728-A       10,403.36 

     01.050.0729-0       11,396.00 

     01.050.0729-A        9,873.60 

     01.050.0730-0       13,022.24 

     01.050.0730-A       11,285.12 

     01.050.0731-0       16,278.24 

     01.050.0731-A       14,106.40 

     01.050.0732-0        4,083.20 

     01.050.0732-A        3,537.60 

     01.050.0735-0        9,787.80 

     01.050.0735-A        9,787.80 

     01.050.0736-0       17,295.52 

     01.050.0736-A       14,986.40 

     01.050.0740-0       16,968.60 

     01.050.0740-A       16,968.60 

     01.050.0741-0       29,986.88 

     01.050.0741-A       25,984.64 

     01.050.0750-0       10,362.00 

     01.050.0750-A       10,362.00 

     01.050.0751-0       18,312.80 

     01.050.0751-A       15,868.16 

     01.050.9999-0        5,528.00 

     01.050.9999-A        5,074.00 

     02.001.0001-0           77.34 

     02.001.0001-A           72.33 

     02.001.0002-0           57.35 

     02.001.0002-A           52.34 

     02.001.0003-0           43.34 

     02.001.0003-A           38.33 

     02.002.0005-0           39.22 

     02.002.0005-A           37.27 

     02.002.0006-0           50.00 

     02.002.0006-A           47.35 

     02.002.0007-0           28.44 

     02.002.0007-A           27.19 

     02.002.0010-0           51.63 

     02.002.0010-A           49.69 

     02.002.0011-0           62.41 

     02.002.0011-A           59.77 

     02.002.0012-0           40.86 

     02.002.0012-A           39.61 

     02.003.0001-1          114.80 

     02.003.0001-B          107.91 

     02.004.0001-0          502.73 

     02.004.0001-A          450.86 

     02.004.0002-1          543.84 

     02.004.0002-B          492.10 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     02.004.0003-0          511.75 

     02.004.0003-A          459.93 

     02.004.0004-0          446.38 

     02.004.0004-A          403.42 

     02.004.0005-0          517.51 

     02.004.0005-A          475.26 

     02.004.0006-0          422.70 

     02.004.0006-A          379.64 

     02.004.0007-0          551.49 

     02.004.0007-A          496.12 

     02.004.0010-0          524.73 

     02.004.0010-A          464.39 

     02.004.0012-0        2,807.37 

     02.004.0012-A        2,634.20 

     02.004.0013-0        4,897.16 

     02.004.0013-A        4,578.34 

     02.006.0010-0          642.96 

     02.006.0010-A          642.96 

     02.006.0015-0          823.00 

     02.006.0015-A          823.00 

     02.006.0020-0          934.44 

     02.006.0020-A          934.44 

     02.006.0025-0        1,028.75 

     02.006.0025-A        1,028.75 

     02.006.0030-0        1,028.75 

     02.006.0030-A        1,028.75 

     02.006.0050-0        1,150.00 

     02.006.0050-A        1,150.00 

     02.010.0001-0          338.61 

     02.010.0001-A          304.69 

     02.010.0002-0          287.52 

     02.010.0002-A          253.60 

     02.011.0001-0           38.43 

     02.011.0001-A           37.12 

     02.011.0002-0           19.39 

     02.011.0002-A           18.07 

     02.011.0003-0           14.94 

     02.011.0003-A           12.95 

     02.011.0010-0            1.03 

     02.011.0010-A            1.03 

     02.011.0014-0            2.06 

     02.011.0014-A            2.06 

     02.015.0001-0        4,503.46 

     02.015.0001-A        4,353.72 

     02.016.0001-0        2,353.98 

     02.016.0001-A        2,210.11 

     02.016.0003-0       14,445.63 

     02.016.0003-A       13,828.95 

     02.016.0004-0       16,757.66 

     02.016.0004-A       16,140.98 

     02.016.0006-0       18,330.24 

     02.016.0006-A       17,713.56 

     02.016.0008-0       19,481.60 

     02.016.0008-A       18,858.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     02.016.0010-0       20,450.66 

     02.016.0010-A       19,827.66 

     02.020.0001-0          532.62 

     02.020.0001-A          502.79 

     02.020.0002-0          252.78 

     02.020.0002-A          240.25 

     02.020.0003-0          125.26 

     02.020.0003-A          120.24 

     02.020.0005-0            3.85 

     02.020.0005-A            3.51 

     02.020.0009-0          121.34 

     02.020.0009-A          113.84 

     02.025.0010-0       25,746.73 

     02.025.0010-A       23,358.29 

     02.025.0012-0       22,035.68 

     02.025.0012-A       19,647.24 

     02.025.0015-0       13,428.52 

     02.025.0015-A       11,941.94 

     02.025.0020-0       50,049.27 

     02.025.0020-A       45,131.41 

     02.025.0025-0       36,424.01 

     02.025.0025-A       32,487.63 

     02.025.0030-0       29,590.94 

     02.025.0030-A       26,148.07 

     02.030.0005-0          103.42 

     02.030.0005-A           94.97 

     02.030.0010-0           72.38 

     02.030.0010-A           72.38 

     02.030.0020-0           22.31 

     02.030.0020-A           22.31 

     02.030.0025-0          129.62 

     02.030.0025-A          129.62 

     02.030.0035-0           44.99 

     02.030.0035-A           44.99 

     02.030.0040-0           12.08 

     02.030.0040-A           12.08 

     02.030.0060-0           10.56 

     02.030.0060-A            9.36 

     02.050.0001-0          100.95 

     02.050.0001-A           88.96 

     03.001.0001-1           64.12 

     03.001.0001-B           55.57 

     03.001.0002-1           81.09 

     03.001.0002-B           70.28 

     03.001.0003-1          109.38 

     03.001.0003-B           94.80 

     03.001.0004-1          147.10 

     03.001.0004-B          127.49 

     03.001.0009-1          182.93 

     03.001.0009-B          158.55 

     03.001.0010-0          141.44 

     03.001.0010-A          122.59 

     03.001.0011-0          179.16 

     03.001.0011-A          155.28 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.001.0012-0          207.45 

     03.001.0012-A          179.80 

     03.001.0021-0          245.17 

     03.001.0021-A          212.49 

     03.001.0022-0          282.88 

     03.001.0022-A          245.19 

     03.001.0041-0           90.52 

     03.001.0041-A           78.46 

     03.001.0042-0          105.61 

     03.001.0042-A           91.53 

     03.001.0043-0          169.73 

     03.001.0043-A          147.11 

     03.001.0044-0          207.45 

     03.001.0044-A          179.80 

     03.001.0045-0          245.17 

     03.001.0045-A          212.49 

     03.001.0047-0          103.72 

     03.001.0047-A           89.90 

     03.001.0048-0          188.59 

     03.001.0048-A          163.46 

     03.001.0049-0          282.88 

     03.001.0049-A          245.19 

     03.001.0050-0          339.46 

     03.001.0050-A          294.22 

     03.001.0051-0          396.04 

     03.001.0051-A          343.26 

     03.001.0061-0           51.05 

     03.001.0061-A           44.24 

     03.001.0065-1          136.09 

     03.001.0065-B          117.94 

     03.001.0070-1          122.48 

     03.001.0070-B          106.15 

     03.001.0071-1           45.94 

     03.001.0071-B           39.82 

     03.001.0080-1           45.26 

     03.001.0080-B           39.23 

     03.001.0085-1           61.29 

     03.001.0085-B           53.12 

     03.001.0090-0          198.41 

     03.001.0090-A          172.79 

     03.001.0095-0           46.39 

     03.001.0095-A           40.21 

     03.001.0096-0           99.01 

     03.001.0096-A           85.81 

     03.001.0098-0            9.42 

     03.001.0098-A            8.17 

     03.001.0099-0           19.80 

     03.001.0099-A           17.16 

     03.001.0100-0           79.20 

     03.001.0100-A           68.65 

     03.001.0101-0          101.84 

     03.001.0101-A           88.26 

     03.001.0102-0          135.78 

     03.001.0102-A          117.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.001.0110-0          119.37 

     03.001.0110-A          103.47 

     03.001.0111-0          216.88 

     03.001.0111-A          187.98 

     03.002.0001-1          250.38 

     03.002.0001-B          234.05 

     03.004.0001-1          231.31 

     03.004.0001-B          200.47 

     03.004.0002-0          238.39 

     03.004.0002-A          206.61 

     03.004.0003-0          247.36 

     03.004.0003-A          214.38 

     03.004.0012-0          254.44 

     03.004.0012-A          220.52 

     03.004.0013-0          266.25 

     03.004.0013-A          230.75 

     03.004.0020-1          401.26 

     03.004.0020-B          347.76 

     03.004.0021-0          413.53 

     03.004.0021-A          358.39 

     03.004.0022-0          429.58 

     03.004.0022-A          372.30 

     03.004.0023-0          441.38 

     03.004.0023-A          382.53 

     03.004.0024-0          461.68 

     03.004.0024-A          400.13 

     03.004.0025-0          132.18 

     03.004.0025-A          114.55 

     03.004.0028-0          280.88 

     03.004.0028-A          243.43 

     03.004.0030-0          302.23 

     03.004.0030-A          261.93 

     03.004.0031-0          260.91 

     03.004.0031-A          226.12 

     03.005.0011-0          207.70 

     03.005.0011-A          190.85 

     03.005.0013-0          240.14 

     03.005.0013-A          222.89 

     03.005.0020-1          135.10 

     03.005.0020-B          123.79 

     03.005.0021-0          139.18 

     03.005.0021-A          127.53 

     03.005.0022-0          144.53 

     03.005.0022-A          132.42 

     03.005.0023-0          148.59 

     03.005.0023-A          136.15 

     03.005.0024-0          155.39 

     03.005.0024-A          142.38 

     03.005.0025-0           96.90 

     03.005.0025-A           94.63 

     03.005.0026-0          137.39 

     03.005.0026-A          134.97 

     03.005.0030-1          157.93 

     03.005.0030-B          145.22 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.005.0031-0          162.69 

     03.005.0031-A          149.59 

     03.005.0032-0          169.00 

     03.005.0032-A          155.40 

     03.005.0033-0          173.76 

     03.005.0033-A          159.78 

     03.005.0034-0          181.64 

     03.005.0034-A          167.02 

     03.005.0038-1           95.54 

     03.005.0038-B           93.12 

     03.005.0039-0           69.12 

     03.005.0039-A           66.97 

     03.005.0040-0          129.67 

     03.005.0040-A          113.90 

     03.005.0041-0          101.95 

     03.005.0041-A           90.30 

     03.005.0045-0          165.66 

     03.005.0045-A          151.01 

     03.005.0046-0          329.34 

     03.005.0046-A          305.96 

     03.008.0010-1          205.20 

     03.008.0010-B          189.01 

     03.008.0011-0          211.34 

     03.008.0011-A          194.67 

     03.008.0012-0          220.22 

     03.008.0012-A          202.86 

     03.008.0013-0          225.91 

     03.008.0013-A          208.11 

     03.008.0014-0          235.65 

     03.008.0014-A          217.04 

     03.008.0020-1          626.00 

     03.008.0020-B          579.59 

     03.008.0021-0          645.02 

     03.008.0021-A          597.21 

     03.008.0022-0          670.06 

     03.008.0022-A          620.40 

     03.008.0023-0          689.52 

     03.008.0023-A          638.43 

     03.008.0024-0          720.14 

     03.008.0024-A          666.76 

     03.008.0050-1          666.53 

     03.008.0050-B          611.56 

     03.008.0051-0          687.26 

     03.008.0051-A          630.59 

     03.008.0052-0          712.71 

     03.008.0052-A          653.94 

     03.008.0053-0          733.44 

     03.008.0053-A          672.96 

     03.008.0054-0          766.99 

     03.008.0054-A          703.73 

     03.008.0060-1        1,528.99 

     03.008.0060-B        1,409.47 

     03.008.0061-0        1,595.20 

     03.008.0061-A        1,472.05 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.008.0062-0        1,658.06 

     03.008.0062-A        1,530.14 

     03.008.0063-0        1,705.36 

     03.008.0063-A        1,573.89 

     03.008.0064-0        1,783.80 

     03.008.0064-A        1,646.31 

     03.008.0080-1          399.91 

     03.008.0080-B          366.94 

     03.008.0085-0        1,100.16 

     03.008.0085-A        1,016.50 

     03.008.0090-1          123.29 

     03.008.0090-B          113.58 

     03.008.0095-0          406.71 

     03.008.0095-A          376.54 

     03.008.0120-1          555.60 

     03.008.0120-B          516.93 

     03.008.0125-1          185.07 

     03.008.0125-B          168.43 

     03.008.0150-1          774.38 

     03.008.0150-B          722.63 

     03.009.0002-1           52.80 

     03.009.0002-B           45.76 

     03.009.0003-0           47.14 

     03.009.0003-A           40.86 

     03.009.0004-0           84.86 

     03.009.0004-A           73.55 

     03.009.0005-0          156.41 

     03.009.0005-A          138.30 

     03.009.0006-0          161.18 

     03.009.0006-A          142.53 

     03.009.0007-0          165.76 

     03.009.0007-A          146.57 

     03.009.0008-0          170.60 

     03.009.0008-A          150.86 

     03.009.0009-0          173.61 

     03.009.0009-A          153.51 

     03.009.0015-0          191.85 

     03.009.0015-A          169.58 

     03.009.0020-0          204.83 

     03.009.0020-A          181.16 

     03.009.0025-0          216.82 

     03.009.0025-A          191.79 

     03.009.0030-0          228.37 

     03.009.0030-A          201.99 

     03.009.0035-0          246.11 

     03.009.0035-A          217.67 

     03.009.0080-0           49.98 

     03.009.0080-A           43.65 

     03.010.0015-0           12.21 

     03.010.0015-A           11.89 

     03.010.0016-0            5.56 

     03.010.0016-A            5.44 

     03.010.0017-0            4.40 

     03.010.0017-A            4.34 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.010.0018-0            8.98 

     03.010.0018-A            8.59 

     03.010.0019-0            8.14 

     03.010.0019-A            7.76 

     03.010.0020-0           19.69 

     03.010.0020-A           19.37 

     03.010.0021-0           22.08 

     03.010.0021-A           21.73 

     03.010.0022-0           23.68 

     03.010.0022-A           23.31 

     03.010.0023-0           26.87 

     03.010.0023-A           26.46 

     03.010.0024-0           30.33 

     03.010.0024-A           29.88 

     03.010.0030-0           40.97 

     03.010.0030-A           40.38 

     03.010.0035-0           54.28 

     03.010.0035-A           53.52 

     03.010.0040-0           67.58 

     03.010.0040-A           66.66 

     03.010.0045-0           80.89 

     03.010.0045-A           79.79 

     03.010.0049-0           94.19 

     03.010.0049-A           92.93 

     03.010.0100-0           35.49 

     03.010.0100-A           33.53 

     03.010.0101-0           45.34 

     03.010.0101-A           42.80 

     03.010.0105-0           27.04 

     03.010.0105-A           26.41 

     03.010.0106-0           32.70 

     03.010.0106-A           31.74 

     03.011.0015-1           24.94 

     03.011.0015-B           21.74 

     03.012.0010-0            3.93 

     03.012.0010-A            3.89 

     03.013.0001-1           39.60 

     03.013.0001-B           34.32 

     03.013.0002-0           47.14 

     03.013.0002-A           40.86 

     03.013.0005-0           56.57 

     03.013.0005-A           49.03 

     03.013.0006-0           47.52 

     03.013.0006-A           41.19 

     03.014.0005-0           14.32 

     03.014.0005-A           12.76 

     03.014.0010-0           14.35 

     03.014.0010-A           13.99 

     03.015.0010-0          194.91 

     03.015.0010-A          188.62 

     03.015.0012-0          206.60 

     03.015.0012-A          198.76 

     03.015.0014-0          198.82 

     03.015.0014-A          192.54 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.015.0016-0          206.37 

     03.015.0016-A          199.08 

     03.015.0025-0          197.89 

     03.015.0025-A          191.60 

     03.015.0026-0          205.43 

     03.015.0026-A          198.14 

     03.016.0005-1           26.37 

     03.016.0005-B           25.50 

     03.016.0010-1           32.09 

     03.016.0010-B           31.02 

     03.016.0015-1           10.42 

     03.016.0015-B           10.07 

     03.016.0018-1           12.62 

     03.016.0018-B           12.21 

     03.016.0020-1           32.34 

     03.016.0020-B           31.28 

     03.016.0025-1           41.44 

     03.016.0025-B           40.07 

     03.016.0050-1           12.14 

     03.016.0050-B           11.74 

     03.016.0055-1           15.48 

     03.016.0055-B           14.97 

     03.020.0030-1           18.62 

     03.020.0030-B           18.19 

     03.020.0035-1           21.39 

     03.020.0035-B           20.89 

     03.020.0040-1           24.38 

     03.020.0040-B           23.76 

     03.020.0045-1           30.43 

     03.020.0045-B           29.66 

     03.020.0050-1            7.23 

     03.020.0050-B            7.06 

     03.020.0052-1            8.19 

     03.020.0052-B            8.00 

     03.020.0055-1           10.28 

     03.020.0055-B           10.04 

     03.020.0057-1           12.57 

     03.020.0057-B           12.28 

     03.020.0060-1           23.40 

     03.020.0060-B           22.70 

     03.020.0065-1           26.91 

     03.020.0065-B           26.08 

     03.020.0070-1           37.05 

     03.020.0070-B           35.92 

     03.020.0075-1           57.14 

     03.020.0075-B           55.40 

     03.020.0080-1            8.90 

     03.020.0080-B            8.63 

     03.020.0085-1           10.18 

     03.020.0085-B            9.87 

     03.020.0090-1           15.02 

     03.020.0090-B           14.56 

     03.020.0100-1           21.91 

     03.020.0100-B           21.24 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.020.0200-0            7.00 

     03.020.0200-A            6.74 

     03.021.0005-1            4.60 

     03.021.0005-B            4.48 

     03.022.0010-0            5.89 

     03.022.0010-A            5.67 

     03.023.0010-1          269.27 

     03.023.0010-B          264.99 

     03.025.0005-0           10.68 

     03.025.0005-A           10.47 

     03.025.0010-0            9.40 

     03.025.0010-A            9.30 

     03.025.0015-1            3.42 

     03.025.0015-B            3.38 

     03.025.0020-0            6.53 

     03.025.0020-A            6.41 

     03.025.0025-0            8.52 

     03.025.0025-A            8.34 

     03.025.0027-0           12.67 

     03.025.0027-A           12.42 

     03.025.0030-0           15.04 

     03.025.0030-A           14.86 

     03.025.0031-0           17.52 

     03.025.0031-A           17.19 

     03.025.0033-0            4.24 

     03.025.0033-A            4.16 

     03.025.0035-0            2.83 

     03.025.0035-A            2.78 

     03.025.0036-0            2.35 

     03.025.0036-A            2.32 

     03.025.0037-0            3.31 

     03.025.0037-A            3.26 

     03.025.0038-0            3.04 

     03.025.0038-A            2.99 

     03.025.0039-0            5.78 

     03.025.0039-A            5.75 

     03.025.0040-0            5.55 

     03.025.0040-A            5.39 

     03.026.0010-0            8.58 

     03.026.0010-A            8.50 

     03.026.0015-0            7.87 

     03.026.0015-A            7.76 

     03.026.0020-0           15.90 

     03.026.0020-A           15.75 

     03.030.0150-0            4.85 

     03.030.0150-A            4.67 

     03.030.0155-0            4.49 

     03.030.0155-A            4.36 

     03.030.0159-0            2.97 

     03.030.0159-A            2.88 

     03.036.0200-0           10.86 

     03.036.0200-A           10.47 

     03.036.0205-0           15.49 

     03.036.0205-A           14.94 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.036.0210-0           16.06 

     03.036.0210-A           15.49 

     03.036.0215-0           22.38 

     03.036.0215-A           21.59 

     03.040.0001-0            7.26 

     03.040.0001-A            7.19 

     03.040.0002-0            8.47 

     03.040.0002-A            8.39 

     03.040.0003-0            9.69 

     03.040.0003-A            9.60 

     03.040.0004-0           10.89 

     03.040.0004-A           10.79 

     03.040.0005-0           12.13 

     03.040.0005-A           12.02 

     03.040.0006-0           13.33 

     03.040.0006-A           13.20 

     03.040.0007-0           14.57 

     03.040.0007-A           14.44 

     03.040.0008-0           15.70 

     03.040.0008-A           15.56 

     03.040.0009-0           17.02 

     03.040.0009-A           16.86 

     03.040.0010-0           18.25 

     03.040.0010-A           18.08 

     03.040.0011-0           19.48 

     03.040.0011-A           19.30 

     03.040.0012-0           20.67 

     03.040.0012-A           20.48 

     03.040.0013-0           21.78 

     03.040.0013-A           21.58 

     03.040.0014-0           23.01 

     03.040.0014-A           22.80 

     03.040.0015-0           24.41 

     03.040.0015-A           24.19 

     03.040.0016-0           25.64 

     03.040.0016-A           25.41 

     03.040.0017-0           26.66 

     03.040.0017-A           26.41 

     03.040.0018-0           27.75 

     03.040.0018-A           27.50 

     03.040.0019-0           29.36 

     03.040.0019-A           29.09 

     03.040.0020-0           30.24 

     03.040.0020-A           29.96 

     03.040.0021-0           31.66 

     03.040.0021-A           31.36 

     03.040.0022-0           32.68 

     03.040.0022-A           32.38 

     03.040.0023-0           34.34 

     03.040.0023-A           34.02 

     03.040.0024-0           14.74 

     03.040.0024-A           14.64 

     03.040.0025-0           17.01 

     03.040.0025-A           16.89 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.040.0026-0           19.37 

     03.040.0026-A           19.23 

     03.040.0027-0           21.58 

     03.040.0027-A           21.42 

     03.040.0028-0           23.99 

     03.040.0028-A           23.82 

     03.040.0029-0           26.14 

     03.040.0029-A           25.95 

     03.040.0030-0           28.45 

     03.040.0030-A           28.25 

     03.040.0031-0           30.91 

     03.040.0031-A           30.69 

     03.040.0032-0           33.14 

     03.040.0032-A           32.91 

     03.040.0033-0           35.33 

     03.040.0033-A           35.09 

     03.040.0034-0           37.82 

     03.040.0034-A           37.56 

     03.040.0035-0           40.19 

     03.040.0035-A           39.91 

     03.040.0036-0           42.30 

     03.040.0036-A           42.01 

     03.040.0037-0           44.65 

     03.040.0037-A           44.34 

     03.040.0038-0           47.28 

     03.040.0038-A           46.95 

     03.040.0039-0           49.46 

     03.040.0039-A           49.12 

     03.040.0040-0           51.86 

     03.040.0040-A           51.50 

     03.040.0041-0           53.60 

     03.040.0041-A           53.22 

     03.040.0042-0           56.40 

     03.040.0042-A           56.01 

     03.040.0043-0           58.46 

     03.040.0043-A           58.05 

     03.040.0044-0           60.67 

     03.040.0044-A           60.24 

     03.040.0045-0           63.04 

     03.040.0045-A           62.60 

     03.040.0046-0           65.62 

     03.040.0046-A           65.16 

     04.005.0003-0            1.03 

     04.005.0003-A            1.01 

     04.005.0004-0            1.30 

     04.005.0004-A            1.28 

     04.005.0005-0            1.47 

     04.005.0005-A            1.45 

     04.005.0006-1            1.73 

     04.005.0006-B            1.70 

     04.005.0007-0            2.08 

     04.005.0007-A            2.04 

     04.005.0011-0            2.58 

     04.005.0011-A            2.54 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.005.0012-1            3.46 

     04.005.0012-B            3.40 

     04.005.0013-0            5.19 

     04.005.0013-A            5.10 

     04.005.0014-0           10.36 

     04.005.0014-A           10.18 

     04.005.0015-0            0.78 

     04.005.0015-A            0.77 

     04.005.0016-0            0.99 

     04.005.0016-A            0.98 

     04.005.0017-0            1.14 

     04.005.0017-A            1.12 

     04.005.0018-0            1.33 

     04.005.0018-A            1.31 

     04.005.0019-0            1.59 

     04.005.0019-A            1.57 

     04.005.0020-0            1.97 

     04.005.0020-A            1.94 

     04.005.0021-0            2.64 

     04.005.0021-A            2.60 

     04.005.0022-0            3.97 

     04.005.0022-A            3.91 

     04.005.0023-0            7.92 

     04.005.0023-A            7.80 

     04.005.0100-0            1.28 

     04.005.0100-A            1.24 

     04.005.0101-0            1.62 

     04.005.0101-A            1.57 

     04.005.0102-0            1.84 

     04.005.0102-A            1.78 

     04.005.0103-0            2.15 

     04.005.0103-A            2.08 

     04.005.0104-0            2.59 

     04.005.0104-A            2.50 

     04.005.0105-0            3.22 

     04.005.0105-A            3.11 

     04.005.0106-0            4.31 

     04.005.0106-A            4.17 

     04.005.0107-0            6.55 

     04.005.0107-A            6.32 

     04.005.0108-0           12.98 

     04.005.0108-A           12.54 

     04.005.0120-0            1.03 

     04.005.0120-A            1.01 

     04.005.0121-0            1.30 

     04.005.0121-A            1.28 

     04.005.0122-0            1.46 

     04.005.0122-A            1.44 

     04.005.0123-1            1.71 

     04.005.0123-B            1.68 

     04.005.0124-0            2.06 

     04.005.0124-A            2.03 

     04.005.0125-0            2.58 

     04.005.0125-A            2.54 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.005.0126-0            3.45 

     04.005.0126-A            3.39 

     04.005.0127-0            5.17 

     04.005.0127-A            5.08 

     04.005.0128-0           10.34 

     04.005.0128-A           10.17 

     04.005.0140-0            0.87 

     04.005.0140-A            0.86 

     04.005.0141-0            1.11 

     04.005.0141-A            1.10 

     04.005.0142-0            1.27 

     04.005.0142-A            1.26 

     04.005.0143-1            1.49 

     04.005.0143-B            1.47 

     04.005.0144-0            1.78 

     04.005.0144-A            1.76 

     04.005.0145-0            2.20 

     04.005.0145-A            2.18 

     04.005.0146-0            2.95 

     04.005.0146-A            2.91 

     04.005.0147-0            4.52 

     04.005.0147-A            4.46 

     04.005.0148-0            8.86 

     04.005.0148-A            8.74 

     04.005.0160-0            0.63 

     04.005.0160-A            0.62 

     04.005.0161-0            0.76 

     04.005.0161-A            0.75 

     04.005.0162-0            0.89 

     04.005.0162-A            0.88 

     04.005.0163-0            1.02 

     04.005.0163-A            1.01 

     04.005.0164-0            1.23 

     04.005.0164-A            1.22 

     04.005.0165-0            1.55 

     04.005.0165-A            1.53 

     04.005.0166-0            2.05 

     04.005.0166-A            2.02 

     04.005.0167-0            3.10 

     04.005.0167-A            3.06 

     04.005.0168-0            6.18 

     04.005.0168-A            6.10 

     04.005.0170-0            0.46 

     04.005.0170-A            0.46 

     04.005.0171-0            0.61 

     04.005.0171-A            0.60 

     04.005.0172-0            0.79 

     04.005.0172-A            0.78 

     04.005.0180-0           11.20 

     04.005.0180-A           10.49 

     04.005.0300-0           34.09 

     04.005.0300-A           33.10 

     04.005.0350-1            2.41 

     04.005.0350-B            2.39 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.005.0495-0           19.63 

     04.005.0495-A           18.62 

     04.005.0501-0           20.63 

     04.005.0501-A           19.57 

     04.005.0502-0           21.65 

     04.005.0502-A           20.54 

     04.005.0503-0           22.74 

     04.005.0503-A           21.57 

     04.005.0504-0           23.83 

     04.005.0504-A           22.60 

     04.005.0505-0           25.04 

     04.005.0505-A           23.76 

     04.005.0506-0           26.33 

     04.005.0506-A           24.98 

     04.005.0507-0           27.62 

     04.005.0507-A           26.21 

     04.005.0508-0           28.96 

     04.005.0508-A           27.47 

     04.006.0008-1           40.21 

     04.006.0008-B           37.04 

     04.006.0009-0           27.72 

     04.006.0009-A           25.19 

     04.006.0010-0           29.42 

     04.006.0010-A           26.89 

     04.006.0012-0           53.87 

     04.006.0012-A           49.41 

     04.006.0013-1           58.33 

     04.006.0013-B           52.73 

     04.006.0014-1          104.67 

     04.006.0014-B           94.58 

     04.006.0020-0          256.17 

     04.006.0020-A          231.22 

     04.007.0015-0           87.43 

     04.007.0015-A           84.20 

     04.007.0016-0           96.46 

     04.007.0016-A           92.86 

     04.007.0017-0          109.61 

     04.007.0017-A          105.52 

     04.007.0018-0          127.15 

     04.007.0018-A          122.41 

     04.007.0019-0          144.69 

     04.007.0019-A          139.29 

     04.007.0050-0          118.18 

     04.007.0050-A          108.30 

     04.008.0020-0          208.56 

     04.008.0020-A          188.40 

     04.008.0021-0          206.60 

     04.008.0021-A          185.04 

     04.009.0022-0           84.95 

     04.009.0022-A           77.77 

     04.009.0023-0          110.43 

     04.009.0023-A          101.10 

     04.010.0045-0            1.56 

     04.010.0045-A            1.52 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.010.0046-0            1.41 

     04.010.0046-A            1.37 

     04.010.0047-0            1.34 

     04.010.0047-A            1.30 

     04.011.0051-1           13.83 

     04.011.0051-B           13.40 

     04.011.0052-1            9.99 

     04.011.0052-B            9.71 

     04.011.0053-1            8.87 

     04.011.0053-B            8.64 

     04.011.0054-1            8.27 

     04.011.0054-B            8.07 

     04.011.0055-1            8.01 

     04.011.0055-B            7.82 

     04.011.0056-1            5.48 

     04.011.0056-B            5.35 

     04.011.0057-1            5.64 

     04.011.0057-B            5.55 

     04.011.0058-1            4.64 

     04.011.0058-B            4.57 

     04.012.0071-1           11.05 

     04.012.0071-B           10.71 

     04.012.0072-1            7.62 

     04.012.0072-B            7.43 

     04.012.0073-1            6.50 

     04.012.0073-B            6.36 

     04.012.0074-1            5.90 

     04.012.0074-B            5.79 

     04.012.0075-1            5.64 

     04.012.0075-B            5.54 

     04.012.0076-1            3.58 

     04.012.0076-B            3.51 

     04.012.0077-1            3.94 

     04.012.0077-B            3.90 

     04.012.0078-1            3.15 

     04.012.0078-B            3.12 

     04.013.0015-0           88.96 

     04.013.0015-A           83.09 

     04.014.0091-1           53.39 

     04.014.0091-B           47.52 

     04.014.0095-0          311.31 

     04.014.0095-A          309.80 

     04.015.0100-0            1.74 

     04.015.0100-A            1.74 

     04.015.0101-0            1.18 

     04.015.0101-A            1.18 

     04.015.0105-0            2.00 

     04.015.0105-A            2.00 

     04.015.0106-0            1.32 

     04.015.0106-A            1.32 

     04.015.0110-0            2.29 

     04.015.0110-A            2.29 

     04.015.0111-0            1.46 

     04.015.0111-A            1.46 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.018.0010-0            0.63 

     04.018.0010-A            0.61 

     04.018.0012-0           45.22 

     04.018.0012-A           43.13 

     04.018.0015-0            1.44 

     04.018.0015-A            1.39 

     04.018.0020-1            0.96 

     04.018.0020-B            0.93 

     04.018.0025-0            0.58 

     04.018.0025-A            0.56 

     04.018.0030-0            0.87 

     04.018.0030-A            0.84 

     04.020.0122-0            0.20 

     04.020.0122-A            0.19 

     04.020.0126-0            0.99 

     04.020.0126-A            0.97 

     04.020.0136-0            4.86 

     04.020.0136-A            4.77 

     04.021.0010-0            0.98 

     04.021.0010-A            0.91 

     04.021.0015-0           18.97 

     04.021.0015-A           17.50 

     04.021.0025-0          186.84 

     04.021.0025-A          173.40 

     04.025.0200-0       18,685.94 

     04.025.0200-A       17,794.72 

     04.025.0205-0       27,461.43 

     04.025.0205-A       26,156.93 

     04.025.0210-0       34,586.81 

     04.025.0210-A       32,843.88 

     04.025.0215-0       42,067.51 

     04.025.0215-A       39,579.18 

     05.001.0001-0          257.63 

     05.001.0001-A          223.29 

     05.001.0002-1          356.71 

     05.001.0002-B          309.16 

     05.001.0005-0          149.62 

     05.001.0005-A          129.68 

     05.001.0006-0           75.43 

     05.001.0006-A           65.38 

     05.001.0007-0            9.42 

     05.001.0007-A            8.17 

     05.001.0008-0           28.28 

     05.001.0008-A           24.51 

     05.001.0009-0           22.63 

     05.001.0009-A           19.61 

     05.001.0010-0           17.69 

     05.001.0010-A           15.33 

     05.001.0011-0           12.56 

     05.001.0011-A           10.88 

     05.001.0012-0           50.92 

     05.001.0012-A           44.13 

     05.001.0013-0           25.64 

     05.001.0013-A           22.23 



 

        Código                      Preço 
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     05.001.0014-0            9.42 

     05.001.0014-A            8.17 

     05.001.0015-0           18.42 

     05.001.0015-A           15.96 

     05.001.0016-0           13.20 

     05.001.0016-A           11.44 

     05.001.0017-0           24.51 

     05.001.0017-A           21.24 

     05.001.0018-0           25.64 

     05.001.0018-A           22.23 

     05.001.0019-0           69.77 

     05.001.0019-A           60.48 

     05.001.0020-0           11.51 

     05.001.0020-A            9.98 

     05.001.0021-0           28.28 

     05.001.0021-A           24.51 

     05.001.0022-0           28.28 

     05.001.0022-A           24.51 

     05.001.0023-0           96.61 

     05.001.0023-A           83.73 

     05.001.0024-0          118.08 

     05.001.0024-A          102.34 

     05.001.0025-0          187.83 

     05.001.0025-A          162.79 

     05.001.0027-0          438.73 

     05.001.0027-A          380.23 

     05.001.0031-0           28.28 

     05.001.0031-A           24.51 

     05.001.0033-0          357.38 

     05.001.0033-A          309.74 

     05.001.0035-0            8.29 

     05.001.0035-A            7.19 

     05.001.0039-0           15.08 

     05.001.0039-A           13.07 

     05.001.0040-0            8.99 

     05.001.0040-A            7.79 

     05.001.0041-0           16.41 

     05.001.0041-A           14.22 

     05.001.0042-0           11.50 

     05.001.0042-A            9.97 

     05.001.0043-0           19.78 

     05.001.0043-A           17.14 

     05.001.0044-0           15.31 

     05.001.0044-A           13.27 

     05.001.0045-0           13.59 

     05.001.0045-A           11.78 

     05.001.0046-0            9.52 

     05.001.0046-A            8.25 

     05.001.0047-0           14.70 

     05.001.0047-A           12.74 

     05.001.0048-0           12.38 

     05.001.0048-A           10.73 

     05.001.0049-0           33.71 

     05.001.0049-A           29.22 



 

        Código                      Preço 
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     05.001.0050-0           38.29 

     05.001.0050-A           33.18 

     05.001.0051-0           76.58 

     05.001.0051-A           66.37 

     05.001.0052-0           35.10 

     05.001.0052-A           30.42 

     05.001.0055-0           13.20 

     05.001.0055-A           11.44 

     05.001.0056-0        3,716.35 

     05.001.0056-A        3,220.83 

     05.001.0057-0          111.49 

     05.001.0057-A           96.63 

     05.001.0058-0          186.13 

     05.001.0058-A          161.31 

     05.001.0059-0           19.80 

     05.001.0059-A           17.16 

     05.001.0060-0           10.37 

     05.001.0060-A            8.99 

     05.001.0061-0           22.63 

     05.001.0061-A           19.61 

     05.001.0062-0            6.60 

     05.001.0062-A            5.72 

     05.001.0063-0           23.57 

     05.001.0063-A           20.43 

     05.001.0064-0           39.60 

     05.001.0064-A           34.32 

     05.001.0065-0            8.48 

     05.001.0065-A            7.35 

     05.001.0066-0           25.46 

     05.001.0066-A           22.06 

     05.001.0067-0           18.85 

     05.001.0067-A           16.34 

     05.001.0068-0           37.71 

     05.001.0068-A           32.69 

     05.001.0069-0           16.97 

     05.001.0069-A           14.71 

     05.001.0070-0            6.60 

     05.001.0070-A            5.72 

     05.001.0071-0           65.25 

     05.001.0071-A           56.54 

     05.001.0072-0            3.77 

     05.001.0072-A            3.26 

     05.001.0073-0            6.60 

     05.001.0073-A            5.72 

     05.001.0074-0            5.65 

     05.001.0074-A            4.90 

     05.001.0075-0           13.20 

     05.001.0075-A           11.44 

     05.001.0076-0            9.42 

     05.001.0076-A            8.17 

     05.001.0077-0           63.81 

     05.001.0077-A           55.31 

     05.001.0078-0            2.35 

     05.001.0078-A            2.04 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0079-0            7.07 

     05.001.0079-A            6.12 

     05.001.0080-0           15.08 

     05.001.0080-A           13.07 

     05.001.0081-0            1.32 

     05.001.0081-A            1.14 

     05.001.0082-0           13.20 

     05.001.0082-A           11.44 

     05.001.0083-0            9.42 

     05.001.0083-A            8.17 

     05.001.0084-0           10.37 

     05.001.0084-A            8.99 

     05.001.0085-0           43.37 

     05.001.0085-A           37.59 

     05.001.0086-0           28.28 

     05.001.0086-A           24.51 

     05.001.0087-0            3.77 

     05.001.0087-A            3.26 

     05.001.0088-0           10.37 

     05.001.0088-A            8.99 

     05.001.0089-0           10.37 

     05.001.0089-A            8.99 

     05.001.0090-0            8.48 

     05.001.0090-A            7.35 

     05.001.0095-0            1.88 

     05.001.0095-A            1.63 

     05.001.0097-0           28.16 

     05.001.0097-A           24.40 

     05.001.0098-0           46.03 

     05.001.0098-A           39.88 

     05.001.0100-0           39.73 

     05.001.0100-A           34.44 

     05.001.0101-0           35.82 

     05.001.0101-A           31.04 

     05.001.0105-0           41.04 

     05.001.0105-A           35.57 

     05.001.0106-0           44.59 

     05.001.0106-A           38.64 

     05.001.0123-0           23.76 

     05.001.0123-A           20.59 

     05.001.0124-0            0.32 

     05.001.0124-A            0.28 

     05.001.0125-0           48.10 

     05.001.0125-A           41.69 

     05.001.0126-0           96.66 

     05.001.0126-A           83.77 

     05.001.0127-0          236.03 

     05.001.0127-A          204.56 

     05.001.0128-0          112.91 

     05.001.0128-A           98.73 

     05.001.0130-0           13.48 

     05.001.0130-A           11.68 

     05.001.0131-0           11.23 

     05.001.0131-A            9.74 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 
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     05.001.0132-0            2.82 

     05.001.0132-A            2.45 

     05.001.0133-0           32.85 

     05.001.0133-A           28.47 

     05.001.0134-0           26.68 

     05.001.0134-A           23.13 

     05.001.0135-0           28.28 

     05.001.0135-A           24.51 

     05.001.0136-0           12.25 

     05.001.0136-A           10.62 

     05.001.0137-0           16.97 

     05.001.0137-A           14.71 

     05.001.0138-0            6.52 

     05.001.0138-A            5.65 

     05.001.0141-0           24.51 

     05.001.0141-A           21.24 

     05.001.0142-0           20.74 

     05.001.0142-A           17.98 

     05.001.0143-0            9.42 

     05.001.0143-A            8.17 

     05.001.0144-0            6.52 

     05.001.0144-A            5.65 

     05.001.0145-0           22.47 

     05.001.0145-A           19.48 

     05.001.0146-0           44.95 

     05.001.0146-A           38.96 

     05.001.0147-0           18.85 

     05.001.0147-A           16.34 

     05.001.0148-0            6.22 

     05.001.0148-A            5.39 

     05.001.0149-0            7.54 

     05.001.0149-A            6.53 

     05.001.0155-0          382.91 

     05.001.0155-A          331.86 

     05.001.0158-0          188.59 

     05.001.0158-A          163.46 

     05.001.0160-0            2.50 

     05.001.0160-A            2.17 

     05.001.0162-0           75.43 

     05.001.0162-A           65.38 

     05.001.0163-0           70.40 

     05.001.0163-A           61.01 

     05.001.0164-0           38.21 

     05.001.0164-A           33.12 

     05.001.0168-0            6.78 

     05.001.0168-A            5.88 

     05.001.0169-0          119.30 

     05.001.0169-A          107.11 

     05.001.0170-0           21.68 

     05.001.0170-A           18.79 

     05.001.0171-0           26.40 

     05.001.0171-A           22.88 

     05.001.0172-0           31.11 

     05.001.0172-A           26.97 



 

        Código                      Preço 
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     05.001.0173-0           44.31 

     05.001.0173-A           38.41 

     05.001.0177-0           54.69 

     05.001.0177-A           47.40 

     05.001.0178-0           69.77 

     05.001.0178-A           60.48 

     05.001.0179-0           91.46 

     05.001.0179-A           79.27 

     05.001.0182-0            1.03 

     05.001.0182-A            0.89 

     05.001.0183-0            0.75 

     05.001.0183-A            0.65 

     05.001.0185-0            1.69 

     05.001.0185-A            1.47 

     05.001.0186-0            1.13 

     05.001.0186-A            0.98 

     05.001.0187-0           26.02 

     05.001.0187-A           22.55 

     05.001.0188-0            0.28 

     05.001.0188-A            0.24 

     05.001.0189-0            0.18 

     05.001.0189-A            0.16 

     05.001.0195-0           28.28 

     05.001.0195-A           24.51 

     05.001.0196-0           21.68 

     05.001.0196-A           18.79 

     05.001.0205-0            1.26 

     05.001.0205-A            1.09 

     05.001.0206-0            0.94 

     05.001.0206-A            0.81 

     05.001.0250-0           37.71 

     05.001.0250-A           32.69 

     05.001.0300-0          191.66 

     05.001.0300-A          181.94 

     05.001.0301-0          158.89 

     05.001.0301-A          150.44 

     05.001.0305-0          113.15 

     05.001.0305-A           98.07 

     05.001.0310-0           46.26 

     05.001.0310-A           40.10 

     05.001.0315-0           74.55 

     05.001.0315-A           64.62 

     05.001.0320-0          188.59 

     05.001.0320-A          163.46 

     05.001.0325-0            2.82 

     05.001.0325-A            2.45 

     05.001.0350-0           13.32 

     05.001.0350-A           11.55 

     05.001.0360-0            6.59 

     05.001.0360-A            5.71 

     05.001.0365-0            8.78 

     05.001.0365-A            7.61 

     05.001.0366-0            6.15 

     05.001.0366-A            5.33 



 

        Código                      Preço 
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     05.001.0370-0           12.30 

     05.001.0370-A           10.66 

     05.001.0375-0            3.69 

     05.001.0375-A            3.19 

     05.001.0380-0            5.49 

     05.001.0380-A            4.76 

     05.001.0385-0            7.69 

     05.001.0385-A            6.66 

     05.001.0386-0            6.59 

     05.001.0386-A            5.71 

     05.001.0387-0            6.59 

     05.001.0387-A            5.71 

     05.001.0388-0           14.94 

     05.001.0388-A           12.94 

     05.001.0389-0           13.18 

     05.001.0389-A           11.42 

     05.001.0391-0           12.30 

     05.001.0391-A           10.66 

     05.001.0392-0            8.78 

     05.001.0392-A            7.61 

     05.001.0393-0            6.15 

     05.001.0393-A            5.33 

     05.001.0400-0            2.07 

     05.001.0400-A            1.79 

     05.001.0402-0           27.34 

     05.001.0402-A           23.70 

     05.001.0405-0           75.43 

     05.001.0405-A           65.38 

     05.001.0410-0            7.69 

     05.001.0410-A            6.66 

     05.001.0415-0            8.34 

     05.001.0415-A            7.23 

     05.001.0450-0          346.91 

     05.001.0450-A          301.27 

     05.001.0455-0          520.36 

     05.001.0455-A          451.90 

     05.001.0460-0          756.07 

     05.001.0460-A          656.61 

     05.001.0465-0        1,040.72 

     05.001.0465-A          903.80 

     05.001.0600-0           26.10 

     05.001.0600-A           22.61 

     05.001.0601-0           64.75 

     05.001.0601-A           56.11 

     05.001.0602-0          323.75 

     05.001.0602-A          280.57 

     05.001.0603-0          107.91 

     05.001.0603-A           93.52 

     05.001.0605-0          107.91 

     05.001.0605-A           93.52 

     05.001.0606-0          215.84 

     05.001.0606-A          187.05 

     05.001.0607-0           14.03 

     05.001.0607-A           12.59 



 

        Código                      Preço 
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   Código                                Custo 

     05.001.0608-0           14.45 

     05.001.0608-A           12.95 

     05.001.0609-0           15.36 

     05.001.0609-A           13.74 

     05.001.0612-0           19.87 

     05.001.0612-A           17.83 

     05.001.0613-0           41.17 

     05.001.0613-A           37.10 

     05.001.0615-0           37.71 

     05.001.0615-A           32.69 

     05.001.0616-0           84.86 

     05.001.0616-A           73.55 

     05.001.0618-0            2.49 

     05.001.0618-A            2.44 

     05.001.0620-0           13.05 

     05.001.0620-A           11.30 

     05.001.0621-0           26.10 

     05.001.0621-A           22.61 

     05.001.0622-0           52.20 

     05.001.0622-A           45.23 

     05.001.0623-0          117.45 

     05.001.0623-A          101.78 

     05.001.0680-0            9.13 

     05.001.0680-A            7.91 

     05.001.0690-0           15.66 

     05.001.0690-A           13.57 

     05.001.0700-0           25.46 

     05.001.0700-A           22.06 

     05.001.0750-0           28.28 

     05.001.0750-A           24.51 

     05.001.0755-0            7.14 

     05.001.0755-A            6.19 

     05.001.0758-0            2.67 

     05.001.0758-A            2.32 

     05.001.0800-0           63.35 

     05.001.0800-A           54.90 

     05.001.0802-0           64.93 

     05.001.0802-A           56.27 

     05.001.0805-0           74.43 

     05.001.0805-A           64.50 

     05.001.0810-0           77.60 

     05.001.0810-A           67.25 

     05.001.0815-0           96.60 

     05.001.0815-A           83.72 

     05.001.0820-0           39.48 

     05.001.0820-A           35.79 

     05.001.0825-0           41.59 

     05.001.0825-A           37.90 

     05.001.0840-0           38.93 

     05.001.0840-A           35.24 

     05.001.0845-0           41.59 

     05.001.0845-A           37.90 

     05.001.0850-0           13.36 

     05.001.0850-A           12.43 
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     05.001.0876-0           23.56 

     05.001.0876-A           20.42 

     05.001.0900-0            1.02 

     05.001.0900-A            0.89 

     05.001.0950-0           14.08 

     05.001.0950-A           12.20 

     05.001.0955-0           22.54 

     05.001.0955-A           19.53 

     05.001.0960-0           28.19 

     05.001.0960-A           24.43 

     05.002.0001-0          183.89 

     05.002.0001-A          169.92 

     05.002.0002-0          312.61 

     05.002.0002-A          288.87 

     05.002.0003-1          423.74 

     05.002.0003-B          391.93 

     05.002.0004-0          720.36 

     05.002.0004-A          666.29 

     05.002.0005-1           27.25 

     05.002.0005-B           25.26 

     05.002.0006-1           40.08 

     05.002.0006-B           37.10 

     05.002.0007-0           32.02 

     05.002.0007-A           29.68 

     05.002.0008-0           47.09 

     05.002.0008-A           43.59 

     05.002.0009-1           28.65 

     05.002.0009-B           26.48 

     05.002.0010-1           35.86 

     05.002.0010-B           33.14 

     05.002.0011-0           50.15 

     05.002.0011-A           46.34 

     05.002.0012-0           62.76 

     05.002.0012-A           57.99 

     05.002.0013-0          964.09 

     05.002.0013-A          889.85 

     05.002.0014-0           13.51 

     05.002.0014-A           12.52 

     05.002.0015-0          138.72 

     05.002.0015-A          128.18 

     05.002.0016-0          122.59 

     05.002.0016-A          113.28 

     05.002.0018-0           14.27 

     05.002.0018-A           13.22 

     05.002.0019-0           17.12 

     05.002.0019-A           15.86 

     05.002.0030-0           53.57 

     05.002.0030-A           52.70 

     05.002.0031-0           43.41 

     05.002.0031-A           39.63 

     05.002.0050-0           18.11 

     05.002.0050-A           16.76 

     05.002.0055-0           63.60 

     05.002.0055-A           57.06 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.002.0060-0           71.29 

     05.002.0060-A           65.65 

     05.002.0061-0          438.12 

     05.002.0061-A          405.92 

     05.002.0062-0           64.19 

     05.002.0062-A           61.52 

     05.002.0063-0           61.42 

     05.002.0063-A           59.83 

     05.002.0065-0            2.72 

     05.002.0065-A            2.44 

     05.002.0070-0          684.78 

     05.002.0070-A          665.65 

     05.002.0075-0          672.11 

     05.002.0075-A          644.17 

     05.002.0081-0           79.55 

     05.002.0081-A           75.52 

     05.002.0082-0           85.73 

     05.002.0082-A           80.98 

     05.002.0083-0           87.04 

     05.002.0083-A           82.21 

     05.002.0084-0           92.67 

     05.002.0084-A           87.09 

     05.002.0085-0           96.53 

     05.002.0085-A           90.56 

     05.002.0086-0           99.29 

     05.002.0086-A           93.20 

     05.002.0087-0          105.79 

     05.002.0087-A           98.89 

     05.002.0088-0          113.72 

     05.002.0088-A          106.23 

     05.002.0089-0          128.05 

     05.002.0089-A          119.40 

     05.002.0090-0          139.17 

     05.002.0090-A          129.76 

     05.002.0091-0          152.13 

     05.002.0091-A          141.53 

     05.002.0092-0          188.87 

     05.002.0092-A          176.59 

     05.002.0093-0          274.18 

     05.002.0093-A          257.57 

     05.002.0100-0          302.77 

     05.002.0100-A          279.04 

     05.002.0101-0          312.09 

     05.002.0101-A          288.36 

     05.002.0102-0          448.84 

     05.002.0102-A          410.84 

     05.002.0105-0          682.58 

     05.002.0105-A          653.01 

     05.002.0106-0          708.78 

     05.002.0106-A          676.96 

     05.003.0010-1           84.86 

     05.003.0010-B           73.55 

     05.003.0011-0          172.11 

     05.003.0011-A          156.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.003.0015-1           87.24 

     05.003.0015-B           83.04 

     05.003.0016-1          126.20 

     05.003.0016-B          120.54 

     05.003.0017-1          165.32 

     05.003.0017-B          158.32 

     05.003.0020-0          200.40 

     05.003.0020-A          181.12 

     05.003.0021-0          239.35 

     05.003.0021-A          218.62 

     05.003.0022-0          278.48 

     05.003.0022-A          256.40 

     05.003.0090-0          709.60 

     05.003.0090-A          622.46 

     05.003.0091-0          748.56 

     05.003.0091-A          659.96 

     05.003.0092-0          787.68 

     05.003.0092-A          697.74 

     05.004.0010-0            7.43 

     05.004.0010-A            7.11 

     05.004.0025-0           42.11 

     05.004.0025-A           36.50 

     05.004.0026-0          117.91 

     05.004.0026-A          102.20 

     05.004.0027-0           65.69 

     05.004.0027-A           56.94 

     05.004.0028-0           33.69 

     05.004.0028-A           29.20 

     05.004.0030-0           22.29 

     05.004.0030-A           21.54 

     05.004.0035-0        1,681.51 

     05.004.0035-A        1,473.70 

     05.004.0040-0           10.29 

     05.004.0040-A            9.38 

     05.004.0045-0           41.60 

     05.004.0045-A           39.03 

     05.004.0050-0           32.05 

     05.004.0050-A           28.68 

     05.004.0055-0          430.37 

     05.004.0055-A          389.12 

     05.004.0060-0          120.85 

     05.004.0060-A          118.91 

     05.004.0065-0            4.71 

     05.004.0065-A            4.08 

     05.004.0070-0            3.64 

     05.004.0070-A            3.22 

     05.004.0080-0           52.92 

     05.004.0080-A           52.09 

     05.004.0081-0           34.86 

     05.004.0081-A           34.03 

     05.004.0083-0           69.58 

     05.004.0083-A           68.52 

     05.004.0084-0           45.50 

     05.004.0084-A           44.44 



 

        Código                      Preço 
 
 
 
 

Página 60 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.004.0085-0           98.66 

     05.004.0085-A           96.17 

     05.004.0086-0           74.58 

     05.004.0086-A           72.09 

     05.004.0090-0          400.33 

     05.004.0090-A          359.27 

     05.005.0001-1           37.91 

     05.005.0001-B           35.22 

     05.005.0002-0           31.10 

     05.005.0002-A           28.40 

     05.005.0003-1           74.41 

     05.005.0003-B           71.12 

     05.005.0004-0           84.62 

     05.005.0004-A           78.19 

     05.005.0005-1           16.35 

     05.005.0005-B           15.73 

     05.005.0006-1           27.84 

     05.005.0006-B           27.21 

     05.005.0007-0           20.82 

     05.005.0007-A           20.13 

     05.005.0012-1            6.31 

     05.005.0012-B            6.31 

     05.005.0013-0            3.15 

     05.005.0013-A            3.15 

     05.005.0014-0            2.09 

     05.005.0014-A            2.09 

     05.005.0015-0            1.57 

     05.005.0015-A            1.57 

     05.005.0018-0          101.28 

     05.005.0018-A           93.36 

     05.005.0019-0          160.62 

     05.005.0019-A          144.80 

     05.005.0020-0          719.53 

     05.005.0020-A          671.57 

     05.005.0025-0          159.91 

     05.005.0025-A          154.93 

     05.005.0030-0           86.31 

     05.005.0030-A           81.33 

     05.005.0035-0           73.81 

     05.005.0035-A           68.83 

     05.005.0040-0           67.61 

     05.005.0040-A           62.63 

     05.005.0046-0            7.75 

     05.005.0046-A            7.25 

     05.005.0048-0            6.45 

     05.005.0048-A            5.94 

     05.005.0050-0           26.59 

     05.005.0050-A           24.71 

     05.005.0051-0           20.46 

     05.005.0051-A           18.58 

     05.005.0053-0          200.51 

     05.005.0053-A          192.87 

     05.005.0054-0           19.20 

     05.005.0054-A           18.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.005.0055-0          227.33 

     05.005.0055-A          211.44 

     05.005.0060-0            2.61 

     05.005.0060-A            2.61 

     05.005.0062-0            5.14 

     05.005.0062-A            4.64 

     05.005.0064-0           19.15 

     05.005.0064-A           17.27 

     05.006.0001-1           13.00 

     05.006.0001-B           13.00 

     05.006.0002-1           28.20 

     05.006.0002-B           28.20 

     05.006.0004-0       11,957.41 

     05.006.0004-A       11,268.55 

     05.006.0010-0           85.00 

     05.006.0010-A           85.00 

     05.006.0015-0           71.76 

     05.006.0015-A           71.76 

     05.007.0005-0          498.62 

     05.007.0005-A          498.62 

     05.007.0006-0        1,460.62 

     05.007.0006-A        1,460.62 

     05.007.0007-0           66.00 

     05.007.0007-A           66.00 

     05.007.0015-0          449.90 

     05.007.0015-A          449.90 

     05.008.0001-0            7.54 

     05.008.0001-A            6.53 

     05.008.0002-0           35.90 

     05.008.0002-A           31.11 

     05.008.0003-0        3,470.07 

     05.008.0003-A        3,007.39 

     05.008.0004-0          107.70 

     05.008.0004-A           93.34 

     05.008.0005-0          921.06 

     05.008.0005-A          809.77 

     05.008.0006-0            3.03 

     05.008.0006-A            2.63 

     05.008.0007-0            1.34 

     05.008.0007-A            1.16 

     05.008.0008-1            0.62 

     05.008.0008-B            0.53 

     05.008.0009-0            0.18 

     05.008.0009-A            0.16 

     05.008.0010-0       57,998.25 

     05.008.0010-A       52,525.22 

     05.008.0012-0      289,751.72 

     05.008.0012-A      264,226.56 

     05.008.0013-0        4,501.15 

     05.008.0013-A        3,900.62 

     05.008.0015-0           62.00 

     05.008.0015-A           53.73 

     05.009.0002-0           81.08 

     05.009.0002-A           80.08 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.009.0003-0          102.06 

     05.009.0003-A          100.07 

     05.009.0004-0          252.22 

     05.009.0004-A          249.25 

     05.009.0010-0          513.97 

     05.009.0010-A          513.97 

     05.009.0015-0          462.57 

     05.009.0015-A          462.57 

     05.010.0001-0            0.82 

     05.010.0001-A            0.78 

     05.010.0005-0            6.27 

     05.010.0005-A            5.70 

     05.010.0006-0            4.33 

     05.010.0006-A            3.76 

     05.010.0020-0            4.34 

     05.010.0020-A            4.34 

     05.010.0021-0            0.28 

     05.010.0021-A            0.28 

     05.011.0001-0          118.12 

     05.011.0001-A          112.63 

     05.011.0002-0           52.20 

     05.011.0002-A           49.45 

     05.011.0006-0          146.56 

     05.011.0006-A          139.15 

     05.012.0001-0          438.03 

     05.012.0001-A          438.03 

     05.012.0005-0          453.20 

     05.012.0005-A          453.20 

     05.013.0001-0           44.10 

     05.013.0001-A           40.33 

     05.013.0002-0           85.89 

     05.013.0002-A           78.92 

     05.013.0003-0            6.41 

     05.013.0003-A            5.55 

     05.014.0001-0          939.14 

     05.014.0001-A          939.14 

     05.014.0005-0        1,048.98 

     05.014.0005-A        1,048.98 

     05.014.0009-0        1,356.54 

     05.014.0009-A        1,356.54 

     05.014.0015-0        1,683.48 

     05.014.0015-A        1,683.48 

     05.014.0020-0        2,118.09 

     05.014.0020-A        2,118.09 

     05.014.0023-0        2,965.68 

     05.014.0023-A        2,965.68 

     05.014.0025-0        3,460.01 

     05.014.0025-A        3,460.01 

     05.015.0030-0      169,629.74 

     05.015.0030-A      168,957.75 

     05.015.0031-0      157,799.17 

     05.015.0031-A      157,130.11 

     05.015.0032-0      154,671.98 

     05.015.0032-A      154,004.19 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.015.0033-0      133,618.91 

     05.015.0033-A      132,952.68 

     05.015.0034-0      128,731.63 

     05.015.0034-A      128,066.97 

     05.015.0040-0       77,214.18 

     05.015.0040-A       76,669.02 

     05.015.0041-0       66,430.71 

     05.015.0041-A       65,989.81 

     05.015.0045-0      117,880.10 

     05.015.0045-A      117,334.95 

     05.015.0046-0       97,106.26 

     05.015.0046-A       96,665.35 

     05.015.0050-0          559.02 

     05.015.0050-A          547.11 

     05.015.0055-0          579.84 

     05.015.0055-A          567.93 

     05.015.0060-0          593.43 

     05.015.0060-A          581.53 

     05.015.0065-0          706.08 

     05.015.0065-A          691.12 

     05.015.0070-0          726.90 

     05.015.0070-A          711.95 

     05.015.0075-0          740.49 

     05.015.0075-A          725.54 

     05.020.0005-0           68.88 

     05.020.0005-A           67.76 

     05.020.0007-0          102.69 

     05.020.0007-A          100.42 

     05.020.0010-0           44.94 

     05.020.0010-A           43.81 

     05.020.0012-0           66.86 

     05.020.0012-A           64.60 

     05.020.0013-0          102.08 

     05.020.0013-A           99.25 

     05.020.0014-0          110.83 

     05.020.0014-A          107.42 

     05.020.0015-1           22.42 

     05.020.0015-B           22.25 

     05.020.0020-0           31.75 

     05.020.0020-A           31.07 

     05.020.0025-0           46.83 

     05.020.0025-A           45.41 

     05.020.0030-0           62.16 

     05.020.0030-A           59.91 

     05.021.0030-0           25.41 

     05.021.0030-A           25.14 

     05.021.0050-0           24.63 

     05.021.0050-A           24.33 

     05.021.0055-0           25.56 

     05.021.0055-A           25.26 

     05.021.0060-0           27.97 

     05.021.0060-A           27.67 

     05.021.0065-0           32.67 

     05.021.0065-A           32.37 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.021.0070-0           34.67 

     05.021.0070-A           34.37 

     05.021.0075-0           33.29 

     05.021.0075-A           32.99 

     05.021.0090-0           15.27 

     05.021.0090-A           14.97 

     05.021.0095-0           17.46 

     05.021.0095-A           17.16 

     05.021.0100-0           86.66 

     05.021.0100-A           86.04 

     05.021.0110-0            3.98 

     05.021.0110-A            3.78 

     05.021.0112-0            6.12 

     05.021.0112-A            5.92 

     05.022.0015-0            9.60 

     05.022.0015-A            9.43 

     05.022.0016-0            9.67 

     05.022.0016-A            9.49 

     05.022.0018-0            7.29 

     05.022.0018-A            7.16 

     05.022.0020-0            7.34 

     05.022.0020-A            7.21 

     05.022.0030-0           13.89 

     05.022.0030-A           13.70 

     05.022.0031-0           14.51 

     05.022.0031-A           14.24 

     05.022.0033-0           10.93 

     05.022.0033-A           10.74 

     05.022.0035-0           11.02 

     05.022.0035-A           10.81 

     05.025.0025-1          117.12 

     05.025.0025-B          108.78 

     05.025.0026-0          111.26 

     05.025.0026-A          103.34 

     05.025.0027-1          146.40 

     05.025.0027-B          135.97 

     05.025.0028-0          139.08 

     05.025.0028-A          129.17 

     05.025.0029-1          197.78 

     05.025.0029-B          183.88 

     05.025.0030-0          187.89 

     05.025.0030-A          174.68 

     05.025.0031-1          331.44 

     05.025.0031-B          307.10 

     05.025.0032-0          314.87 

     05.025.0032-A          291.75 

     05.025.0033-1          441.88 

     05.025.0033-B          409.44 

     05.025.0034-0          419.79 

     05.025.0034-A          388.97 

     05.025.0035-1          574.59 

     05.025.0035-B          532.42 

     05.025.0036-0          545.86 

     05.025.0036-A          505.80 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.025.0041-1           45.10 

     05.025.0041-B           42.95 

     05.025.0042-0           51.87 

     05.025.0042-A           49.39 

     05.025.0043-1           60.67 

     05.025.0043-B           57.91 

     05.025.0044-0           69.77 

     05.025.0044-A           66.59 

     05.025.0045-1           95.08 

     05.025.0045-B           89.75 

     05.025.0046-0          109.34 

     05.025.0046-A          103.21 

     05.025.0047-1          174.63 

     05.025.0047-B          163.46 

     05.025.0048-0          200.83 

     05.025.0048-A          187.98 

     05.025.0049-0            7.59 

     05.025.0049-A            7.17 

     05.025.0050-0            8.42 

     05.025.0050-A            7.97 

     05.025.0051-0            9.18 

     05.025.0051-A            8.70 

     05.025.0052-0           10.71 

     05.025.0052-A           10.17 

     05.025.0053-0           13.64 

     05.025.0053-A           13.00 

     05.026.0001-0            5.94 

     05.026.0001-A            5.43 

     05.026.0002-0            7.33 

     05.026.0002-A            6.73 

     05.026.0003-0            9.54 

     05.026.0003-A            8.78 

     05.026.0004-0           11.90 

     05.026.0004-A           10.99 

     05.027.0001-0            7.91 

     05.027.0001-A            7.08 

     05.027.0003-0           10.23 

     05.027.0003-A            9.15 

     05.027.0005-0           15.88 

     05.027.0005-A           14.20 

     05.027.0007-0           22.02 

     05.027.0007-A           19.66 

     05.027.0009-0           25.76 

     05.027.0009-A           23.08 

     05.027.0011-0           33.88 

     05.027.0011-A           30.53 

     05.032.0001-0          542.17 

     05.032.0001-A          519.55 

     05.033.0001-0          221.83 

     05.033.0001-A          211.77 

     05.033.0002-0          259.55 

     05.033.0002-A          244.47 

     05.033.0003-0          113.15 

     05.033.0003-A           98.07 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.035.0001-0           41.04 

     05.035.0001-A           39.29 

     05.035.0002-0           32.62 

     05.035.0002-A           31.10 

     05.035.0003-0           76.70 

     05.035.0003-A           74.14 

     05.035.0004-0           36.97 

     05.035.0004-A           34.80 

     05.035.0005-0           47.95 

     05.035.0005-A           45.05 

     05.035.0006-0           45.13 

     05.035.0006-A           41.50 

     05.035.0007-0           59.72 

     05.035.0007-A           57.42 

     05.035.0008-0           40.05 

     05.035.0008-A           38.52 

     05.035.0009-0          280.15 

     05.035.0009-A          271.32 

     05.035.0010-0           35.23 

     05.035.0010-A           33.78 

     05.035.0011-0          189.64 

     05.035.0011-A          185.79 

     05.035.0012-0           44.30 

     05.035.0012-A           42.68 

     05.035.0013-0          258.68 

     05.035.0013-A          243.03 

     05.035.0015-0           13.63 

     05.035.0015-A           12.58 

     05.035.0016-0           33.46 

     05.035.0016-A           31.08 

     05.035.0019-0        2,107.04 

     05.035.0019-A        1,988.16 

     05.035.0020-0           85.06 

     05.035.0020-A           80.24 

     05.035.0021-0          112.42 

     05.035.0021-A          106.72 

     05.035.0025-0           41.65 

     05.035.0025-A           38.36 

     05.038.0001-0          260.39 

     05.038.0001-A          250.34 

     05.039.0001-0           38.92 

     05.039.0001-A           35.62 

     05.039.0005-0           45.34 

     05.039.0005-A           41.58 

     05.039.0010-0           66.32 

     05.039.0010-A           61.94 

     05.040.0870-0           23.11 

     05.040.0870-A           20.68 

     05.041.0875-0           50.00 

     05.041.0875-A           50.00 

     05.042.0880-0            6.49 

     05.042.0880-A            5.96 

     05.042.0881-0            2.35 

     05.042.0881-A            2.09 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.042.0882-0            3.03 

     05.042.0882-A            2.71 

     05.050.0001-0          574.75 

     05.050.0001-A          569.52 

     05.050.0003-0        6,039.15 

     05.050.0003-A        6,033.92 

     05.050.0008-0        3,039.20 

     05.050.0008-A        3,032.23 

     05.051.0010-0            1.52 

     05.051.0010-A            1.52 

     05.054.0001-0           46.42 

     05.054.0001-A           45.72 

     05.054.0015-0          159.72 

     05.054.0015-A          159.02 

     05.054.0045-0        3,004.22 

     05.054.0045-A        3,001.92 

     05.054.0050-0        3,431.69 

     05.054.0050-A        3,398.84 

     05.054.0055-0          246.31 

     05.054.0055-A          243.59 

     05.054.0100-0           10.78 

     05.054.0100-A           10.08 

     05.054.0102-0           46.46 

     05.054.0102-A           45.76 

     05.054.0103-0           13.46 

     05.054.0103-A           12.76 

     05.054.0104-0           15.42 

     05.054.0104-A           14.72 

     05.054.0105-0           10.02 

     05.054.0105-A            9.32 

     05.054.0110-0           54.39 

     05.054.0110-A           53.69 

     05.054.0115-0           11.40 

     05.054.0115-A           10.70 

     05.054.0120-0           16.55 

     05.054.0120-A           15.85 

     05.054.0130-0           13.46 

     05.054.0130-A           12.76 

     05.055.0010-0          109.23 

     05.055.0010-A          107.13 

     05.055.0022-0          151.69 

     05.055.0022-A          149.59 

     05.055.0024-0          242.33 

     05.055.0024-A          240.23 

     05.055.0026-0          221.73 

     05.055.0026-A          219.63 

     05.055.0030-0          107.48 

     05.055.0030-A          105.39 

     05.055.0040-0          133.23 

     05.055.0040-A          131.13 

     05.056.0001-0           83.99 

     05.056.0001-A           82.79 

     05.056.0002-0           18.74 

     05.056.0002-A           17.84 
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     05.057.0010-0          107.62 

     05.057.0010-A          105.88 

     05.057.0015-0          949.70 

     05.057.0015-A          949.00 

     05.057.0025-0           36.23 

     05.057.0025-A           34.48 

     05.058.0010-0            1.39 

     05.058.0010-A            1.24 

     05.058.0011-0            1.56 

     05.058.0011-A            1.41 

     05.058.0020-0            1.88 

     05.058.0020-A            1.84 

     05.058.0030-0            2.60 

     05.058.0030-A            2.35 

     05.058.0100-0          720.21 

     05.058.0100-A          720.21 

     05.075.0005-0          219.24 

     05.075.0005-A          207.73 

     05.075.0006-0          285.77 

     05.075.0006-A          271.51 

     05.075.0007-1          193.60 

     05.075.0007-B          186.13 

     05.075.0008-0          264.63 

     05.075.0008-A          256.45 

     05.077.0001-0          327.99 

     05.077.0001-A          308.75 

     05.077.0010-0          606.83 

     05.077.0010-A          577.32 

     05.080.0020-0           93.13 

     05.080.0020-A           88.24 

     05.080.0025-0          104.23 

     05.080.0025-A           99.34 

     05.080.0030-0          159.71 

     05.080.0030-A          154.82 

     05.080.0040-0          122.62 

     05.080.0040-A          115.54 

     05.080.0045-0          133.77 

     05.080.0045-A          126.69 

     05.080.0050-0          189.59 

     05.080.0050-A          182.51 

     05.080.0060-0          143.03 

     05.080.0060-A          134.44 

     05.080.0065-0          154.02 

     05.080.0065-A          145.43 

     05.080.0070-0          208.93 

     05.080.0070-A          200.34 

     05.081.0010-0          105.11 

     05.081.0010-A           99.64 

     05.081.0012-0          116.22 

     05.081.0012-A          110.74 

     05.081.0015-0          171.69 

     05.081.0015-A          166.21 

     05.081.0017-0          143.92 

     05.081.0017-A          136.09 
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   Código                                Custo 

     05.081.0020-0          155.08 

     05.081.0020-A          147.25 

     05.081.0022-0          210.90 

     05.081.0022-A          203.07 

     05.081.0025-0          165.75 

     05.081.0025-A          156.30 

     05.081.0027-0          176.74 

     05.081.0027-A          167.29 

     05.081.0029-0          231.65 

     05.081.0029-A          222.20 

     05.081.0031-0           33.07 

     05.081.0031-A           32.69 

     05.081.0032-0           53.23 

     05.081.0032-A           52.66 

     05.081.0033-0           49.17 

     05.081.0033-A           48.46 

     05.081.0050-0           44.53 

     05.081.0050-A           43.99 

     05.081.0051-0           65.08 

     05.081.0051-A           64.44 

     05.081.0052-0           63.18 

     05.081.0052-A           62.33 

     05.082.0001-0           99.71 

     05.082.0001-A           91.82 

     05.085.0010-1          295.18 

     05.085.0010-B          274.61 

     05.085.0011-0          370.06 

     05.085.0011-A          345.10 

     05.085.0012-0          302.38 

     05.085.0012-A          280.63 

     05.085.0013-1          364.16 

     05.085.0013-B          338.30 

     05.085.0014-0          190.18 

     05.085.0014-A          173.18 

     05.085.0015-0          191.40 

     05.085.0015-A          173.77 

     05.085.0016-1          245.96 

     05.085.0016-B          228.66 

     05.085.0017-0          307.45 

     05.085.0017-A          285.83 

     05.085.0018-0          258.26 

     05.085.0018-A          240.10 

     05.085.0019-0          332.05 

     05.085.0019-A          308.70 

     05.085.0020-0          159.35 

     05.085.0020-A          145.17 

     05.085.0021-0          160.91 

     05.085.0021-A          146.24 

     05.090.0001-0          193.58 

     05.090.0001-A          177.96 

     05.090.0002-0          226.47 

     05.090.0002-A          210.86 

     05.095.0001-0          302.20 

     05.095.0001-A          286.89 
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     05.095.0002-1          149.18 

     05.095.0002-B          137.24 

     05.097.0001-0           80.98 

     05.097.0001-A           73.44 

     05.098.0002-0           84.98 

     05.098.0002-A           84.14 

     05.099.0001-1          133.71 

     05.099.0001-B          124.50 

     05.099.0002-1           87.27 

     05.099.0002-B           85.07 

     05.099.0003-0          112.90 

     05.099.0003-A          110.08 

     05.099.0004-1          197.57 

     05.099.0004-B          188.93 

     05.100.0020-0            8.00 

     05.100.0020-A            8.00 

     05.100.0022-0           14.50 

     05.100.0022-A           14.50 

     05.100.0024-0          255.00 

     05.100.0024-A          255.00 

     05.100.0026-0            7.19 

     05.100.0026-A            7.19 

     05.100.0900-0           32.56 

     05.100.0900-A           32.56 

     05.100.9999-0        7,327.00 

     05.100.9999-A        6,654.00 

     05.103.9999-0        5,553.00 

     05.103.9999-A        5,553.00 

     05.105.0100-0        3,398.56 

     05.105.0100-A        2,944.48 

     05.105.0101-0        6,161.76 

     05.105.0101-A        5,339.84 

     05.105.0102-0        4,797.76 

     05.105.0102-A        4,157.12 

     05.105.0103-0        4,459.84 

     05.105.0103-A        3,864.96 

     05.105.0104-0        4,459.84 

     05.105.0104-A        3,864.96 

     05.105.0105-0        4,797.76 

     05.105.0105-A        4,157.12 

     05.105.0106-0        4,459.84 

     05.105.0106-A        3,864.96 

     05.105.0107-0        4,459.84 

     05.105.0107-A        3,864.96 

     05.105.0108-0        4,459.84 

     05.105.0108-A        3,864.96 

     05.105.0109-0        4,459.84 

     05.105.0109-A        3,864.96 

     05.105.0110-0        4,459.84 

     05.105.0110-A        3,864.96 

     05.105.0111-0        4,797.76 

     05.105.0111-A        4,157.12 

     05.105.0112-0        4,459.84 

     05.105.0112-A        3,864.96 
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     05.105.0113-0        4,459.84 

     05.105.0113-A        3,864.96 

     05.105.0114-0        3,222.56 

     05.105.0114-A        2,793.12 

     05.105.0115-0        3,222.56 

     05.105.0115-A        2,793.12 

     05.105.0116-0        4,797.76 

     05.105.0116-A        4,157.12 

     05.105.0117-0        4,459.84 

     05.105.0117-A        3,864.96 

     05.105.0118-0        4,459.84 

     05.105.0118-A        3,864.96 

     05.105.0119-0        4,143.04 

     05.105.0119-A        3,590.40 

     05.105.0120-0        5,007.20 

     05.105.0120-A        4,338.40 

     05.105.0121-0        5,276.48 

     05.105.0121-A        4,572.48 

     05.105.0122-0        5,276.48 

     05.105.0122-A        4,572.48 

     05.105.0123-0        3,398.56 

     05.105.0123-A        2,944.48 

     05.105.0124-0        1,568.40 

     05.105.0124-A        1,359.60 

     05.105.0125-0        3,398.56 

     05.105.0125-A        2,944.48 

     05.105.0126-0        6,161.76 

     05.105.0126-A        5,339.84 

     05.105.0127-0        7,418.40 

     05.105.0127-A        6,427.52 

     05.105.0128-0       10,190.40 

     05.105.0128-A        8,829.92 

     05.105.0129-0        7,418.40 

     05.105.0129-A        6,427.52 

     05.105.0130-0       19,558.88 

     05.105.0130-A       16,947.04 

     05.105.0131-0       39,117.76 

     05.105.0131-A       33,895.84 

     05.105.0132-0       44,983.84 

     05.105.0132-A       38,978.72 

     05.105.0133-0        6,161.76 

     05.105.0133-A        5,339.84 

     05.105.0134-0        4,083.20 

     05.105.0134-A        3,537.60 

     05.105.0135-0        7,120.96 

     05.105.0135-A        6,170.56 

     05.105.0136-0        5,276.48 

     05.105.0136-A        4,572.48 

     05.105.0137-0       27,612.64 

     05.105.0137-A       23,925.44 

     05.105.0138-0        4,083.20 

     05.105.0138-A        3,537.60 

     05.105.0139-0        4,083.20 

     05.105.0139-A        3,537.60 
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     05.105.0140-0        4,459.84 

     05.105.0140-A        3,864.96 

     05.105.0141-0        4,459.84 

     05.105.0141-A        3,864.96 

     05.105.0142-0        6,161.76 

     05.105.0142-A        5,339.84 

     05.105.0143-0        4,459.84 

     05.105.0143-A        3,864.96 

     05.105.0144-0        7,418.40 

     05.105.0144-A        6,427.52 

     05.105.0145-0        6,161.76 

     05.105.0145-A        5,339.84 

     05.105.0146-0        3,398.56 

     05.105.0146-A        2,944.48 

     05.105.0147-0        6,161.76 

     05.105.0147-A        5,339.84 

     05.105.0148-0        4,459.84 

     05.105.0148-A        3,864.96 

     05.105.0149-0        4,797.76 

     05.105.0149-A        4,157.12 

     05.105.0150-0        4,797.76 

     05.105.0150-A        4,157.12 

     05.105.0151-0        5,007.20 

     05.105.0151-A        4,338.40 

     05.105.0152-0        4,459.84 

     05.105.0152-A        3,864.96 

     05.105.0153-0        4,482.72 

     05.105.0153-A        3,884.32 

     05.105.0154-0        2,763.20 

     05.105.0154-A        2,395.36 

     05.105.0155-0        5,276.48 

     05.105.0155-A        4,572.48 

     05.105.0156-0        8,902.08 

     05.105.0156-A        7,712.32 

     05.105.0157-0        4,797.76 

     05.105.0157-A        4,157.12 

     05.105.0158-0       10,190.40 

     05.105.0158-A        8,829.92 

     05.105.0159-0        7,418.40 

     05.105.0159-A        6,427.52 

     05.105.0165-0       19,558.88 

     05.105.0165-A       16,947.04 

     05.105.0169-0        7,418.40 

     05.105.0169-A        6,427.52 

     05.105.0175-0        7,418.40 

     05.105.0175-A        6,427.52 

     05.105.0176-0        4,083.20 

     05.105.0176-A        3,537.60 

     05.105.0178-0        7,418.40 

     05.105.0178-A        6,427.52 

     05.105.0179-0        7,418.40 

     05.105.0179-A        6,427.52 

     05.105.0180-0       19,558.88 

     05.105.0180-A       16,947.04 
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   Código                                Custo 

     05.105.0185-0        5,276.48 

     05.105.0185-A        4,572.48 

     05.105.0186-0        4,083.20 

     05.105.0186-A        3,537.60 

     05.105.0187-0        4,797.76 

     05.105.0187-A        4,157.12 

     05.105.0188-0        4,797.76 

     05.105.0188-A        4,157.12 

     05.105.0190-0        3,222.56 

     05.105.0190-A        2,793.12 

     05.105.0195-0        3,222.56 

     05.105.0195-A        2,793.12 

     05.105.0200-0       15,934.41 

     05.105.0200-A       13,805.42 

     05.105.0201-0       31,868.83 

     05.105.0201-A       27,610.85 

     05.105.0202-0       47,803.25 

     05.105.0202-A       41,416.28 

     05.105.0203-0       63,737.67 

     05.105.0203-A       55,221.71 

     05.105.0204-0       12,348.16 

     05.105.0204-A       10,698.33 

     05.105.0205-0       24,696.33 

     05.105.0205-A       21,396.66 

     05.105.0206-0       37,044.49 

     05.105.0206-A       32,094.99 

     05.105.0207-0       49,392.66 

     05.105.0207-A       42,793.33 

     05.105.9999-0        9,983.00 

     05.105.9999-A        8,652.00 

     05.205.0010-0       18,995.87 

     05.205.0010-A       16,462.54 

     05.205.0011-0       37,991.74 

     05.205.0011-A       32,925.08 

     05.205.0012-0       56,987.62 

     05.205.0012-A       49,387.62 

     05.205.0013-0       75,983.49 

     05.205.0013-A       65,850.16 

     05.205.0015-0       14,720.59 

     05.205.0015-A       12,757.42 

     05.205.0016-0       29,441.19 

     05.205.0016-A       25,514.85 

     05.205.0017-0       44,161.79 

     05.205.0017-A       38,272.27 

     05.205.0018-0       58,882.39 

     05.205.0018-A       51,029.70 

     05.205.9999-0        5,389.00 

     05.205.9999-A        4,820.00 

     06.001.0020-0           31.35 

     06.001.0020-A           27.22 

     06.001.0022-0           45.91 

     06.001.0022-A           39.88 

     06.001.0023-0           65.29 

     06.001.0023-A           57.31 
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     06.001.0024-0           83.87 

     06.001.0024-A           73.85 

     06.001.0025-0           98.82 

     06.001.0025-A           87.05 

     06.001.0030-0           46.88 

     06.001.0030-A           41.16 

     06.001.0031-0           69.52 

     06.001.0031-A           61.02 

     06.001.0032-0           86.79 

     06.001.0032-A           76.43 

     06.001.0033-0          108.12 

     06.001.0033-A           95.16 

     06.001.0034-0          126.02 

     06.001.0034-A          111.09 

     06.001.0035-0          155.46 

     06.001.0035-A          137.07 

     06.001.0036-0          180.14 

     06.001.0036-A          158.97 

     06.001.0037-0          317.80 

     06.001.0037-A          293.60 

     06.001.0038-0          354.01 

     06.001.0038-A          327.59 

     06.001.0039-0          398.84 

     06.001.0039-A          369.05 

     06.001.0040-0          477.93 

     06.001.0040-A          440.58 

     06.001.0041-0          562.41 

     06.001.0041-A          517.19 

     06.001.0042-0          623.85 

     06.001.0042-A          572.81 

     06.001.0059-0           33.50 

     06.001.0059-A           29.68 

     06.001.0060-0           44.87 

     06.001.0060-A           39.54 

     06.001.0061-0           62.85 

     06.001.0061-A           55.52 

     06.001.0062-0           75.26 

     06.001.0062-A           66.47 

     06.001.0063-0           89.87 

     06.001.0063-A           79.43 

     06.001.0064-0          109.66 

     06.001.0064-A           96.93 

     06.001.0065-0          128.27 

     06.001.0065-A          113.47 

     06.001.0066-0          255.99 

     06.001.0066-A          239.47 

     06.001.0067-0          284.76 

     06.001.0067-A          266.93 

     06.001.0068-0          323.11 

     06.001.0068-A          302.69 

     06.001.0069-0          379.09 

     06.001.0069-A          353.73 

     06.001.0070-0          441.63 

     06.001.0070-A          411.96 
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     06.001.0071-0          504.16 

     06.001.0071-A          470.18 

     06.001.0080-0            5.17 

     06.001.0080-A            4.48 

     06.001.0081-0            6.00 

     06.001.0081-A            5.20 

     06.001.0082-0            6.92 

     06.001.0082-A            6.00 

     06.001.0083-0            7.93 

     06.001.0083-A            6.88 

     06.001.0084-0            9.04 

     06.001.0084-A            7.84 

     06.001.0085-0           10.25 

     06.001.0085-A            8.88 

     06.001.0101-0           26.11 

     06.001.0101-A           22.71 

     06.001.0102-0           31.26 

     06.001.0102-A           27.19 

     06.001.0103-0           36.54 

     06.001.0103-A           31.79 

     06.001.0105-0           46.75 

     06.001.0105-A           40.72 

     06.001.0106-0           52.44 

     06.001.0106-A           45.70 

     06.001.0110-0           17.27 

     06.001.0110-A           14.96 

     06.001.0115-0           20.95 

     06.001.0115-A           18.16 

     06.001.0120-0           25.01 

     06.001.0120-A           21.68 

     06.001.0125-0           29.45 

     06.001.0125-A           25.53 

     06.001.0130-0           34.27 

     06.001.0130-A           29.70 

     06.001.0151-0           37.46 

     06.001.0151-A           32.55 

     06.001.0152-0           46.54 

     06.001.0152-A           40.43 

     06.001.0153-0           64.83 

     06.001.0153-A           56.31 

     06.001.0155-0           74.05 

     06.001.0155-A           64.32 

     06.001.0161-0           21.50 

     06.001.0161-A           18.67 

     06.001.0162-0           29.92 

     06.001.0162-A           26.01 

     06.001.0163-0           36.71 

     06.001.0163-A           31.90 

     06.001.0165-0           40.80 

     06.001.0165-A           35.45 

     06.001.0170-0           40.75 

     06.001.0170-A           35.40 

     06.001.0171-0           46.50 

     06.001.0171-A           40.42 
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     06.001.0172-0           57.60 

     06.001.0172-A           50.07 

     06.001.0173-0           63.26 

     06.001.0173-A           55.01 

     06.001.0174-0           85.45 

     06.001.0174-A           74.31 

     06.001.0180-0           14.74 

     06.001.0180-A           12.77 

     06.001.0183-0           18.29 

     06.001.0183-A           15.85 

     06.001.0184-0           25.09 

     06.001.0184-A           21.74 

     06.001.0185-0           29.73 

     06.001.0185-A           25.77 

     06.001.0187-0           34.98 

     06.001.0187-A           30.32 

     06.001.0188-0           41.77 

     06.001.0188-A           36.20 

     06.001.0189-0           49.13 

     06.001.0189-A           42.58 

     06.001.0190-0           56.44 

     06.001.0190-A           48.91 

     06.001.0192-0           66.33 

     06.001.0192-A           57.49 

     06.001.0193-0           79.68 

     06.001.0193-A           69.05 

     06.001.0195-0          116.16 

     06.001.0195-A          100.67 

     06.001.0198-0          150.19 

     06.001.0198-A          130.16 

     06.001.0200-0          176.47 

     06.001.0200-A          152.94 

     06.001.0205-0          257.05 

     06.001.0205-A          222.77 

     06.001.0210-0          356.64 

     06.001.0210-A          309.08 

     06.001.0242-0            8.72 

     06.001.0242-A            7.55 

     06.001.0243-0           11.96 

     06.001.0243-A           10.36 

     06.001.0244-0           15.19 

     06.001.0244-A           13.17 

     06.001.0245-0           18.43 

     06.001.0245-A           15.97 

     06.001.0246-0           21.67 

     06.001.0246-A           18.78 

     06.001.0247-0           24.91 

     06.001.0247-A           21.59 

     06.001.0248-0           28.15 

     06.001.0248-A           24.39 

     06.001.0250-0            3.06 

     06.001.0250-A            2.67 

     06.001.0251-0            5.28 

     06.001.0251-A            4.61 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0252-0            7.12 

     06.001.0252-A            6.22 

     06.001.0254-0           10.73 

     06.001.0254-A            9.37 

     06.001.0255-0           14.96 

     06.001.0255-A           13.08 

     06.001.0256-0           19.26 

     06.001.0256-A           16.85 

     06.001.0257-0           23.79 

     06.001.0257-A           20.83 

     06.001.0258-0           31.62 

     06.001.0258-A           27.72 

     06.001.0259-0           39.45 

     06.001.0259-A           34.62 

     06.001.0260-0            7.19 

     06.001.0260-A            6.23 

     06.001.0261-0           10.79 

     06.001.0261-A            9.35 

     06.001.0262-0           14.38 

     06.001.0262-A           12.46 

     06.001.0263-0           17.98 

     06.001.0263-A           15.58 

     06.001.0264-0           21.58 

     06.001.0264-A           18.70 

     06.001.0265-0           25.17 

     06.001.0265-A           21.82 

     06.001.0266-0           28.77 

     06.001.0266-A           24.93 

     06.001.0267-0           32.37 

     06.001.0267-A           28.05 

     06.001.0268-0           35.96 

     06.001.0268-A           31.17 

     06.001.0269-0           43.16 

     06.001.0269-A           37.40 

     06.001.0270-0            1.70 

     06.001.0270-A            1.48 

     06.001.0271-0            1.88 

     06.001.0271-A            1.63 

     06.001.0272-0            2.24 

     06.001.0272-A            1.94 

     06.001.0273-0            2.69 

     06.001.0273-A            2.33 

     06.001.0274-0            2.96 

     06.001.0274-A            2.57 

     06.001.0275-0            3.82 

     06.001.0275-A            3.31 

     06.001.0276-0            4.90 

     06.001.0276-A            4.24 

     06.001.0300-0        1,720.59 

     06.001.0300-A        1,493.91 

     06.001.0301-0          850.02 

     06.001.0301-A          738.14 

     06.001.0305-0          442.81 

     06.001.0305-A          384.62 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0306-0           44.10 

     06.001.0306-A           38.87 

     06.001.0307-0           54.81 

     06.001.0307-A           48.32 

     06.001.0308-0          215.00 

     06.001.0308-A          205.45 

     06.001.0309-0          226.94 

     06.001.0309-A          217.35 

     06.001.0310-0          258.22 

     06.001.0310-A          246.73 

     06.001.0311-0          275.57 

     06.001.0311-A          262.60 

     06.001.0312-0          292.03 

     06.001.0312-A          278.15 

     06.001.0313-0           53.56 

     06.001.0313-A           47.07 

     06.001.0314-0           54.95 

     06.001.0314-A           48.44 

     06.001.0315-0          213.66 

     06.001.0315-A          204.15 

     06.001.0316-0          225.85 

     06.001.0316-A          216.29 

     06.001.0317-0          260.00 

     06.001.0317-A          248.44 

     06.001.0318-0           12.15 

     06.001.0318-A           10.74 

     06.001.0319-0           46.27 

     06.001.0319-A           40.25 

     06.001.0320-0          184.22 

     06.001.0320-A          160.15 

     06.001.0325-0          254.36 

     06.001.0325-A          220.94 

     06.001.0327-0           92.11 

     06.001.0327-A           80.07 

     06.001.0328-0           92.11 

     06.001.0328-A           80.07 

     06.001.0329-0          184.22 

     06.001.0329-A          160.15 

     06.001.0330-0          276.34 

     06.001.0330-A          240.23 

     06.001.0331-0          467.16 

     06.001.0331-A          406.84 

     06.001.0332-0          120.40 

     06.001.0332-A          104.74 

     06.001.0335-0           69.63 

     06.001.0335-A           60.59 

     06.001.0500-0            4.81 

     06.001.0500-A            4.23 

     06.001.0501-0            7.79 

     06.001.0501-A            6.83 

     06.001.0502-0           11.31 

     06.001.0502-A            9.91 

     06.001.0503-0           18.48 

     06.001.0503-A           16.16 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0504-0           27.64 

     06.001.0504-A           24.15 

     06.001.0505-0           36.02 

     06.001.0505-A           31.47 

     06.001.0506-0           40.48 

     06.001.0506-A           36.01 

     06.001.0507-0           46.94 

     06.001.0507-A           41.74 

     06.001.0508-0           54.81 

     06.001.0508-A           48.76 

     06.001.0509-0           69.93 

     06.001.0509-A           62.88 

     06.001.0510-0           69.92 

     06.001.0510-A           62.23 

     06.001.0511-0           85.68 

     06.001.0511-A           76.30 

     06.001.0512-0          145.64 

     06.001.0512-A          134.85 

     06.001.0513-0          173.49 

     06.001.0513-A          160.72 

     06.001.0514-0          208.28 

     06.001.0514-A          193.19 

     06.001.0515-0          243.22 

     06.001.0515-A          225.76 

     06.001.0516-0          301.99 

     06.001.0516-A          280.30 

     06.001.0550-0            3.28 

     06.001.0550-A            2.90 

     06.001.0551-0            5.33 

     06.001.0551-A            4.70 

     06.001.0552-0            7.86 

     06.001.0552-A            6.92 

     06.001.0553-0           13.03 

     06.001.0553-A           11.44 

     06.001.0554-0           19.81 

     06.001.0554-A           17.36 

     06.001.0555-0           25.99 

     06.001.0555-A           22.78 

     06.001.0556-0           30.71 

     06.001.0556-A           27.54 

     06.001.0557-0           36.26 

     06.001.0557-A           32.51 

     06.001.0558-0           41.79 

     06.001.0558-A           37.47 

     06.001.0559-0           47.71 

     06.001.0559-A           42.79 

     06.001.0560-0           53.64 

     06.001.0560-A           48.12 

     06.001.0561-0           66.14 

     06.001.0561-A           59.36 

     06.001.0562-0          122.25 

     06.001.0562-A          114.57 

     06.001.0563-0          146.69 

     06.001.0563-A          137.49 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0564-0          177.47 

     06.001.0564-A          166.48 

     06.001.0565-0          208.39 

     06.001.0565-A          195.57 

     06.001.0566-0          259.90 

     06.001.0566-A          243.82 

     06.001.0630-0           10.97 

     06.001.0630-A            9.57 

     06.001.0631-0           18.09 

     06.001.0631-A           15.78 

     06.001.0632-0           27.19 

     06.001.0632-A           23.71 

     06.001.0633-0           35.46 

     06.001.0633-A           30.92 

     06.001.0634-0           39.78 

     06.001.0634-A           35.32 

     06.001.0650-0            8.99 

     06.001.0650-A            7.79 

     06.001.0651-0           13.48 

     06.001.0651-A           11.68 

     06.001.0652-0           17.98 

     06.001.0652-A           15.58 

     06.001.0653-0           22.47 

     06.001.0653-A           19.48 

     06.001.0654-0           26.97 

     06.001.0654-A           23.37 

     06.001.0655-0           31.47 

     06.001.0655-A           27.27 

     06.001.0656-0           35.96 

     06.001.0656-A           31.17 

     06.001.0657-0           40.46 

     06.001.0657-A           35.06 

     06.001.0658-0           44.95 

     06.001.0658-A           38.96 

     06.001.0659-0           49.45 

     06.001.0659-A           42.86 

     06.001.0660-0           53.95 

     06.001.0660-A           46.75 

     06.001.0661-0           58.44 

     06.001.0661-A           50.65 

     06.001.0662-0           62.94 

     06.001.0662-A           54.55 

     06.001.0663-0           67.43 

     06.001.0663-A           58.44 

     06.001.0664-0           71.93 

     06.001.0664-A           62.34 

     06.001.0665-0           76.43 

     06.001.0665-A           66.24 

     06.001.0666-0           85.42 

     06.001.0666-A           74.03 

     06.001.0670-0           22.47 

     06.001.0670-A           19.48 

     06.001.0671-0           33.26 

     06.001.0671-A           28.83 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0672-0           43.61 

     06.001.0672-A           37.79 

     06.001.0673-0           64.74 

     06.001.0673-A           56.10 

     06.001.0674-0           84.07 

     06.001.0674-A           72.86 

     06.001.0675-0          102.95 

     06.001.0675-A           89.22 

     06.001.0676-0          120.94 

     06.001.0676-A          104.81 

     06.001.0677-0          137.57 

     06.001.0677-A          119.23 

     06.001.0678-0          153.31 

     06.001.0678-A          132.87 

     06.001.0679-0          168.59 

     06.001.0679-A          146.11 

     06.001.0680-0          182.53 

     06.001.0680-A          158.19 

     06.001.0681-0          208.16 

     06.001.0681-A          180.40 

     06.001.0682-0          229.74 

     06.001.0682-A          199.11 

     06.001.0683-0          240.08 

     06.001.0683-A          208.07 

     06.001.0684-0          247.72 

     06.001.0684-A          214.69 

     06.001.0685-0          272.00 

     06.001.0685-A          235.73 

     06.001.0686-0          281.89 

     06.001.0686-A          244.30 

     06.001.0710-0           28.11 

     06.001.0710-A           24.36 

     06.001.0711-0           40.61 

     06.001.0711-A           35.19 

     06.001.0712-0          193.81 

     06.001.0712-A          185.86 

     06.001.0715-0           21.40 

     06.001.0715-A           18.54 

     06.001.0716-0           26.47 

     06.001.0716-A           22.94 

     06.001.0717-0           29.75 

     06.001.0717-A           25.78 

     06.001.0718-0           34.62 

     06.001.0718-A           30.00 

     06.001.0719-0           37.83 

     06.001.0719-A           32.78 

     06.001.0720-0           70.80 

     06.001.0720-A           62.44 

     06.001.0721-0           90.33 

     06.001.0721-A           79.59 

     06.001.0722-0           92.96 

     06.001.0722-A           82.20 

     06.001.0723-0          269.98 

     06.001.0723-A          254.11 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0724-0          292.94 

     06.001.0724-A          277.02 

     06.001.0725-0          342.12 

     06.001.0725-A          322.97 

     06.001.0726-0          366.74 

     06.001.0726-A          345.28 

     06.001.0727-0          369.30 

     06.001.0727-A          347.81 

     06.001.0728-0          400.08 

     06.001.0728-A          374.79 

     06.001.0729-0          429.19 

     06.001.0729-A          401.70 

     06.001.0730-0          465.52 

     06.001.0730-A          433.74 

     06.001.0731-0          507.00 

     06.001.0731-A          472.49 

     06.001.0732-0          553.97 

     06.001.0732-A          514.75 

     06.001.0733-0          600.51 

     06.001.0733-A          558.19 

     06.001.0734-0          693.04 

     06.001.0734-A          641.79 

     06.001.0735-0          782.39 

     06.001.0735-A          722.97 

     06.001.0736-0          831.34 

     06.001.0736-A          770.02 

     06.001.0750-0           32.99 

     06.001.0750-A           28.59 

     06.001.0751-0           33.04 

     06.001.0751-A           28.63 

     06.001.0752-0           36.32 

     06.001.0752-A           31.48 

     06.001.0753-0           36.37 

     06.001.0753-A           31.52 

     06.001.0754-0           36.37 

     06.001.0754-A           31.52 

     06.001.0755-0           49.06 

     06.001.0755-A           42.51 

     06.001.0756-0           49.06 

     06.001.0756-A           42.51 

     06.001.0757-0           52.41 

     06.001.0757-A           45.42 

     06.001.0758-0           55.76 

     06.001.0758-A           48.32 

     06.001.0759-0           55.83 

     06.001.0759-A           48.38 

     06.001.0760-0          206.01 

     06.001.0760-A          196.21 

     06.001.0761-0          209.61 

     06.001.0761-A          199.36 

     06.001.0762-0          213.20 

     06.001.0762-A          202.83 

     06.001.0763-0          220.55 

     06.001.0763-A          209.28 



 

        Código                      Preço 
 
 
 
 

Página 83 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0764-0          224.93 

     06.001.0764-A          213.18 

     06.001.0765-0          230.41 

     06.001.0765-A          218.14 

     06.001.0766-0          247.14 

     06.001.0766-A          233.00 

     06.001.0767-0          254.02 

     06.001.0767-A          239.32 

     06.001.0770-0           29.82 

     06.001.0770-A           26.62 

     06.001.0771-0           30.46 

     06.001.0771-A           27.17 

     06.001.0772-0           31.38 

     06.001.0772-A           27.99 

     06.001.0773-0           32.29 

     06.001.0773-A           28.82 

     06.001.0774-0           33.20 

     06.001.0774-A           29.64 

     06.001.0775-0           34.12 

     06.001.0775-A           30.46 

     06.001.0776-0           35.03 

     06.001.0776-A           31.28 

     06.001.0777-0           35.95 

     06.001.0777-A           32.10 

     06.001.0778-0           43.83 

     06.001.0778-A           39.48 

     06.001.0779-0           58.42 

     06.001.0779-A           53.25 

     06.001.0780-0           70.30 

     06.001.0780-A           65.00 

     06.001.0781-0           96.85 

     06.001.0781-A           90.45 

     06.002.0010-0          245.28 

     06.002.0010-A          238.08 

     06.002.0011-0          347.34 

     06.002.0011-A          340.01 

     06.002.0012-0          424.34 

     06.002.0012-A          415.55 

     06.002.0013-0          545.83 

     06.002.0013-A          535.39 

     06.002.0014-0          639.08 

     06.002.0014-A          626.35 

     06.002.0015-0          834.89 

     06.002.0015-A          820.09 

     06.002.0016-0          996.19 

     06.002.0016-A          979.67 

     06.002.0017-0        1,543.11 

     06.002.0017-A        1,522.69 

     06.002.0018-0        2,229.09 

     06.002.0018-A        2,203.73 

     06.002.0041-0          249.08 

     06.002.0041-A          243.75 

     06.002.0042-0          392.85 

     06.002.0042-A          385.52 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.002.0043-0          475.86 

     06.002.0043-A          467.07 

     06.002.0044-0          612.72 

     06.002.0044-A          602.28 

     06.002.0045-0          748.99 

     06.002.0045-A          736.26 

     06.002.0046-0          927.27 

     06.002.0046-A          912.47 

     06.002.0047-0        1,170.99 

     06.002.0047-A        1,154.47 

     06.002.0049-0        1,623.11 

     06.002.0049-A        1,602.69 

     06.002.0050-0        2,299.09 

     06.002.0050-A        2,273.73 

     06.002.0061-0          297.22 

     06.002.0061-A          291.89 

     06.002.0062-0          417.85 

     06.002.0062-A          410.52 

     06.002.0063-0          537.73 

     06.002.0063-A          528.94 

     06.002.0064-0          674.87 

     06.002.0064-A          664.43 

     06.002.0065-0          818.23 

     06.002.0065-A          805.50 

     06.002.0066-0        1,042.19 

     06.002.0066-A        1,027.39 

     06.002.0067-0        1,316.89 

     06.002.0067-A        1,300.37 

     06.002.0069-0        1,851.63 

     06.002.0069-A        1,831.21 

     06.002.0070-0        2,429.09 

     06.002.0070-A        2,403.73 

     06.003.0010-0           66.69 

     06.003.0010-A           63.89 

     06.003.0011-0           87.54 

     06.003.0011-A           82.12 

     06.003.0012-0          159.05 

     06.003.0012-A          150.16 

     06.003.0013-0          195.47 

     06.003.0013-A          181.92 

     06.003.0015-0          567.94 

     06.003.0015-A          554.76 

     06.003.0017-0          832.21 

     06.003.0017-A          813.73 

     06.003.0050-0           96.57 

     06.003.0050-A           92.00 

     06.003.0053-0          130.57 

     06.003.0053-A          124.54 

     06.003.0055-0          166.92 

     06.003.0055-A          158.94 

     06.003.0057-0          259.87 

     06.003.0057-A          249.85 

     06.003.0058-0          284.22 

     06.003.0058-A          272.45 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.003.0060-0          131.35 

     06.003.0060-A          127.22 

     06.003.0062-0          156.07 

     06.003.0062-A          150.04 

     06.003.0064-0          203.74 

     06.003.0064-A          195.76 

     06.003.0066-0          297.29 

     06.003.0066-A          287.27 

     06.003.0068-0          369.29 

     06.003.0068-A          357.52 

     06.004.0060-0          193.78 

     06.004.0060-A          187.44 

     06.004.0062-0          209.49 

     06.004.0062-A          201.51 

     06.004.0064-0          273.87 

     06.004.0064-A          263.85 

     06.004.0066-0          358.82 

     06.004.0066-A          347.05 

     06.004.0068-0          432.77 

     06.004.0068-A          419.16 

     06.004.0070-0          513.73 

     06.004.0070-A          498.26 

     06.004.0072-0          658.61 

     06.004.0072-A          637.94 

     06.004.0074-0          887.14 

     06.004.0074-A          864.40 

     06.004.0076-0        1,028.42 

     06.004.0076-A        1,002.42 

     06.004.0078-0        1,144.56 

     06.004.0078-A        1,115.38 

     06.004.0080-0        1,714.74 

     06.004.0080-A        1,677.82 

     06.004.0084-0        3,415.25 

     06.004.0084-A        3,365.52 

     06.004.0090-0          221.78 

     06.004.0090-A          215.44 

     06.004.0092-0          243.25 

     06.004.0092-A          235.27 

     06.004.0094-0          327.21 

     06.004.0094-A          317.19 

     06.004.0096-0          348.82 

     06.004.0096-A          337.05 

     06.004.0098-0          555.77 

     06.004.0098-A          542.16 

     06.004.0100-0          682.73 

     06.004.0100-A          667.26 

     06.004.0102-0          875.61 

     06.004.0102-A          854.94 

     06.004.0104-0        1,094.02 

     06.004.0104-A        1,071.28 

     06.004.0108-0        1,255.56 

     06.004.0108-A        1,226.38 

     06.004.0110-0        1,874.74 

     06.004.0110-A        1,837.82 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.004.0114-0        3,765.63 

     06.004.0114-A        3,715.90 

     06.004.0120-0          256.78 

     06.004.0120-A          250.44 

     06.004.0122-0          277.02 

     06.004.0122-A          269.04 

     06.004.0124-0          370.08 

     06.004.0124-A          360.06 

     06.004.0126-0          438.75 

     06.004.0126-A          426.98 

     06.004.0128-0          545.77 

     06.004.0128-A          532.16 

     06.004.0130-0          637.73 

     06.004.0130-A          622.26 

     06.004.0134-0        1,098.14 

     06.004.0134-A        1,075.40 

     06.004.0138-0        1,532.11 

     06.004.0138-A        1,502.94 

     06.004.0140-0        2,054.74 

     06.004.0140-A        2,017.82 

     06.004.0150-0          291.78 

     06.004.0150-A          285.44 

     06.004.0152-0          329.52 

     06.004.0152-A          321.02 

     06.004.0154-0          391.79 

     06.004.0154-A          381.43 

     06.004.0156-0          528.12 

     06.004.0156-A          515.16 

     06.004.0158-0          636.02 

     06.004.0158-A          621.09 

     06.004.0160-0          745.46 

     06.004.0160-A          727.07 

     06.004.0162-0          915.14 

     06.004.0162-A          893.97 

     06.004.0164-0        1,317.80 

     06.004.0164-A        1,293.60 

     06.004.0166-0        1,464.01 

     06.004.0166-A        1,437.59 

     06.004.0168-0        1,828.81 

     06.004.0168-A        1,799.02 

     06.004.0170-0        2,318.77 

     06.004.0170-A        2,281.42 

     06.004.0253-1          927.18 

     06.004.0253-B          865.20 

     06.004.0254-1        1,036.33 

     06.004.0254-B          971.01 

     06.004.0400-0        6,993.14 

     06.004.0400-A        6,772.11 

     06.004.0405-0        7,263.52 

     06.004.0405-A        7,023.08 

     06.004.0410-0        8,075.14 

     06.004.0410-A        7,808.66 

     06.004.0415-0       12,310.37 

     06.004.0415-A       11,811.39 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.004.0420-0       10,572.59 

     06.004.0420-A       10,249.05 

     06.004.0425-0       13,354.09 

     06.004.0425-A       12,935.16 

     06.004.0430-0       13,176.24 

     06.004.0430-A       12,755.57 

     06.004.0435-0       19,642.79 

     06.004.0435-A       18,850.03 

     06.004.0440-0       14,686.71 

     06.004.0440-A       14,255.48 

     06.004.0445-0       16,377.90 

     06.004.0445-A       15,864.00 

     06.004.0450-0       17,319.57 

     06.004.0450-A       16,773.90 

     06.004.0455-0       25,879.97 

     06.004.0455-A       24,838.70 

     06.004.0500-0        3,817.89 

     06.004.0500-A        3,566.61 

     06.004.0505-0        4,799.64 

     06.004.0505-A        4,484.72 

     06.004.0510-0        6,152.28 

     06.004.0510-A        5,748.91 

     06.004.0515-0        6,708.59 

     06.004.0515-A        6,268.03 

     06.004.0520-0        7,690.35 

     06.004.0520-A        7,186.14 

     06.004.0525-0        8,617.53 

     06.004.0525-A        8,051.34 

     06.004.0530-0        9,599.29 

     06.004.0530-A        8,969.45 

     06.004.0535-0       10,581.05 

     06.004.0535-A        9,887.55 

     06.005.0030-0           61.25 

     06.005.0030-A           57.86 

     06.005.0035-0           82.99 

     06.005.0035-A           78.92 

     06.005.0040-0          122.44 

     06.005.0040-A          117.69 

     06.005.0045-0          171.70 

     06.005.0045-A          165.66 

     06.005.0050-0          213.51 

     06.005.0050-A          206.76 

     06.006.0010-0          382.29 

     06.006.0010-A          369.21 

     06.006.0011-0           72.92 

     06.006.0011-A           70.60 

     06.006.0015-0          237.69 

     06.006.0015-A          229.72 

     06.006.0016-0           49.08 

     06.006.0016-A           47.54 

     06.006.0020-0          159.41 

     06.006.0020-A          154.16 

     06.006.0030-0          241.60 

     06.006.0030-A          230.13 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.006.0031-0          141.42 

     06.006.0031-A          132.37 

     06.006.0035-0          352.59 

     06.006.0035-A          338.43 

     06.006.0036-0          183.24 

     06.006.0036-A          172.25 

     06.006.0040-0          592.14 

     06.006.0040-A          574.55 

     06.006.0041-0          242.19 

     06.006.0041-A          229.27 

     06.006.0050-0        1,435.59 

     06.006.0050-A        1,413.47 

     06.006.0051-0          310.95 

     06.006.0051-A          295.50 

     06.006.0060-0        2,000.50 

     06.006.0060-A        1,974.35 

     06.006.0061-0          379.75 

     06.006.0061-A          361.98 

     06.006.0090-0          116.82 

     06.006.0090-A          113.56 

     06.006.0091-0          162.58 

     06.006.0091-A          158.50 

     06.007.0010-0           41.92 

     06.007.0010-A           37.07 

     06.007.0011-0           52.72 

     06.007.0011-A           46.59 

     06.007.0012-0           71.69 

     06.007.0012-A           63.36 

     06.007.0013-0           88.27 

     06.007.0013-A           77.98 

     06.007.0015-0           94.84 

     06.007.0015-A           83.84 

     06.007.0016-0          107.98 

     06.007.0016-A           95.43 

     06.007.0017-0          128.32 

     06.007.0017-A          113.47 

     06.007.0060-0           66.77 

     06.007.0060-A           60.54 

     06.007.0061-0           89.12 

     06.007.0061-A           80.73 

     06.007.0062-0          137.53 

     06.007.0062-A          124.94 

     06.007.0063-0          214.12 

     06.007.0063-A          193.99 

     06.007.0064-0          277.42 

     06.007.0064-A          251.31 

     06.007.0065-0          340.95 

     06.007.0065-A          309.04 

     06.007.0080-0          134.45 

     06.007.0080-A          121.86 

     06.007.0081-0          175.29 

     06.007.0081-A          159.10 

     06.007.0082-0          274.36 

     06.007.0082-A          249.48 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.007.0083-0          428.24 

     06.007.0083-A          387.99 

     06.007.0084-0          556.38 

     06.007.0084-A          504.17 

     06.007.0085-0          680.36 

     06.007.0085-A          616.55 

     06.007.0100-0          134.45 

     06.007.0100-A          121.86 

     06.007.0101-0          176.83 

     06.007.0101-A          160.64 

     06.007.0102-0          272.11 

     06.007.0102-A          247.53 

     06.007.0120-0          187.73 

     06.007.0120-A          172.14 

     06.007.0121-0          238.85 

     06.007.0121-A          217.27 

     06.007.0122-0          406.02 

     06.007.0122-A          373.65 

     06.007.0123-0          668.80 

     06.007.0123-A          616.59 

     06.007.0124-0          928.25 

     06.007.0124-A          860.34 

     06.007.0125-0        1,108.09 

     06.007.0125-A        1,024.82 

     06.008.0050-0          191.83 

     06.008.0050-A          190.08 

     06.008.0053-0          233.36 

     06.008.0053-A          231.01 

     06.008.0055-0          266.68 

     06.008.0055-A          263.73 

     06.008.0056-0          358.95 

     06.008.0056-A          355.70 

     06.008.0058-0          387.37 

     06.008.0058-A          383.83 

     06.008.0060-0          694.65 

     06.008.0060-A          690.50 

     06.008.0062-0        1,152.47 

     06.008.0062-A        1,147.73 

     06.008.0065-0        1,685.91 

     06.008.0065-A        1,680.57 

     06.008.0068-0        5,098.58 

     06.008.0068-A        5,092.63 

     06.008.0070-0        6,198.10 

     06.008.0070-A        6,191.55 

     06.008.0072-0        8,330.04 

     06.008.0072-A        8,322.89 

     06.008.0100-0          291.14 

     06.008.0100-A          288.19 

     06.008.0105-0          450.53 

     06.008.0105-A          446.98 

     06.009.0030-0          221.90 

     06.009.0030-A          221.25 

     06.009.0033-0          313.06 

     06.009.0033-A          312.13 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.009.0035-0          430.74 

     06.009.0035-A          429.68 

     06.009.0051-0          522.70 

     06.009.0051-A          521.74 

     06.009.0052-0          514.65 

     06.009.0052-A          513.25 

     06.009.0053-0          616.79 

     06.009.0053-A          614.47 

     06.009.0054-0          755.91 

     06.009.0054-A          752.42 

     06.009.0055-0          929.10 

     06.009.0055-A          924.55 

     06.009.0056-0        1,094.51 

     06.009.0056-A        1,090.04 

     06.009.0057-0        1,493.91 

     06.009.0057-A        1,487.86 

     06.009.0058-0        1,921.38 

     06.009.0058-A        1,913.69 

     06.009.0059-0        2,487.21 

     06.009.0059-A        2,477.83 

     06.009.0060-0        3,483.00 

     06.009.0060-A        3,472.07 

     06.009.0061-0        4,165.20 

     06.009.0061-A        4,152.70 

     06.009.0062-0        4,870.14 

     06.009.0062-A        4,856.09 

     06.009.0063-0        5,673.72 

     06.009.0063-A        5,658.10 

     06.009.0064-0        7,404.06 

     06.009.0064-A        7,385.60 

     06.009.0081-0          576.29 

     06.009.0081-A          573.97 

     06.009.0082-0          694.48 

     06.009.0082-A          690.99 

     06.009.0083-0          851.49 

     06.009.0083-A          846.94 

     06.009.0084-0          970.77 

     06.009.0084-A          966.30 

     06.009.0085-0        1,364.52 

     06.009.0085-A        1,358.47 

     06.009.0086-0        1,702.97 

     06.009.0086-A        1,695.28 

     06.009.0087-0        2,185.25 

     06.009.0087-A        2,177.45 

     06.009.0088-0        3,088.03 

     06.009.0088-A        3,078.94 

     06.009.0089-0        3,582.80 

     06.009.0089-A        3,572.41 

     06.009.0090-0        4,135.85 

     06.009.0090-A        4,124.18 

     06.009.0091-0        4,855.00 

     06.009.0091-A        4,842.02 

     06.009.0092-0        6,444.20 

     06.009.0092-A        6,428.63 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.010.0010-0          302.66 

     06.010.0010-A          284.77 

     06.010.0011-0          150.54 

     06.010.0011-A          142.27 

     06.010.0015-0          762.56 

     06.010.0015-A          740.59 

     06.010.0016-0          212.90 

     06.010.0016-A          202.92 

     06.010.0020-0        1,164.82 

     06.010.0020-A        1,138.77 

     06.010.0021-0          281.47 

     06.010.0021-A          269.81 

     06.010.0030-0        2,395.11 

     06.010.0030-A        2,380.09 

     06.010.0031-0          378.79 

     06.010.0031-A          365.45 

     06.010.0040-0        5,043.28 

     06.010.0040-A        5,025.98 

     06.010.0041-0          508.90 

     06.010.0041-A          493.51 

     06.011.0101-0           44.41 

     06.011.0101-A           42.11 

     06.011.0102-0           45.32 

     06.011.0102-A           42.98 

     06.011.0103-0          106.28 

     06.011.0103-A          103.10 

     06.011.0104-0          115.17 

     06.011.0104-A          110.92 

     06.011.0105-0          117.32 

     06.011.0105-A          112.95 

     06.011.0106-0          230.82 

     06.011.0106-A          225.05 

     06.011.0107-0          241.98 

     06.011.0107-A          236.18 

     06.011.0108-0          301.54 

     06.011.0108-A          294.71 

     06.011.0109-0          408.54 

     06.011.0109-A          400.89 

     06.011.0110-0          478.15 

     06.011.0110-A          469.86 

     06.011.0111-0          483.79 

     06.011.0111-A          474.87 

     06.011.0112-0          609.91 

     06.011.0112-A          600.19 

     06.011.0113-0          708.70 

     06.011.0113-A          697.56 

     06.011.0115-0        1,380.83 

     06.011.0115-A        1,368.70 

     06.011.0116-0        1,593.80 

     06.011.0116-A        1,580.10 

     06.011.0117-0        1,840.14 

     06.011.0117-A        1,825.30 

     06.011.0119-0        2,618.28 

     06.011.0119-A        2,600.39 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0131-0           44.41 

     06.011.0131-A           42.11 

     06.011.0132-0           45.32 

     06.011.0132-A           42.98 

     06.011.0133-0           77.56 

     06.011.0133-A           74.38 

     06.011.0134-0          115.17 

     06.011.0134-A          110.92 

     06.011.0135-0          164.03 

     06.011.0135-A          158.66 

     06.011.0136-0          308.43 

     06.011.0136-A          302.06 

     06.011.0137-0          319.58 

     06.011.0137-A          313.19 

     06.011.0139-0          504.18 

     06.011.0139-A          495.93 

     06.011.0140-0          599.34 

     06.011.0140-A          590.00 

     06.011.0141-0        1,154.86 

     06.011.0141-A        1,144.43 

     06.011.0142-0        1,167.75 

     06.011.0142-A        1,156.49 

     06.011.0143-0        1,571.56 

     06.011.0143-A        1,558.59 

     06.011.0145-0        1,976.25 

     06.011.0145-A        1,962.31 

     06.011.0146-0        2,288.93 

     06.011.0146-A        2,273.09 

     06.011.0147-0        2,761.71 

     06.011.0147-A        2,744.72 

     06.011.0149-0        5,240.40 

     06.011.0149-A        5,218.85 

     06.011.0191-0            3.11 

     06.011.0191-A            2.69 

     06.011.0192-0           15.92 

     06.011.0192-A           15.41 

     06.011.0193-0           15.92 

     06.011.0193-A           15.41 

     06.011.0194-0           16.18 

     06.011.0194-A           15.67 

     06.011.0195-0           16.18 

     06.011.0195-A           15.67 

     06.011.0196-0           16.84 

     06.011.0196-A           16.32 

     06.011.0197-0           16.89 

     06.011.0197-A           16.36 

     06.011.0198-0           17.15 

     06.011.0198-A           16.61 

     06.011.0199-0           17.20 

     06.011.0199-A           16.65 

     06.011.0200-0           17.46 

     06.011.0200-A           16.90 

     06.011.0201-0           18.13 

     06.011.0201-A           17.55 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0202-0           18.84 

     06.011.0202-A           18.24 

     06.011.0203-0           19.81 

     06.011.0203-A           19.19 

     06.011.0205-0           20.38 

     06.011.0205-A           19.73 

     06.011.0206-0           21.57 

     06.011.0206-A           20.89 

     06.011.0207-0           22.55 

     06.011.0207-A           21.83 

     06.011.0209-0           25.42 

     06.011.0209-A           24.62 

     06.011.0221-0           44.37 

     06.011.0221-A           42.07 

     06.011.0222-0           45.46 

     06.011.0222-A           43.10 

     06.011.0223-0           82.03 

     06.011.0223-A           78.26 

     06.011.0224-0          115.74 

     06.011.0224-A          111.42 

     06.011.0225-0          181.18 

     06.011.0225-A          176.42 

     06.011.0226-0          231.35 

     06.011.0226-A          225.56 

     06.011.0227-0          243.62 

     06.011.0227-A          237.78 

     06.011.0228-0          305.00 

     06.011.0228-A          298.06 

     06.011.0229-0          412.72 

     06.011.0229-A          404.93 

     06.011.0230-0          484.54 

     06.011.0230-A          476.05 

     06.011.0231-0          493.06 

     06.011.0231-A          483.85 

     06.011.0232-0          623.91 

     06.011.0232-A          613.73 

     06.011.0233-0          731.97 

     06.011.0233-A          720.09 

     06.011.0235-0        1,407.28 

     06.011.0235-A        1,394.29 

     06.011.0236-0        1,633.09 

     06.011.0236-A        1,618.14 

     06.011.0237-0        1,896.14 

     06.011.0237-A        1,878.78 

     06.011.0239-0        2,698.96 

     06.011.0239-A        2,677.62 

     06.011.0251-0           44.37 

     06.011.0251-A           42.07 

     06.011.0252-0           45.46 

     06.011.0252-A           43.10 

     06.011.0253-0           82.03 

     06.011.0253-A           78.26 

     06.011.0254-0          115.74 

     06.011.0254-A          111.42 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0255-0          227.54 

     06.011.0255-A          221.68 

     06.011.0256-0          309.36 

     06.011.0256-A          302.96 

     06.011.0257-0          315.73 

     06.011.0257-A          309.37 

     06.011.0258-0          403.02 

     06.011.0258-A          395.63 

     06.011.0259-0          509.58 

     06.011.0259-A          501.15 

     06.011.0260-0          606.87 

     06.011.0260-A          597.30 

     06.011.0261-0        1,164.13 

     06.011.0261-A        1,153.41 

     06.011.0262-0        1,331.97 

     06.011.0262-A        1,321.78 

     06.011.0263-0        1,594.37 

     06.011.0263-A        1,580.68 

     06.011.0265-0        2,004.15 

     06.011.0265-A        1,989.40 

     06.011.0266-0        2,328.36 

     06.011.0266-A        2,311.28 

     06.011.0267-0        2,807.79 

     06.011.0267-A        2,789.34 

     06.011.0269-0        5,295.34 

     06.011.0269-A        5,270.89 

     06.011.0311-0           45.74 

     06.011.0311-A           43.35 

     06.011.0312-0           82.28 

     06.011.0312-A           78.47 

     06.011.0313-0          115.50 

     06.011.0313-A          111.21 

     06.011.0314-0          180.92 

     06.011.0314-A          176.17 

     06.011.0315-0          231.04 

     06.011.0315-A          225.26 

     06.011.0316-0          242.64 

     06.011.0316-A          236.83 

     06.011.0317-0          301.80 

     06.011.0317-A          294.96 

     06.011.0318-0          409.21 

     06.011.0318-A          401.54 

     06.011.0319-0          478.44 

     06.011.0319-A          470.14 

     06.011.0320-0          484.79 

     06.011.0320-A          475.84 

     06.011.0321-0          612.10 

     06.011.0321-A          602.30 

     06.011.0322-0          710.96 

     06.011.0322-A          699.74 

     06.011.0324-0        1,388.40 

     06.011.0324-A        1,376.04 

     06.011.0325-0        1,602.24 

     06.011.0325-A        1,588.27 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0326-0        1,849.03 

     06.011.0326-A        1,833.90 

     06.011.0328-0        2,636.43 

     06.011.0328-A        2,617.96 

     06.011.0341-0           50.10 

     06.011.0341-A           47.12 

     06.011.0342-0           82.41 

     06.011.0342-A           78.59 

     06.011.0343-0          115.30 

     06.011.0343-A          111.03 

     06.011.0344-0          227.89 

     06.011.0344-A          222.13 

     06.011.0345-0          309.34 

     06.011.0345-A          302.94 

     06.011.0346-0          319.86 

     06.011.0346-A          313.45 

     06.011.0347-0          402.85 

     06.011.0347-A          395.51 

     06.011.0348-0          504.88 

     06.011.0348-A          496.60 

     06.011.0349-0          600.93 

     06.011.0349-A          591.56 

     06.011.0350-0        1,156.52 

     06.011.0350-A        1,146.04 

     06.011.0351-0        1,330.61 

     06.011.0351-A        1,319.31 

     06.011.0352-0        1,574.89 

     06.011.0352-A        1,561.83 

     06.011.0354-0        1,984.78 

     06.011.0354-A        1,970.57 

     06.011.0355-0        2,301.70 

     06.011.0355-A        2,285.51 

     06.011.0356-0        2,771.57 

     06.011.0356-A        2,754.27 

     06.011.0358-0        5,260.24 

     06.011.0358-A        5,238.06 

     06.011.0370-0          132.50 

     06.011.0370-A          128.54 

     06.011.0371-0          244.06 

     06.011.0371-A          239.22 

     06.011.0372-0          379.96 

     06.011.0372-A          374.73 

     06.011.0373-0          508.24 

     06.011.0373-A          500.68 

     06.011.0374-0          801.26 

     06.011.0374-A          791.78 

     06.011.0375-0        1,023.99 

     06.011.0375-A        1,013.40 

     06.011.0376-0        1,718.14 

     06.011.0376-A        1,706.77 

     06.011.0377-0        2,135.55 

     06.011.0377-A        2,122.85 

     06.011.0378-0        3,637.04 

     06.011.0378-A        3,623.54 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0379-0        4,319.27 

     06.011.0379-A        4,304.20 

     06.011.0380-0        6,064.91 

     06.011.0380-A        6,048.67 

     06.011.0381-0        7,228.96 

     06.011.0381-A        7,211.05 

     06.011.0382-0       14,629.29 

     06.011.0382-A       14,610.04 

     06.011.0383-0       19,842.26 

     06.011.0383-A       19,819.36 

     06.011.0390-0          132.50 

     06.011.0390-A          128.54 

     06.011.0391-0          239.99 

     06.011.0391-A          235.15 

     06.011.0392-0          378.66 

     06.011.0392-A          373.44 

     06.011.0393-0          555.25 

     06.011.0393-A          548.95 

     06.011.0394-0          913.33 

     06.011.0394-A          905.21 

     06.011.0395-0        1,286.03 

     06.011.0395-A        1,275.99 

     06.011.0396-0        1,745.29 

     06.011.0396-A        1,733.96 

     06.011.0397-0        2,863.20 

     06.011.0397-A        2,851.27 

     06.011.0398-0        4,979.32 

     06.011.0398-A        4,965.21 

     06.011.0399-0        6,315.00 

     06.011.0399-A        6,300.10 

     06.011.0400-0        6,878.18 

     06.011.0400-A        6,861.41 

     06.011.0401-0       14,740.54 

     06.011.0401-A       14,722.61 

     06.011.0402-0       17,215.80 

     06.011.0402-A       17,195.92 

     06.011.0403-0       21,141.12 

     06.011.0403-A       21,119.90 

     06.011.0404-0       36,079.01 

     06.011.0404-A       36,052.72 

     06.011.0411-0           78.32 

     06.011.0411-A           75.89 

     06.011.0412-0           78.28 

     06.011.0412-A           75.94 

     06.011.0413-0          245.56 

     06.011.0413-A          242.38 

     06.011.0414-0          254.45 

     06.011.0414-A          250.20 

     06.011.0415-0          256.60 

     06.011.0415-A          252.23 

     06.011.0416-0          439.74 

     06.011.0416-A          433.97 

     06.011.0417-0          450.90 

     06.011.0417-A          445.10 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0418-0          580.10 

     06.011.0418-A          573.27 

     06.011.0419-0        1,195.15 

     06.011.0419-A        1,187.49 

     06.011.0420-0        1,462.58 

     06.011.0420-A        1,454.08 

     06.011.0421-0        1,467.04 

     06.011.0421-A        1,458.13 

     06.011.0422-0        3,369.59 

     06.011.0422-A        3,359.86 

     06.011.0423-0        4,020.31 

     06.011.0423-A        4,009.16 

     06.011.0424-0        5,023.36 

     06.011.0424-A        5,011.23 

     06.011.0425-0        5,843.42 

     06.011.0425-A        5,829.72 

     06.011.0426-0        7,319.58 

     06.011.0426-A        7,304.73 

     06.011.0427-0       10,372.77 

     06.011.0427-A       10,354.88 

     06.011.0431-0           77.33 

     06.011.0431-A           75.03 

     06.011.0432-0           78.42 

     06.011.0432-A           76.06 

     06.011.0433-0          147.95 

     06.011.0433-A          144.18 

     06.011.0434-0          255.02 

     06.011.0434-A          250.70 

     06.011.0435-0          320.46 

     06.011.0435-A          315.70 

     06.011.0436-0          440.27 

     06.011.0436-A          434.48 

     06.011.0437-0          452.54 

     06.011.0437-A          446.70 

     06.011.0438-0          583.56 

     06.011.0438-A          576.62 

     06.011.0439-0        1,199.32 

     06.011.0439-A        1,191.54 

     06.011.0440-0        1,467.82 

     06.011.0440-A        1,459.17 

     06.011.0441-0        1,476.31 

     06.011.0441-A        1,467.11 

     06.011.0442-0        3,383.58 

     06.011.0442-A        3,373.41 

     06.011.0443-0        4,043.57 

     06.011.0443-A        4,031.69 

     06.011.0445-0        5,049.81 

     06.011.0445-A        5,036.82 

     06.011.0446-0        5,882.72 

     06.011.0446-A        5,867.77 

     06.011.0447-0        7,375.58 

     06.011.0447-A        7,358.22 

     06.011.0449-0       10,453.45 

     06.011.0449-A       10,432.12 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0001-0        3,725.62 

     06.012.0001-A        3,526.49 

     06.012.0002-0        3,904.48 

     06.012.0002-A        3,694.48 

     06.012.0003-0        4,370.61 

     06.012.0003-A        4,139.46 

     06.012.0004-0        4,859.87 

     06.012.0004-A        4,600.06 

     06.012.0005-0        5,279.99 

     06.012.0005-A        4,995.54 

     06.012.0006-0        6,057.04 

     06.012.0006-A        5,729.14 

     06.012.0007-0        6,709.48 

     06.012.0007-A        6,347.36 

     06.012.0008-0        7,384.22 

     06.012.0008-A        6,987.86 

     06.012.0009-0        8,232.78 

     06.012.0009-A        7,791.41 

     06.012.0015-0        2,721.55 

     06.012.0015-A        2,573.86 

     06.012.0016-0        3,129.66 

     06.012.0016-A        2,962.57 

     06.012.0017-0        3,396.74 

     06.012.0017-A        3,215.09 

     06.012.0018-0        3,828.77 

     06.012.0018-A        3,620.78 

     06.012.0019-0        4,481.46 

     06.012.0019-A        4,240.49 

     06.012.0020-0        4,944.72 

     06.012.0020-A        4,674.27 

     06.012.0021-0        5,361.74 

     06.012.0021-A        5,069.25 

     06.012.0022-0        5,784.56 

     06.012.0022-A        5,470.58 

     06.012.0039-0        2,579.31 

     06.012.0039-A        2,425.17 

     06.012.0040-0        2,360.07 

     06.012.0040-A        2,219.89 

     06.012.0041-0        2,237.12 

     06.012.0041-A        2,102.88 

     06.012.0042-0        1,967.01 

     06.012.0042-A        1,851.17 

     06.012.0043-0        1,886.04 

     06.012.0043-A        1,774.19 

     06.012.0200-0        5,743.23 

     06.012.0200-A        5,281.11 

     06.012.0201-0        6,295.70 

     06.012.0201-A        5,788.64 

     06.012.0202-0        6,906.53 

     06.012.0202-A        6,354.88 

     06.012.0203-0        7,538.22 

     06.012.0203-A        6,940.36 

     06.012.0204-0        8,391.73 

     06.012.0204-A        7,724.54 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0205-0        9,180.29 

     06.012.0205-A        8,444.09 

     06.012.0206-0        9,379.25 

     06.012.0206-A        8,636.81 

     06.012.0207-0        9,588.21 

     06.012.0207-A        8,838.26 

     06.012.0208-0       10,208.14 

     06.012.0208-A        9,439.60 

     06.012.0209-0       10,680.61 

     06.012.0209-A        9,874.34 

     06.012.0210-0       11,213.20 

     06.012.0210-A       10,369.45 

     06.012.0211-0       11,747.78 

     06.012.0211-A       10,866.31 

     06.012.0212-0       12,282.25 

     06.012.0212-A       11,363.05 

     06.012.0213-0       12,752.84 

     06.012.0213-A       11,796.16 

     06.012.0214-0       13,287.31 

     06.012.0214-A       12,292.90 

     06.012.0215-0       13,821.89 

     06.012.0215-A       12,789.77 

     06.012.0216-0       14,354.48 

     06.012.0216-A       13,284.87 

     06.012.0217-0        7,073.96 

     06.012.0217-A        6,505.47 

     06.012.0218-0        7,731.39 

     06.012.0218-A        7,114.61 

     06.012.0219-0        8,389.17 

     06.012.0219-A        7,724.13 

     06.012.0220-0        9,261.76 

     06.012.0220-A        8,522.01 

     06.012.0221-0       10,157.42 

     06.012.0221-A        9,342.95 

     06.012.0222-0       10,612.91 

     06.012.0222-A        9,774.24 

     06.012.0223-0       10,958.45 

     06.012.0223-A       10,091.84 

     06.012.0224-0       11,416.04 

     06.012.0224-A       10,513.34 

     06.012.0225-0       11,744.94 

     06.012.0225-A       10,852.32 

     06.012.0226-0       12,277.52 

     06.012.0226-A       11,347.43 

     06.012.0227-0       12,812.11 

     06.012.0227-A       11,844.29 

     06.012.0228-0       13,284.58 

     06.012.0228-A       12,279.03 

     06.012.0229-0       13,817.17 

     06.012.0229-A       12,774.14 

     06.012.0230-0       14,351.64 

     06.012.0230-A       13,270.88 

     06.012.0231-0       14,886.22 

     06.012.0231-A       13,767.74 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0232-0       15,356.81 

     06.012.0232-A       14,200.85 

     06.012.0233-0        8,056.34 

     06.012.0233-A        7,407.89 

     06.012.0234-0        8,773.53 

     06.012.0234-A        8,071.33 

     06.012.0235-0        9,425.45 

     06.012.0235-A        8,670.32 

     06.012.0236-0       10,191.86 

     06.012.0236-A        9,376.84 

     06.012.0237-0       11,168.55 

     06.012.0237-A       10,273.37 

     06.012.0238-0       11,881.30 

     06.012.0238-A       10,946.12 

     06.012.0239-0       12,141.04 

     06.012.0239-A       11,174.09 

     06.012.0240-0       12,490.09 

     06.012.0240-A       11,501.21 

     06.012.0241-0       13,112.28 

     06.012.0241-A       12,104.58 

     06.012.0242-0       13,644.80 

     06.012.0242-A       12,599.63 

     06.012.0243-0       14,117.39 

     06.012.0243-A       13,034.50 

     06.012.0244-0       14,648.76 

     06.012.0244-A       13,528.14 

     06.012.0245-0       15,184.44 

     06.012.0245-A       14,026.35 

     06.012.0246-0       15,718.91 

     06.012.0246-A       14,523.09 

     06.012.0247-0       16,190.38 

     06.012.0247-A       14,956.83 

     06.012.0248-0       16,724.29 

     06.012.0248-A       15,453.26 

     06.012.0249-0        9,622.08 

     06.012.0249-A        8,846.15 

     06.012.0250-0       10,391.47 

     06.012.0250-A        9,558.16 

     06.012.0251-0       11,160.76 

     06.012.0251-A       10,270.08 

     06.012.0252-0       12,200.79 

     06.012.0252-A       11,224.50 

     06.012.0253-0       13,264.21 

     06.012.0253-A       12,202.56 

     06.012.0254-0       13,489.84 

     06.012.0254-A       12,418.47 

     06.012.0255-0       13,583.55 

     06.012.0255-A       12,508.16 

     06.012.0256-0       14,204.75 

     06.012.0256-A       13,110.73 

     06.012.0257-0       14,677.22 

     06.012.0257-A       13,545.47 

     06.012.0258-0       15,211.69 

     06.012.0258-A       14,042.22 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0259-0       15,744.39 

     06.012.0259-A       14,537.44 

     06.012.0260-0       16,278.86 

     06.012.0260-A       15,034.18 

     06.012.0261-0       16,751.33 

     06.012.0261-A       15,468.93 

     06.012.0262-0       17,283.92 

     06.012.0262-A       15,964.04 

     06.012.0263-0       17,818.50 

     06.012.0263-A       16,460.90 

     06.012.0264-0       10,822.55 

     06.012.0264-A        9,946.04 

     06.012.0265-0       11,632.92 

     06.012.0265-A       10,695.16 

     06.012.0266-0       12,457.01 

     06.012.0266-A       11,457.11 

     06.012.0267-0       13,224.23 

     06.012.0267-A       12,161.88 

     06.012.0268-0       14,408.18 

     06.012.0268-A       13,254.76 

     06.012.0269-0       14,965.44 

     06.012.0269-A       13,780.33 

     06.012.0270-0       15,222.94 

     06.012.0270-A       14,008.96 

     06.012.0271-0       15,779.52 

     06.012.0271-A       14,520.43 

     06.012.0272-0       16,027.30 

     06.012.0272-A       14,785.73 

     06.012.0273-0       16,560.45 

     06.012.0273-A       15,281.40 

     06.012.0274-0       17,094.92 

     06.012.0274-A       15,778.14 

     06.012.0275-0       17,567.39 

     06.012.0275-A       16,212.89 

     06.012.0276-0       18,100.09 

     06.012.0276-A       16,708.11 

     06.012.0277-0       18,634.56 

     06.012.0277-A       17,204.86 

     06.012.0278-0       19,169.03 

     06.012.0278-A       17,701.60 

     06.012.0310-0       12,862.93 

     06.012.0310-A       11,766.44 

     06.012.0312-0       13,164.53 

     06.012.0312-A       12,055.37 

     06.012.0315-0       14,096.61 

     06.012.0315-A       12,883.24 

     06.012.0317-0       14,362.00 

     06.012.0317-A       13,210.38 

     06.012.0319-0       15,610.86 

     06.012.0319-A       14,362.78 

     06.012.0320-0       16,549.02 

     06.012.0320-A       15,233.94 

     06.012.0322-0       16,649.24 

     06.012.0322-A       15,316.73 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0325-0       17,100.62 

     06.012.0325-A       15,741.81 

     06.012.0327-0       17,492.83 

     06.012.0327-A       16,133.48 

     06.012.0329-0       17,840.19 

     06.012.0329-A       16,443.24 

     06.012.0331-0       18,463.86 

     06.012.0331-A       17,033.87 

     06.012.0332-0       18,955.32 

     06.012.0332-A       17,493.35 

     06.012.0335-0       19,566.26 

     06.012.0335-A       18,056.38 

     06.012.0337-0       20,100.73 

     06.012.0337-A       18,553.12 

     06.012.0340-0       20,589.65 

     06.012.0340-A       19,002.11 

     06.012.0345-0       14,376.80 

     06.012.0345-A       13,130.03 

     06.012.0347-0       14,636.16 

     06.012.0347-A       13,355.60 

     06.012.0348-0       14,841.15 

     06.012.0348-A       13,541.88 

     06.012.0349-0       15,756.26 

     06.012.0349-A       14,481.19 

     06.012.0351-0       16,813.54 

     06.012.0351-A       15,470.80 

     06.012.0352-0       18,069.41 

     06.012.0352-A       16,624.37 

     06.012.0355-0       18,177.91 

     06.012.0355-A       16,726.87 

     06.012.0357-0       18,297.73 

     06.012.0357-A       16,839.18 

     06.012.0359-0       18,917.99 

     06.012.0359-A       17,440.85 

     06.012.0362-0       19,390.46 

     06.012.0362-A       17,875.59 

     06.012.0363-0       19,854.46 

     06.012.0363-A       18,311.26 

     06.012.0364-0       20,459.51 

     06.012.0364-A       18,869.20 

     06.012.0366-0       20,992.10 

     06.012.0366-A       19,364.30 

     06.012.0368-0       21,464.57 

     06.012.0368-A       19,799.05 

     06.012.0370-0       21,998.51 

     06.012.0370-A       20,295.34 

     06.012.0372-0       19,194.82 

     06.012.0372-A       17,627.37 

     06.012.0375-0       21,316.96 

     06.012.0375-A       19,599.64 

     06.012.0377-0       23,386.65 

     06.012.0377-A       21,503.19 

     06.012.0379-0       26,316.38 

     06.012.0379-A       24,195.89 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0381-0       26,873.59 

     06.012.0381-A       24,749.91 

     06.012.0383-0       27,008.13 

     06.012.0383-A       24,875.08 

     06.012.0385-0       27,301.99 

     06.012.0385-A       25,115.25 

     06.012.0387-0       27,965.56 

     06.012.0387-A       25,724.06 

     06.012.0389-0       28,465.67 

     06.012.0389-A       26,182.96 

     06.012.0391-0       29,230.83 

     06.012.0391-A       26,879.84 

     06.012.0393-0       29,898.79 

     06.012.0393-A       27,493.41 

     06.012.0395-0       30,602.92 

     06.012.0395-A       28,136.44 

     06.012.0400-0       31,204.73 

     06.012.0400-A       28,683.47 

     06.014.0012-0        3,755.62 

     06.014.0012-A        3,581.07 

     06.014.0013-0        3,942.40 

     06.014.0013-A        3,753.01 

     06.014.0014-0        4,318.25 

     06.014.0014-A        4,117.31 

     06.014.0015-0        4,822.81 

     06.014.0015-A        4,592.45 

     06.014.0016-0        5,389.22 

     06.014.0016-A        5,125.11 

     06.014.0049-0          655.04 

     06.014.0049-A          617.41 

     06.014.0052-0          784.94 

     06.014.0052-A          738.53 

     06.014.0054-0        1,150.49 

     06.014.0054-A        1,084.01 

     06.014.0057-0        1,507.36 

     06.014.0057-A        1,418.44 

     06.014.0059-0        2,365.37 

     06.014.0059-A        2,221.87 

     06.014.0060-0          779.11 

     06.014.0060-A          736.18 

     06.014.0062-0          948.28 

     06.014.0062-A          893.82 

     06.014.0064-0        1,330.05 

     06.014.0064-A        1,255.78 

     06.014.0066-0        1,686.92 

     06.014.0066-A        1,590.21 

     06.014.0068-0        2,707.56 

     06.014.0068-A        2,551.19 

     06.014.0100-1        2,803.36 

     06.014.0100-B        2,682.97 

     06.014.0101-0        1,905.28 

     06.014.0101-A        1,825.94 

     06.014.0102-0        2,414.44 

     06.014.0102-A        2,329.11 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.014.0105-0        1,990.14 

     06.014.0105-A        1,899.50 

     06.014.0110-0          462.43 

     06.014.0110-A          435.93 

     06.014.0112-0          893.57 

     06.014.0112-A          847.27 

     06.014.0114-0        1,062.90 

     06.014.0114-A        1,008.42 

     06.014.0116-0          451.44 

     06.014.0116-A          429.63 

     06.014.0118-0          620.77 

     06.014.0118-A          590.78 

     06.014.0120-0          789.78 

     06.014.0120-A          751.63 

     06.014.0122-0          287.59 

     06.014.0122-A          269.68 

     06.014.0124-0          405.49 

     06.014.0124-A          381.49 

     06.014.0126-0          517.92 

     06.014.0126-A          488.36 

     06.014.0128-0          203.56 

     06.014.0128-A          194.57 

     06.014.0130-0          337.59 

     06.014.0130-A          320.91 

     06.014.0132-0          450.34 

     06.014.0132-A          428.07 

     06.015.0010-0        2,772.56 

     06.015.0010-A        2,651.08 

     06.015.0011-0        2,912.51 

     06.015.0011-A        2,786.67 

     06.015.0012-0        3,313.74 

     06.015.0012-A        3,171.80 

     06.015.0013-0        3,648.88 

     06.015.0013-A        3,491.10 

     06.015.0014-0        4,105.25 

     06.015.0014-A        3,917.79 

     06.015.0015-0        4,496.45 

     06.015.0015-A        4,289.51 

     06.015.0016-0        5,837.90 

     06.015.0016-A        5,567.01 

     06.015.0030-0        1,052.60 

     06.015.0030-A        1,021.01 

     06.015.0031-0        3,373.65 

     06.015.0031-A        3,251.57 

     06.015.0060-0          584.63 

     06.015.0060-A          535.39 

     06.015.0061-0          439.51 

     06.015.0061-A          408.25 

     06.015.0070-0          445.32 

     06.015.0070-A          408.38 

     06.016.0006-0          497.98 

     06.016.0006-A          485.94 

     06.016.0007-0          574.77 

     06.016.0007-A          562.73 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.016.0008-0          106.27 

     06.016.0008-A          100.25 

     06.016.0009-0          325.49 

     06.016.0009-A          319.46 

     06.016.0010-0          600.40 

     06.016.0010-A          584.74 

     06.016.0011-0          480.40 

     06.016.0011-A          464.74 

     06.016.0016-0        5,121.34 

     06.016.0016-A        5,082.83 

     06.016.0030-0          268.63 

     06.016.0030-A          259.59 

     06.016.0031-0          636.50 

     06.016.0031-A          626.24 

     06.016.0032-0          578.39 

     06.016.0032-A          560.33 

     06.016.0050-0          107.01 

     06.016.0050-A          106.61 

     06.016.0051-0          121.01 

     06.016.0051-A          120.61 

     06.016.0052-0          138.01 

     06.016.0052-A          137.61 

     06.016.0053-0          256.01 

     06.016.0053-A          255.61 

     06.016.0060-0          339.63 

     06.016.0060-A          330.59 

     06.016.0061-0          819.85 

     06.016.0061-A          810.81 

     06.016.0080-0          125.27 

     06.016.0080-A          116.86 

     06.016.0100-0          672.11 

     06.016.0100-A          660.07 

     06.016.0105-0          449.19 

     06.016.0105-A          440.16 

     06.017.0001-0          360.06 

     06.017.0001-A          350.61 

     06.017.0002-0          595.79 

     06.017.0002-A          583.89 

     06.017.0003-0          717.73 

     06.017.0003-A          704.13 

     06.017.0004-0        1,545.47 

     06.017.0004-A        1,529.36 

     06.017.0005-0        1,605.89 

     06.017.0005-A        1,588.23 

     06.017.0006-0        1,829.25 

     06.017.0006-A        1,809.18 

     06.017.0007-0        1,879.45 

     06.017.0007-A        1,858.54 

     06.017.0008-0        1,881.56 

     06.017.0008-A        1,859.89 

     06.017.0009-0        2,105.87 

     06.017.0009-A        2,082.53 

     06.017.0010-0        2,280.52 

     06.017.0010-A        2,253.97 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.017.0011-0        2,431.10 

     06.017.0011-A        2,404.55 

     06.017.0012-0        2,633.93 

     06.017.0012-A        2,600.91 

     06.017.0013-0        2,906.16 

     06.017.0013-A        2,869.97 

     06.017.0014-0        3,183.05 

     06.017.0014-A        3,143.55 

     06.017.0015-0        3,476.40 

     06.017.0015-A        3,430.92 

     06.017.0016-0        3,732.16 

     06.017.0016-A        3,686.20 

     06.017.0017-0        4,004.40 

     06.017.0017-A        3,955.26 

     06.017.0018-0        4,281.28 

     06.017.0018-A        4,228.84 

     06.017.0019-0        4,287.77 

     06.017.0019-A        4,232.16 

     06.017.0020-0        4,830.21 

     06.017.0020-A        4,771.32 

     06.017.0021-0        5,102.63 

     06.017.0021-A        5,040.54 

     06.017.0022-0        5,381.86 

     06.017.0022-A        5,316.16 

     06.017.0023-0        5,651.74 

     06.017.0023-A        5,583.18 

     06.017.0024-0        5,928.10 

     06.017.0024-A        5,856.32 

     06.017.0025-0        6,200.86 

     06.017.0025-A        6,125.83 

     06.017.0026-0        6,477.74 

     06.017.0026-A        6,399.41 

     06.017.0027-0        6,749.97 

     06.017.0027-A        6,668.47 

     06.017.0040-0          131.96 

     06.017.0040-A          128.96 

     06.017.0041-0          670.69 

     06.017.0041-A          665.17 

     06.017.0050-0          847.09 

     06.017.0050-A          836.60 

     06.017.0055-0        1,482.64 

     06.017.0055-A        1,469.15 

     06.017.0060-0          402.62 

     06.017.0060-A          391.87 

     06.017.0065-0          774.42 

     06.017.0065-A          754.78 

     06.017.0070-0        1,053.60 

     06.017.0070-A        1,026.40 

     06.017.0075-0        1,443.93 

     06.017.0075-A        1,408.02 

     06.017.0080-0          609.08 

     06.017.0080-A          598.33 

     06.017.0085-0          980.88 

     06.017.0085-A          961.24 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.017.0090-0        1,260.06 

     06.017.0090-A        1,232.86 

     06.017.0095-0        1,650.39 

     06.017.0095-A        1,614.48 

     06.018.0001-0          324.66 

     06.018.0001-A          314.08 

     06.018.0002-0          311.45 

     06.018.0002-A          305.34 

     06.018.0003-0          177.45 

     06.018.0003-A          174.36 

     06.018.0005-0        2,321.68 

     06.018.0005-A        2,148.89 

     06.018.0006-0        1,256.66 

     06.018.0006-A        1,160.88 

     06.018.0007-0        1,646.51 

     06.018.0007-A        1,522.23 

     06.018.0008-0        3,145.57 

     06.018.0008-A        2,916.37 

     06.018.0009-0        4,038.60 

     06.018.0009-A        3,747.86 

     06.020.0510-0           23.29 

     06.020.0510-A           20.30 

     06.020.0511-0           35.95 

     06.020.0511-A           31.40 

     06.020.0512-0           43.50 

     06.020.0512-A           38.08 

     06.020.0515-0           42.09 

     06.020.0515-A           39.81 

     06.020.0516-0           46.71 

     06.020.0516-A           44.14 

     06.020.0517-0           49.64 

     06.020.0517-A           46.86 

     06.020.0518-0           54.30 

     06.020.0518-A           51.25 

     06.020.0519-0           56.80 

     06.020.0519-A           53.60 

     06.020.0520-0           63.04 

     06.020.0520-A           59.40 

     06.020.0521-0           66.09 

     06.020.0521-A           62.23 

     06.020.0522-0           70.83 

     06.020.0522-A           66.67 

     06.020.0525-0           44.43 

     06.020.0525-A           41.99 

     06.020.0526-0           49.79 

     06.020.0526-A           47.00 

     06.020.0527-0           53.45 

     06.020.0527-A           50.40 

     06.020.0528-0           58.90 

     06.020.0528-A           55.52 

     06.020.0529-0           62.70 

     06.020.0529-A           59.05 

     06.020.0530-0           69.19 

     06.020.0530-A           65.11 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0531-0           72.71 

     06.020.0531-A           68.37 

     06.020.0534-0           78.94 

     06.020.0534-A           74.20 

     06.020.0536-0           86.12 

     06.020.0536-A           80.87 

     06.020.0538-0          167.34 

     06.020.0538-A          153.09 

     06.020.0540-0          174.95 

     06.020.0540-A          160.16 

     06.020.0545-0           97.54 

     06.020.0545-A           90.11 

     06.020.0546-0          100.78 

     06.020.0546-A           93.05 

     06.020.0547-0          109.53 

     06.020.0547-A          101.16 

     06.020.0548-0          114.28 

     06.020.0548-A          105.58 

     06.020.0549-0          142.49 

     06.020.0549-A          130.97 

     06.020.0551-0          175.71 

     06.020.0551-A          160.92 

     06.020.0553-0          186.79 

     06.020.0553-A          171.22 

     06.020.0555-0          196.36 

     06.020.0555-A          180.11 

     06.020.0557-0          216.75 

     06.020.0557-A          198.85 

     06.020.0559-0          237.34 

     06.020.0559-A          217.76 

     06.020.0560-0          276.38 

     06.020.0560-A          253.75 

     06.020.0565-0          115.29 

     06.020.0565-A          106.38 

     06.020.0566-0          125.24 

     06.020.0566-A          115.60 

     06.020.0567-0          137.60 

     06.020.0567-A          127.04 

     06.020.0568-0          150.56 

     06.020.0568-A          139.05 

     06.020.0569-0          177.91 

     06.020.0569-A          163.62 

     06.020.0570-0          217.68 

     06.020.0570-A          199.62 

     06.020.0572-0          236.24 

     06.020.0572-A          216.81 

     06.020.0574-0          280.83 

     06.020.0574-A          257.74 

     06.020.0576-0          297.40 

     06.020.0576-A          273.10 

     06.020.0578-0          343.60 

     06.020.0578-A          315.11 

     06.020.0580-0          376.74 

     06.020.0580-A          345.82 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0582-0          431.49 

     06.020.0582-A          395.22 

     06.020.0584-0          464.64 

     06.020.0584-A          425.93 

     06.020.0586-0          613.98 

     06.020.0586-A          562.83 

     06.020.0588-0          760.52 

     06.020.0588-A          697.18 

     06.020.0592-0          170.57 

     06.020.0592-A          159.86 

     06.020.0594-0          276.11 

     06.020.0594-A          253.32 

     06.020.0596-0          299.16 

     06.020.0596-A          274.78 

     06.020.0598-0          341.36 

     06.020.0598-A          313.57 

     06.020.0600-0          363.45 

     06.020.0600-A          334.05 

     06.020.0602-0          414.42 

     06.020.0602-A          380.40 

     06.020.0604-0          463.02 

     06.020.0604-A          425.44 

     06.020.0606-0          571.23 

     06.020.0606-A          524.24 

     06.020.0608-0          666.86 

     06.020.0608-A          612.08 

     06.020.0610-0          675.69 

     06.020.0610-A          620.27 

     06.020.0612-0          742.10 

     06.020.0612-A          681.40 

     06.020.0614-0          912.72 

     06.020.0614-A          838.26 

     06.020.0616-0          800.44 

     06.020.0616-A          735.87 

     06.020.0618-0          881.45 

     06.020.0618-A          810.52 

     06.020.0620-0        1,086.57 

     06.020.0620-A          999.35 

     06.020.0625-0           25.07 

     06.020.0625-A           23.74 

     06.020.0626-0           27.33 

     06.020.0626-A           25.85 

     06.020.0627-0           28.85 

     06.020.0627-A           27.26 

     06.020.0628-0           29.97 

     06.020.0628-A           28.34 

     06.020.0629-0           33.13 

     06.020.0629-A           31.28 

     06.020.0630-0           36.05 

     06.020.0630-A           34.01 

     06.020.0631-0           36.74 

     06.020.0631-A           34.60 

     06.020.0632-0           40.11 

     06.020.0632-A           37.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0636-0           26.24 

     06.020.0636-A           24.82 

     06.020.0637-0           28.85 

     06.020.0637-A           27.26 

     06.020.0638-0           30.75 

     06.020.0638-A           29.03 

     06.020.0639-0           31.87 

     06.020.0639-A           30.11 

     06.020.0640-0           35.83 

     06.020.0640-A           33.78 

     06.020.0641-0           39.10 

     06.020.0641-A           36.84 

     06.020.0642-0           41.29 

     06.020.0642-A           38.88 

     06.020.0643-0           44.01 

     06.020.0643-A           41.41 

     06.020.0645-0           47.83 

     06.020.0645-A           44.97 

     06.020.0647-0           97.57 

     06.020.0647-A           89.17 

     06.020.0649-0          101.38 

     06.020.0649-A           92.71 

     06.020.0655-0           53.01 

     06.020.0655-A           48.87 

     06.020.0656-0           58.35 

     06.020.0656-A           53.83 

     06.020.0657-0           62.60 

     06.020.0657-A           57.78 

     06.020.0658-0           65.56 

     06.020.0658-A           60.53 

     06.020.0659-0           89.13 

     06.020.0659-A           81.48 

     06.020.0661-0          101.84 

     06.020.0661-A           93.16 

     06.020.0663-0          106.98 

     06.020.0663-A           97.94 

     06.020.0665-0          112.12 

     06.020.0665-A          102.72 

     06.020.0667-0          123.67 

     06.020.0667-A          113.32 

     06.020.0669-0          135.21 

     06.020.0669-A          123.90 

     06.020.0670-0          156.85 

     06.020.0670-A          143.83 

     06.020.0675-0           65.51 

     06.020.0675-A           60.43 

     06.020.0676-0           70.64 

     06.020.0676-A           65.17 

     06.020.0677-0           76.50 

     06.020.0677-A           70.59 

     06.020.0678-0           87.08 

     06.020.0678-A           80.31 

     06.020.0679-0          106.64 

     06.020.0679-A           97.63 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0681-0          122.82 

     06.020.0681-A          112.50 

     06.020.0683-0          131.44 

     06.020.0683-A          120.49 

     06.020.0685-0          157.76 

     06.020.0685-A          144.63 

     06.020.0687-0          164.38 

     06.020.0687-A          150.78 

     06.020.0689-0          191.37 

     06.020.0689-A          175.29 

     06.020.0690-0          207.28 

     06.020.0690-A          190.03 

     06.020.0691-0          240.92 

     06.020.0691-A          220.38 

     06.020.0692-0          257.49 

     06.020.0692-A          235.74 

     06.020.0694-0          339.79 

     06.020.0694-A          311.05 

     06.020.0696-0          420.55 

     06.020.0696-A          385.02 

     06.020.0700-0           91.84 

     06.020.0700-A           86.22 

     06.020.0702-0          154.85 

     06.020.0702-A          141.93 

     06.020.0704-0          166.34 

     06.020.0704-A          152.57 

     06.020.0706-0          189.88 

     06.020.0706-A          174.25 

     06.020.0708-0          198.72 

     06.020.0708-A          182.44 

     06.020.0710-0          230.60 

     06.020.0710-A          211.44 

     06.020.0711-0          251.81 

     06.020.0711-A          231.09 

     06.020.0714-0          313.38 

     06.020.0714-A          287.24 

     06.020.0715-0          364.71 

     06.020.0715-A          334.29 

     06.020.0716-0          369.12 

     06.020.0716-A          338.38 

     06.020.0717-0          402.76 

     06.020.0717-A          369.31 

     06.020.0718-0          495.02 

     06.020.0718-A          454.05 

     06.020.0720-0          431.50 

     06.020.0720-A          396.18 

     06.020.0721-0          471.77 

     06.020.0721-A          433.26 

     06.020.0722-0          581.28 

     06.020.0722-A          533.98 

     06.020.0725-0           12.05 

     06.020.0725-A           10.56 

     06.020.0726-0           22.46 

     06.020.0726-A           19.71 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0727-0           27.77 

     06.020.0727-A           24.44 

     06.020.0735-0          167.90 

     06.020.0735-A          152.55 

     06.020.0736-0          207.24 

     06.020.0736-A          189.04 

     06.020.0737-0          244.07 

     06.020.0737-A          223.28 

     06.020.0738-0          286.14 

     06.020.0738-A          262.06 

     06.020.0739-0          323.97 

     06.020.0739-A          297.23 

     06.020.0740-0          367.16 

     06.020.0740-A          336.98 

     06.020.0741-0          405.03 

     06.020.0741-A          372.18 

     06.020.0742-0          444.72 

     06.020.0742-A          408.90 

     06.020.0745-0          195.95 

     06.020.0745-A          178.64 

     06.020.0746-0          244.81 

     06.020.0746-A          223.98 

     06.020.0747-0          290.86 

     06.020.0747-A          266.80 

     06.020.0748-0          342.15 

     06.020.0748-A          314.16 

     06.020.0749-0          389.68 

     06.020.0749-A          358.35 

     06.020.0750-0          442.11 

     06.020.0750-A          406.70 

     06.020.0751-0          489.65 

     06.020.0751-A          450.90 

     06.020.0752-0          538.68 

     06.020.0752-A          496.30 

     06.020.0754-0          646.79 

     06.020.0754-A          597.60 

     06.020.0756-0          777.52 

     06.020.0756-A          717.30 

     06.020.0758-0          893.93 

     06.020.0758-A          824.61 

     06.020.0760-0          473.53 

     06.020.0760-A          434.52 

     06.020.0761-0          537.73 

     06.020.0761-A          494.27 

     06.020.0762-0          608.48 

     06.020.0762-A          559.56 

     06.020.0763-0          672.68 

     06.020.0763-A          619.31 

     06.020.0764-0          743.73 

     06.020.0764-A          684.86 

     06.020.0766-0          915.36 

     06.020.0766-A          844.11 

     06.020.0768-0        1,043.86 

     06.020.0768-A          963.82 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0770-0        1,186.76 

     06.020.0770-A        1,096.30 

     06.020.0772-0        1,320.22 

     06.020.0772-A        1,220.22 

     06.020.0774-0        1,476.09 

     06.020.0774-A        1,364.17 

     06.020.0775-0        1,738.00 

     06.020.0775-A        1,607.62 

     06.020.0780-0          718.30 

     06.020.0780-A          660.83 

     06.020.0781-0          834.10 

     06.020.0781-A          767.70 

     06.020.0782-0          946.62 

     06.020.0782-A          871.53 

     06.020.0783-0        1,058.47 

     06.020.0783-A          974.99 

     06.020.0784-0        1,166.77 

     06.020.0784-A        1,075.15 

     06.020.0786-0        1,422.45 

     06.020.0786-A        1,311.99 

     06.020.0788-0        1,633.66 

     06.020.0788-A        1,507.87 

     06.020.0790-0        1,882.07 

     06.020.0790-A        1,737.32 

     06.020.0792-0        2,089.92 

     06.020.0792-A        1,930.08 

     06.020.0794-0        2,350.45 

     06.020.0794-A        2,170.07 

     06.020.0795-0        2,772.90 

     06.020.0795-A        2,561.86 

     06.020.0796-0        3,016.90 

     06.020.0796-A        2,786.86 

     06.020.0797-0        3,436.03 

     06.020.0797-A        3,175.57 

     06.020.0798-0        4,536.54 

     06.020.0798-A        4,194.19 

     06.020.0799-0        5,633.66 

     06.020.0799-A        5,209.71 

     06.020.0800-0        1,643.60 

     06.020.0800-A        1,509.73 

     06.020.0801-0        2,000.52 

     06.020.0801-A        1,839.10 

     06.020.0802-0        2,282.08 

     06.020.0802-A        2,100.23 

     06.020.0803-0        2,614.76 

     06.020.0803-A        2,406.86 

     06.020.0804-0        2,891.88 

     06.020.0804-A        2,663.87 

     06.020.0805-0        3,230.15 

     06.020.0805-A        2,975.59 

     06.020.0806-0        3,793.28 

     06.020.0806-A        3,497.85 

     06.020.0807-0        4,730.78 

     06.020.0807-A        4,362.77 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0808-0        5,519.91 

     06.020.0808-A        5,090.47 

     06.020.0809-0        5,662.92 

     06.020.0809-A        5,223.10 

     06.020.0810-0        6,282.95 

     06.020.0810-A        5,795.30 

     06.020.0811-0        7,847.31 

     06.020.0811-A        7,238.87 

     06.020.0812-0        7,177.37 

     06.020.0812-A        6,627.47 

     06.020.0813-0        7,964.79 

     06.020.0813-A        7,354.89 

     06.020.0814-0        9,951.89 

     06.020.0814-A        9,190.54 

     06.020.0815-0           90.20 

     06.020.0815-A           82.84 

     06.020.0816-0          120.26 

     06.020.0816-A          110.45 

     06.020.0817-0          150.36 

     06.020.0817-A          138.09 

     06.020.0818-0          180.34 

     06.020.0818-A          165.63 

     06.020.0819-0          240.68 

     06.020.0819-A          221.04 

     06.020.0820-0          270.80 

     06.020.0820-A          248.71 

     06.020.0821-0          300.41 

     06.020.0821-A          275.92 

     06.020.0822-0          360.31 

     06.020.0822-A          330.91 

     06.020.0823-0          421.08 

     06.020.0823-A          386.72 

     06.020.0824-0          104.61 

     06.020.0824-A           96.23 

     06.020.0825-0          139.41 

     06.020.0825-A          128.24 

     06.020.0826-0          174.32 

     06.020.0826-A          160.35 

     06.020.0827-0          209.10 

     06.020.0827-A          192.34 

     06.020.0828-0          244.20 

     06.020.0828-A          224.63 

     06.020.0829-0          278.98 

     06.020.0829-A          256.62 

     06.020.0830-0          313.89 

     06.020.0830-A          288.74 

     06.020.0831-0          348.32 

     06.020.0831-A          320.43 

     06.020.0832-0          418.43 

     06.020.0832-A          384.90 

     06.020.0833-0          488.12 

     06.020.0833-A          449.00 

     06.020.0835-0          557.84 

     06.020.0835-A          513.14 
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   Código                                Custo 

     06.020.0840-0          258.68 

     06.020.0840-A          238.58 

     06.020.0841-0          301.98 

     06.020.0841-A          278.51 

     06.020.0842-0          345.06 

     06.020.0842-A          318.24 

     06.020.0843-0          388.27 

     06.020.0843-A          358.09 

     06.020.0844-0          431.35 

     06.020.0844-A          397.83 

     06.020.0846-0          517.61 

     06.020.0846-A          477.38 

     06.020.0848-0          603.43 

     06.020.0848-A          556.55 

     06.020.0850-0          690.06 

     06.020.0850-A          636.43 

     06.020.0852-0          776.21 

     06.020.0852-A          715.88 

     06.020.0853-0          863.66 

     06.020.0853-A          796.61 

     06.020.0854-0        1,035.13 

     06.020.0854-A          954.67 

     06.020.0856-0          386.07 

     06.020.0856-A          356.07 

     06.020.0857-0          450.87 

     06.020.0857-A          415.84 

     06.020.0858-0          515.17 

     06.020.0858-A          475.14 

     06.020.0859-0          579.53 

     06.020.0859-A          534.50 

     06.020.0860-0          643.89 

     06.020.0860-A          593.85 

     06.020.0862-0          772.63 

     06.020.0862-A          712.60 

     06.020.0864-0          901.29 

     06.020.0864-A          831.25 

     06.020.0866-0        1,030.03 

     06.020.0866-A          950.00 

     06.020.0868-0        1,158.70 

     06.020.0868-A        1,068.67 

     06.020.0870-0        1,287.80 

     06.020.0870-A        1,187.75 

     06.020.0871-0        1,545.22 

     06.020.0871-A        1,425.16 

     06.020.0872-0        1,673.92 

     06.020.0872-A        1,543.86 

     06.020.0873-0        1,931.34 

     06.020.0873-A        1,781.27 

     06.020.0875-0        2,575.26 

     06.020.0875-A        2,375.17 

     06.020.0876-0        3,219.15 

     06.020.0876-A        2,969.03 

     06.020.0880-0          821.11 

     06.020.0880-A          758.11 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0882-0          985.26 

     06.020.0882-A          909.66 

     06.020.0884-0        1,149.36 

     06.020.0884-A        1,061.17 

     06.020.0886-0        1,313.49 

     06.020.0886-A        1,212.71 

     06.020.0888-0        1,477.61 

     06.020.0888-A        1,364.24 

     06.020.0890-0        1,642.31 

     06.020.0890-A        1,516.31 

     06.020.0891-0        1,970.56 

     06.020.0891-A        1,819.38 

     06.020.0893-0        2,462.96 

     06.020.0893-A        2,274.00 

     06.020.0894-0        2,873.74 

     06.020.0894-A        2,653.26 

     06.020.0895-0        2,955.82 

     06.020.0895-A        2,729.04 

     06.020.0896-0        3,284.06 

     06.020.0896-A        3,032.09 

     06.020.0897-0        4,105.18 

     06.020.0897-A        3,790.21 

     06.020.0900-0        3,719.66 

     06.020.0900-A        3,436.98 

     06.020.0901-0        4,132.74 

     06.020.0901-A        3,818.66 

     06.020.0902-0        5,166.20 

     06.020.0902-A        4,773.58 

     06.020.0905-0          260.60 

     06.020.0905-A          246.18 

     06.020.0906-0          274.14 

     06.020.0906-A          259.02 

     06.020.0908-0          209.60 

     06.020.0908-A          196.65 

     06.020.0910-0          184.09 

     06.020.0910-A          171.92 

     06.020.0915-0          174.74 

     06.020.0915-A          159.29 

     06.020.0916-0          218.12 

     06.020.0916-A          199.58 

     06.020.0917-0          271.23 

     06.020.0917-A          248.22 

     06.020.0918-0          376.98 

     06.020.0918-A          346.44 

     06.020.0919-0          437.29 

     06.020.0919-A          401.98 

     06.020.0920-0          506.91 

     06.020.0920-A          465.59 

     06.020.0921-0          735.29 

     06.020.0921-A          677.76 

     06.020.0922-0          809.84 

     06.020.0922-A          746.86 

     06.020.0924-0          962.88 

     06.020.0924-A          888.60 
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   Código                                Custo 

     06.020.0926-0        1,791.36 

     06.020.0926-A        1,652.99 

     06.020.0928-0        2,186.52 

     06.020.0928-A        2,027.43 

     06.020.0930-0        2,439.55 

     06.020.0930-A        2,261.05 

     06.020.0932-0        3,493.46 

     06.020.0932-A        3,237.18 

     06.020.0933-0        4,157.78 

     06.020.0933-A        3,851.13 

     06.020.0934-0        4,503.08 

     06.020.0934-A        4,169.57 

     06.020.0935-0        6,602.16 

     06.020.0935-A        6,113.67 

     06.020.0937-0        8,747.15 

     06.020.0937-A        8,097.36 

     06.020.0938-0       10,915.03 

     06.020.0938-A       10,101.21 

     06.021.0010-0          276.18 

     06.021.0010-A          253.56 

     06.021.0011-0          355.04 

     06.021.0011-A          325.99 

     06.021.0012-0          412.88 

     06.021.0012-A          379.03 

     06.021.0013-0          502.22 

     06.021.0013-A          461.02 

     06.021.0014-0          664.88 

     06.021.0014-A          610.64 

     06.021.0015-0          778.24 

     06.021.0015-A          714.71 

     06.021.0016-0          945.94 

     06.021.0016-A          869.35 

     06.021.0017-0          896.39 

     06.021.0017-A          822.74 

     06.021.0018-0        1,191.21 

     06.021.0018-A        1,094.59 

     06.021.0019-0        1,396.67 

     06.021.0019-A        1,283.11 

     06.021.0020-0        1,810.96 

     06.021.0020-A        1,665.56 

     06.021.0021-0        2,039.15 

     06.021.0021-A        1,875.62 

     06.021.0025-0          630.00 

     06.021.0025-A          577.00 

     06.021.0026-0          810.24 

     06.021.0026-A          742.15 

     06.021.0027-0        1,091.11 

     06.021.0027-A        1,000.62 

     06.021.0028-0        1,324.77 

     06.021.0028-A        1,214.81 

     06.021.0029-0        1,841.08 

     06.021.0029-A        1,690.02 

     06.021.0030-0        2,146.58 

     06.021.0030-A        1,970.18 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.021.0031-0        2,787.95 

     06.021.0031-A        2,561.83 

     06.021.0032-0        3,052.96 

     06.021.0032-A        2,805.66 

     06.021.0033-0        3,584.64 

     06.021.0033-A        3,294.38 

     06.021.0034-0        4,657.31 

     06.021.0034-A        4,284.25 

     06.021.0035-0        6,224.85 

     06.021.0035-A        5,732.71 

     06.021.0036-0        7,036.68 

     06.021.0036-A        6,481.09 

     06.021.0040-0        5,941.40 

     06.021.0040-A        5,447.48 

     06.021.0041-0       15,934.21 

     06.021.0041-A       14,857.37 

     06.022.0010-0           70.15 

     06.022.0010-A           68.34 

     06.061.0105-0           66.89 

     06.061.0105-A           63.99 

     06.061.0110-0          113.97 

     06.061.0110-A          110.34 

     06.061.0115-0          206.97 

     06.061.0115-A          202.98 

     06.061.0120-0          547.55 

     06.061.0120-A          542.11 

     06.061.0150-0           46.98 

     06.061.0150-A           45.53 

     06.061.0155-0           69.54 

     06.061.0155-A           67.72 

     06.061.0160-0          132.71 

     06.061.0160-A          129.99 

     06.061.0165-0          374.39 

     06.061.0165-A          370.76 

     06.061.0170-0           81.24 

     06.061.0170-A           77.98 

     06.061.0171-0          103.54 

     06.061.0171-A           99.38 

     06.061.0172-0          110.64 

     06.061.0172-A          106.11 

     06.061.0173-0          117.48 

     06.061.0173-A          112.41 

     06.061.0174-0          127.37 

     06.061.0174-A          121.93 

     06.061.0176-0          127.23 

     06.061.0176-A          121.26 

     06.061.0177-0          135.17 

     06.061.0177-A          128.83 

     06.062.0001-0       34,286.32 

     06.062.0001-A       31,744.78 

     06.062.0002-0       56,572.43 

     06.062.0002-A       52,378.89 

     06.063.0012-0          613.18 

     06.063.0012-A          613.18 
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   Código                                Custo 

     06.063.0013-0          813.02 

     06.063.0013-A          813.02 

     06.063.0014-0        1,127.50 

     06.063.0014-A        1,127.50 

     06.063.0015-0        1,375.72 

     06.063.0015-A        1,375.72 

     06.063.0016-0        1,644.98 

     06.063.0016-A        1,644.98 

     06.063.0017-0        2,074.11 

     06.063.0017-A        2,074.11 

     06.063.0018-0        2,505.33 

     06.063.0018-A        2,505.33 

     06.063.0019-0        3,701.21 

     06.063.0019-A        3,701.21 

     06.063.0021-0        5,243.12 

     06.063.0021-A        5,243.12 

     06.063.0023-0       10,754.44 

     06.063.0023-A       10,754.44 

     06.069.0005-0           15.88 

     06.069.0005-A           14.75 

     06.069.0006-0           25.73 

     06.069.0006-A           24.28 

     06.069.0008-0           17.88 

     06.069.0008-A           16.75 

     06.069.0009-0           29.73 

     06.069.0009-A           28.27 

     06.069.0010-0           19.32 

     06.069.0010-A           18.19 

     06.069.0015-0           32.62 

     06.069.0015-A           31.16 

     06.069.0020-0           26.00 

     06.069.0020-A           24.87 

     06.069.0025-0           45.97 

     06.069.0025-A           44.51 

     06.069.0030-0           27.47 

     06.069.0030-A           26.34 

     06.069.0035-0           48.90 

     06.069.0035-A           47.45 

     06.069.0040-0           33.53 

     06.069.0040-A           32.39 

     06.069.0045-0           61.02 

     06.069.0045-A           59.56 

     06.069.0050-0           37.15 

     06.069.0050-A           36.02 

     06.069.0055-0           68.27 

     06.069.0055-A           66.81 

     06.069.0100-0           21.67 

     06.069.0100-A           20.54 

     06.069.0101-0           37.31 

     06.069.0101-A           35.86 

     06.069.0105-0           26.87 

     06.069.0105-A           25.74 

     06.069.0106-0           47.71 

     06.069.0106-A           46.25 
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   Código                                Custo 

     06.069.0110-0           34.52 

     06.069.0110-A           33.39 

     06.069.0115-0           63.02 

     06.069.0115-A           61.56 

     06.069.0120-0           41.87 

     06.069.0120-A           40.74 

     06.069.0125-0           77.71 

     06.069.0125-A           76.25 

     06.069.0130-0           46.54 

     06.069.0130-A           45.41 

     06.069.0135-0           87.04 

     06.069.0135-A           85.59 

     06.069.0140-0           83.14 

     06.069.0140-A           82.01 

     06.069.0145-0          160.25 

     06.069.0145-A          158.79 

     06.069.0150-0          111.38 

     06.069.0150-A          110.25 

     06.069.0155-0          216.73 

     06.069.0155-A          215.27 

     06.069.0160-0          181.40 

     06.069.0160-A          180.27 

     06.069.0165-0          356.76 

     06.069.0165-A          355.31 

     06.072.0001-0          697.22 

     06.072.0001-A          666.98 

     06.072.0003-0          868.06 

     06.072.0003-A          836.76 

     06.075.0010-0          893.81 

     06.075.0010-A          863.38 

     06.075.0012-0        1,051.06 

     06.075.0012-A        1,019.76 

     06.076.0005-0          795.60 

     06.076.0005-A          765.35 

     06.076.0010-0        1,039.65 

     06.076.0010-A        1,008.35 

     06.076.0015-0          801.87 

     06.076.0015-A          775.81 

     06.076.0020-0          336.05 

     06.076.0020-A          325.81 

     06.076.0025-0          294.21 

     06.076.0025-A          286.32 

     06.077.0005-0          978.59 

     06.077.0005-A          948.35 

     06.077.0010-0        1,222.64 

     06.077.0010-A        1,191.34 

     06.077.0015-0          984.87 

     06.077.0015-A          958.80 

     06.077.0020-0          390.95 

     06.077.0020-A          380.71 

     06.077.0025-0          336.30 

     06.077.0025-A          328.41 

     06.081.0010-0          154.36 

     06.081.0010-A          147.86 
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   Código                                Custo 

     06.082.0010-0           29.58 

     06.082.0010-A           26.94 

     06.082.0015-0           40.06 

     06.082.0015-A           36.76 

     06.082.0020-0           45.70 

     06.082.0020-A           41.76 

     06.082.0050-0           19.57 

     06.082.0050-A           18.31 

     06.082.0053-0           24.24 

     06.082.0053-A           22.98 

     06.082.0055-0           25.09 

     06.082.0055-A           23.83 

     06.082.0070-0           22.07 

     06.082.0070-A           21.06 

     06.082.0075-0           22.68 

     06.082.0075-A           21.67 

     06.084.0005-0          183.42 

     06.084.0005-A          177.14 

     06.085.0010-0           12.83 

     06.085.0010-A           11.58 

     06.085.0015-0           99.83 

     06.085.0015-A           92.29 

     06.085.0020-0          191.33 

     06.085.0020-A          185.05 

     06.085.0025-0          206.00 

     06.085.0025-A          198.46 

     06.085.0030-0          184.78 

     06.085.0030-A          178.49 

     06.085.0035-0          532.84 

     06.085.0035-A          526.56 

     06.085.0040-0          198.75 

     06.085.0040-A          193.72 

     06.085.0045-0          236.47 

     06.085.0045-A          226.41 

     06.085.0050-1          367.57 

     06.085.0050-B          360.86 

     06.085.0055-0          221.83 

     06.085.0055-A          211.77 

     06.085.0058-0          437.41 

     06.085.0058-A          394.91 

     06.085.0060-0          187.65 

     06.085.0060-A          180.11 

     06.085.0065-0          182.31 

     06.085.0065-A          176.03 

     06.085.0070-0          226.32 

     06.085.0070-A          216.27 

     06.085.0072-0          219.62 

     06.085.0072-A          209.57 

     06.085.0074-0          219.62 

     06.085.0074-A          209.57 

     06.086.0010-0          491.42 

     06.086.0010-A          472.44 

     06.087.0010-0        1,357.89 

     06.087.0010-A        1,297.62 
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   Código                                Custo 

     06.088.0010-0          176.24 

     06.088.0010-A          171.22 

     06.090.0010-0            6.22 

     06.090.0010-A            5.39 

     06.095.0013-0           28.66 

     06.095.0013-A           27.24 

     06.095.0015-0           33.76 

     06.095.0015-A           32.27 

     06.095.0018-0           46.57 

     06.095.0018-A           44.90 

     06.095.0020-0           58.67 

     06.095.0020-A           56.85 

     06.095.0022-0           67.47 

     06.095.0022-A           65.47 

     06.095.0025-0           35.66 

     06.095.0025-A           34.17 

     06.095.0028-0           49.08 

     06.095.0028-A           47.41 

     06.095.0030-0           62.47 

     06.095.0030-A           60.65 

     06.100.0010-0            7.50 

     06.100.0010-A            7.32 

     06.100.0011-0           10.58 

     06.100.0011-A           10.40 

     06.100.0012-0           13.21 

     06.100.0012-A           13.09 

     06.100.0020-0           11.48 

     06.100.0020-A           11.18 

     06.100.0030-0           19.06 

     06.100.0030-A           18.16 

     06.100.0040-0           18.23 

     06.100.0040-A           17.03 

     06.100.0050-0           18.23 

     06.100.0050-A           17.03 

     06.100.0056-0            6.44 

     06.100.0056-A            6.14 

     06.100.0058-0            7.81 

     06.100.0058-A            7.45 

     06.100.0060-0           11.32 

     06.100.0060-A           10.93 

     06.100.0062-0           14.34 

     06.100.0062-A           13.92 

     06.100.0064-0           20.17 

     06.100.0064-A           19.72 

     06.100.0068-0            6.39 

     06.100.0068-A            6.12 

     06.100.0079-0           26.47 

     06.100.0079-A           25.85 

     06.100.0080-0           28.93 

     06.100.0080-A           27.97 

     06.100.0082-0           35.34 

     06.100.0082-A           34.36 

     06.100.0085-0           35.53 

     06.100.0085-A           34.53 
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     06.100.0087-0           46.22 

     06.100.0087-A           45.19 

     06.100.0090-0           46.41 

     06.100.0090-A           45.35 

     06.100.0092-0           54.76 

     06.100.0092-A           53.68 

     06.100.0095-0           55.32 

     06.100.0095-A           54.17 

     06.100.0100-0           65.15 

     06.100.0100-A           63.92 

     06.100.0105-0           81.14 

     06.100.0105-A           79.86 

     06.100.0110-0          112.63 

     06.100.0110-A          111.30 

     06.100.0115-0          144.30 

     06.100.0115-A          142.89 

     06.100.0130-0           52.94 

     06.100.0130-A           51.48 

     06.100.0132-0           70.74 

     06.100.0132-A           69.23 

     06.100.0134-0           84.32 

     06.100.0134-A           82.69 

     06.100.0136-0           98.71 

     06.100.0136-A           97.02 

     06.100.0138-0          121.57 

     06.100.0138-A          119.84 

     06.100.0140-0          139.63 

     06.100.0140-A          137.83 

     06.100.0142-0          203.24 

     06.100.0142-A          201.36 

     06.100.0144-0          266.65 

     06.100.0144-A          264.71 

     06.100.0148-0           26.16 

     06.100.0148-A           25.18 

     06.100.0150-0           46.52 

     06.100.0150-A           45.01 

     06.100.0155-0           45.37 

     06.100.0155-A           43.87 

     06.100.0160-0           48.30 

     06.100.0160-A           46.79 

     06.100.0165-0           68.24 

     06.100.0165-A           65.23 

     06.100.0170-0           68.99 

     06.100.0170-A           65.98 

     06.100.0175-0           49.03 

     06.100.0175-A           47.52 

     06.100.0180-0           73.56 

     06.100.0180-A           70.55 

     06.100.0185-0           80.26 

     06.100.0185-A           76.24 

     06.100.0187-0           91.56 

     06.100.0187-A           89.93 

     06.100.0190-0           72.15 

     06.100.0190-A           68.27 
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     06.101.0001-0           60.35 

     06.101.0001-A           59.97 

     06.102.0010-0          249.57 

     06.102.0010-A          233.42 

     06.103.0010-0          667.30 

     06.103.0010-A          667.30 

     06.103.0015-0          784.19 

     06.103.0015-A          784.19 

     06.103.0020-0          868.50 

     06.103.0020-A          868.50 

     06.103.0025-0          965.42 

     06.103.0025-A          965.42 

     06.103.0030-0        1,056.24 

     06.103.0030-A        1,056.24 

     06.103.0035-0        1,149.80 

     06.103.0035-A        1,149.80 

     06.103.0040-0        1,257.02 

     06.103.0040-A        1,257.02 

     06.103.0045-0        1,354.15 

     06.103.0045-A        1,354.15 

     06.103.0050-0        1,448.13 

     06.103.0050-A        1,448.13 

     06.103.0055-0        1,542.31 

     06.103.0055-A        1,542.31 

     06.103.0080-0          858.61 

     06.103.0080-A          858.61 

     06.103.0085-0          946.07 

     06.103.0085-A          946.07 

     06.103.0090-0        1,046.36 

     06.103.0090-A        1,046.36 

     06.103.0095-0        1,140.55 

     06.103.0095-A        1,140.55 

     06.103.0100-0        1,231.27 

     06.103.0100-A        1,231.27 

     06.103.0105-0        1,237.64 

     06.103.0105-A        1,237.64 

     06.103.0110-0        1,441.61 

     06.103.0110-A        1,441.61 

     06.103.0115-0        1,542.31 

     06.103.0115-A        1,542.31 

     06.103.0120-0        1,636.08 

     06.103.0120-A        1,636.08 

     06.103.0125-0        1,742.88 

     06.103.0125-A        1,742.88 

     06.103.0150-0           88.65 

     06.103.0150-A           88.65 

     06.106.0011-0        2,007.85 

     06.106.0011-A        1,862.93 

     06.106.0012-0        2,267.79 

     06.106.0012-A        2,107.64 

     06.106.0014-0        2,732.54 

     06.106.0014-A        2,542.26 

     06.108.0005-0        2,204.45 

     06.108.0005-A        2,053.58 
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     06.108.0006-0        2,645.31 

     06.108.0006-A        2,464.27 

     06.108.0007-0        3,306.68 

     06.108.0007-A        3,080.37 

     06.108.0008-0        4,408.91 

     06.108.0008-A        4,107.16 

     06.108.0009-0        5,511.14 

     06.108.0009-A        5,133.95 

     06.110.0001-0        1,542.00 

     06.110.0001-A        1,378.62 

     06.115.0001-0          413.67 

     06.115.0001-A          370.89 

     06.200.0030-0          216.61 

     06.200.0030-A          216.61 

     06.200.0033-0          305.55 

     06.200.0033-A          305.55 

     06.200.0035-0          422.21 

     06.200.0035-A          422.21 

     06.200.0051-0          514.91 

     06.200.0051-A          514.91 

     06.200.0052-0          503.34 

     06.200.0052-A          503.34 

     06.200.0053-0          598.31 

     06.200.0053-A          598.31 

     06.200.0054-0          728.27 

     06.200.0054-A          728.27 

     06.200.0055-0          893.08 

     06.200.0055-A          893.08 

     06.200.0056-0        1,054.03 

     06.200.0056-A        1,054.03 

     06.200.0057-0        1,376.16 

     06.200.0057-A        1,376.16 

     06.200.0058-0        1,439.10 

     06.200.0058-A        1,439.10 

     06.200.0059-0        1,684.31 

     06.200.0059-A        1,684.31 

     06.200.0060-0        1,851.46 

     06.200.0060-A        1,851.46 

     06.200.0062-0        2,401.53 

     06.200.0062-A        2,401.53 

     06.200.0064-0        3,383.10 

     06.200.0064-A        3,383.10 

     06.200.0065-0        4,051.07 

     06.200.0065-A        4,051.07 

     06.200.0066-0        4,741.79 

     06.200.0066-A        4,741.79 

     06.200.0067-0        5,531.57 

     06.200.0067-A        5,531.57 

     06.200.0068-0        7,250.78 

     06.200.0068-A        7,250.78 

     06.200.0071-0          557.81 

     06.200.0071-A          557.81 

     06.200.0072-0          666.84 

     06.200.0072-A          666.84 
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     06.200.0073-0          815.47 

     06.200.0073-A          815.47 

     06.200.0074-0          930.29 

     06.200.0074-A          930.29 

     06.200.0075-0        1,227.39 

     06.200.0075-A        1,227.39 

     06.200.0076-0        1,309.71 

     06.200.0076-A        1,309.71 

     06.200.0077-0        1,533.41 

     06.200.0077-A        1,533.41 

     06.200.0078-0        1,633.05 

     06.200.0078-A        1,633.05 

     06.200.0080-0        2,111.45 

     06.200.0080-A        2,111.45 

     06.200.0081-0        3,001.99 

     06.200.0081-A        3,001.99 

     06.200.0083-0        3,484.51 

     06.200.0083-A        3,484.51 

     06.200.0084-0        4,025.38 

     06.200.0084-A        4,025.38 

     06.200.0085-0        4,732.25 

     06.200.0085-A        4,732.25 

     06.200.0086-0        6,296.86 

     06.200.0086-A        6,296.86 

     06.200.0090-0          553.34 

     06.200.0090-A          553.34 

     06.200.0092-0          553.53 

     06.200.0092-A          553.53 

     06.200.0093-0          638.93 

     06.200.0093-A          638.93 

     06.200.0094-0          747.29 

     06.200.0094-A          747.29 

     06.200.0095-0          927.37 

     06.200.0095-A          927.37 

     06.200.0096-0        1,046.93 

     06.200.0096-A        1,046.93 

     06.200.0097-0        1,399.58 

     06.200.0097-A        1,399.58 

     06.200.0098-0        1,530.68 

     06.200.0098-A        1,530.68 

     06.200.0099-0        1,752.02 

     06.200.0099-A        1,752.02 

     06.200.0100-0        1,881.81 

     06.200.0100-A        1,881.81 

     06.200.0102-0        2,498.00 

     06.200.0102-A        2,498.00 

     06.200.0104-0        3,647.25 

     06.200.0104-A        3,647.25 

     06.200.0105-0        4,271.90 

     06.200.0105-A        4,271.90 

     06.200.0106-0        5,079.58 

     06.200.0106-A        5,079.58 

     06.200.0107-0        5,954.50 

     06.200.0107-A        5,954.50 
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     06.200.0108-0        8,336.53 

     06.200.0108-A        8,336.53 

     06.201.0051-0        1,836.32 

     06.201.0051-A        1,836.32 

     06.201.0052-0        2,043.91 

     06.201.0052-A        2,043.91 

     06.201.0053-0        2,522.28 

     06.201.0053-A        2,522.28 

     06.201.0054-0        3,047.15 

     06.201.0054-A        3,047.15 

     06.201.0055-0        3,602.99 

     06.201.0055-A        3,602.99 

     06.201.0056-0        4,412.71 

     06.201.0056-A        4,412.71 

     06.201.0057-0        5,128.61 

     06.201.0057-A        5,128.61 

     06.201.0058-0        5,770.86 

     06.201.0058-A        5,770.86 

     06.201.0059-0        7,069.64 

     06.201.0059-A        7,069.64 

     06.201.0060-0        7,534.32 

     06.201.0060-A        7,534.32 

     06.201.0061-0        9,125.69 

     06.201.0061-A        9,125.69 

     06.201.0062-0       20,287.92 

     06.201.0062-A       20,287.92 

     06.201.0063-0       25,761.33 

     06.201.0063-A       25,761.33 

     06.201.0064-0       37,422.33 

     06.201.0064-A       37,422.33 

     06.201.0065-0       38,823.87 

     06.201.0065-A       38,823.87 

     06.201.0066-0       55,682.76 

     06.201.0066-A       55,682.76 

     06.201.0071-0        1,836.32 

     06.201.0071-A        1,836.32 

     06.201.0072-0        2,043.91 

     06.201.0072-A        2,043.91 

     06.201.0073-0        2,522.28 

     06.201.0073-A        2,522.28 

     06.201.0074-0        3,048.38 

     06.201.0074-A        3,048.38 

     06.201.0075-0        3,685.83 

     06.201.0075-A        3,685.83 

     06.201.0076-0        4,480.72 

     06.201.0076-A        4,480.72 

     06.201.0077-0        5,201.81 

     06.201.0077-A        5,201.81 

     06.201.0078-0        6,119.30 

     06.201.0078-A        6,119.30 

     06.201.0079-0        7,497.57 

     06.201.0079-A        7,497.57 

     06.201.0080-0        8,697.54 

     06.201.0080-A        8,697.54 
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     06.201.0081-0       11,945.19 

     06.201.0081-A       11,945.19 

     06.201.0082-0       20,836.54 

     06.201.0082-A       20,836.54 

     06.201.0091-0       37,454.81 

     06.201.0091-A       37,454.81 

     06.201.0092-0       49,627.75 

     06.201.0092-A       49,627.75 

     06.201.0093-0       68,153.01 

     06.201.0093-A       68,153.01 

     06.201.0094-0       40,465.07 

     06.201.0094-A       40,465.07 

     06.201.0095-0       49,627.75 

     06.201.0095-A       49,627.75 

     06.201.0096-0       73,667.09 

     06.201.0096-A       73,667.09 

     06.201.0097-0       51,586.99 

     06.201.0097-A       51,586.99 

     06.201.0098-0       65,172.14 

     06.201.0098-A       65,172.14 

     06.201.0099-0       79,876.37 

     06.201.0099-A       79,876.37 

     06.201.0100-0       75,186.96 

     06.201.0100-A       75,186.96 

     06.201.0101-0       87,705.86 

     06.201.0101-A       87,705.86 

     06.201.0102-0      109,847.91 

     06.201.0102-A      109,847.91 

     06.201.0111-0        1,324.30 

     06.201.0111-A        1,324.30 

     06.201.0112-0        1,448.01 

     06.201.0112-A        1,448.01 

     06.201.0113-0        1,762.13 

     06.201.0113-A        1,762.13 

     06.201.0114-0        2,139.15 

     06.201.0114-A        2,139.15 

     06.201.0115-0        2,533.48 

     06.201.0115-A        2,533.48 

     06.201.0116-0        3,043.34 

     06.201.0116-A        3,043.34 

     06.201.0117-0        3,509.66 

     06.201.0117-A        3,509.66 

     06.201.0118-0        3,990.44 

     06.201.0118-A        3,990.44 

     06.201.0119-0        4,775.76 

     06.201.0119-A        4,775.76 

     06.201.0120-0        5,144.98 

     06.201.0120-A        5,144.98 

     06.201.0121-0        6,304.27 

     06.201.0121-A        6,304.27 

     06.201.0122-0       12,624.41 

     06.201.0122-A       12,624.41 

     06.201.0123-0       15,984.67 

     06.201.0123-A       15,984.67 
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     06.201.0124-0       24,618.74 

     06.201.0124-A       24,618.74 

     06.201.0125-0       25,913.72 

     06.201.0125-A       25,913.72 

     06.201.0126-0       35,641.61 

     06.201.0126-A       35,641.61 

     06.201.0131-0        1,324.30 

     06.201.0131-A        1,324.30 

     06.201.0132-0        1,448.01 

     06.201.0132-A        1,448.01 

     06.201.0133-0        1,762.13 

     06.201.0133-A        1,762.13 

     06.201.0134-0        2,139.81 

     06.201.0134-A        2,139.81 

     06.201.0135-0        2,574.98 

     06.201.0135-A        2,574.98 

     06.201.0136-0        3,077.31 

     06.201.0136-A        3,077.31 

     06.201.0137-0        3,546.26 

     06.201.0137-A        3,546.26 

     06.201.0138-0        4,164.64 

     06.201.0138-A        4,164.64 

     06.201.0139-0        4,993.54 

     06.201.0139-A        4,993.54 

     06.201.0140-0        5,722.72 

     06.201.0140-A        5,722.72 

     06.201.0141-0        7,847.86 

     06.201.0141-A        7,847.86 

     06.201.0142-0       13,553.44 

     06.201.0142-A       13,553.44 

     06.201.0161-0        1,365.52 

     06.201.0161-A        1,365.52 

     06.201.0162-0        1,502.45 

     06.201.0162-A        1,502.45 

     06.201.0163-0        1,833.22 

     06.201.0163-A        1,833.22 

     06.201.0164-0        2,238.18 

     06.201.0164-A        2,238.18 

     06.201.0165-0        2,669.54 

     06.201.0165-A        2,669.54 

     06.201.0166-0        3,229.85 

     06.201.0166-A        3,229.85 

     06.201.0167-0        3,763.15 

     06.201.0167-A        3,763.15 

     06.201.0168-0        4,269.02 

     06.201.0168-A        4,269.02 

     06.201.0169-0        5,143.72 

     06.201.0169-A        5,143.72 

     06.201.0170-0        5,558.17 

     06.201.0170-A        5,558.17 

     06.201.0171-0        6,874.00 

     06.201.0171-A        6,874.00 

     06.201.0172-0       13,488.71 

     06.201.0172-A       13,488.71 
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     06.201.0173-0       17,064.84 

     06.201.0173-A       17,064.84 

     06.201.0174-0       25,956.71 

     06.201.0174-A       25,956.71 

     06.201.0175-0       27,573.35 

     06.201.0175-A       27,573.35 

     06.201.0176-0       38,091.22 

     06.201.0176-A       38,091.22 

     06.201.0181-0        1,365.52 

     06.201.0181-A        1,365.52 

     06.201.0182-0        1,502.45 

     06.201.0182-A        1,502.45 

     06.201.0183-0        1,833.22 

     06.201.0183-A        1,833.22 

     06.201.0184-0        2,238.80 

     06.201.0184-A        2,238.80 

     06.201.0185-0        2,711.02 

     06.201.0185-A        2,711.02 

     06.201.0186-0        3,263.87 

     06.201.0186-A        3,263.87 

     06.201.0187-0        3,799.75 

     06.201.0187-A        3,799.75 

     06.201.0188-0        4,443.21 

     06.201.0188-A        4,443.21 

     06.201.0189-0        5,361.49 

     06.201.0189-A        5,361.49 

     06.201.0190-0        6,135.90 

     06.201.0190-A        6,135.90 

     06.201.0191-0        8,409.95 

     06.201.0191-A        8,409.95 

     06.201.0192-0       14,410.08 

     06.201.0192-A       14,410.08 

     06.201.0211-0          452.72 

     06.201.0211-A          452.72 

     06.201.0212-0          478.37 

     06.201.0212-A          478.37 

     06.201.0213-0          609.80 

     06.201.0213-A          609.80 

     06.201.0214-0          791.61 

     06.201.0214-A          791.61 

     06.201.0215-0        1,014.08 

     06.201.0215-A        1,014.08 

     06.201.0216-0        1,216.08 

     06.201.0216-A        1,216.08 

     06.201.0217-0        1,428.00 

     06.201.0217-A        1,428.00 

     06.201.0218-0        1,573.10 

     06.201.0218-A        1,573.10 

     06.201.0219-0        1,837.36 

     06.201.0219-A        1,837.36 

     06.201.0220-0        2,061.05 

     06.201.0220-A        2,061.05 

     06.201.0221-0        2,666.10 

     06.201.0221-A        2,666.10 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.201.0222-0        3,613.96 

     06.201.0222-A        3,613.96 

     06.201.0223-0        4,319.50 

     06.201.0223-A        4,319.50 

     06.201.0224-0        6,659.78 

     06.201.0224-A        6,659.78 

     06.201.0225-0        7,848.30 

     06.201.0225-A        7,848.30 

     06.201.0226-0       10,437.59 

     06.201.0226-A       10,437.59 

     06.201.0231-0          452.72 

     06.201.0231-A          452.72 

     06.201.0232-0          478.37 

     06.201.0232-A          478.37 

     06.201.0233-0          609.80 

     06.201.0233-A          609.80 

     06.201.0234-0          791.62 

     06.201.0234-A          791.62 

     06.201.0235-0        1,014.17 

     06.201.0235-A        1,014.17 

     06.201.0236-0        1,216.10 

     06.201.0236-A        1,216.10 

     06.201.0237-0        1,427.99 

     06.201.0237-A        1,427.99 

     06.201.0238-0        1,573.12 

     06.201.0238-A        1,573.12 

     06.201.0239-0        1,837.38 

     06.201.0239-A        1,837.38 

     06.201.0240-0        2,061.08 

     06.201.0240-A        2,061.08 

     06.201.0241-0        2,926.13 

     06.201.0241-A        2,926.13 

     06.201.0242-0        4,680.82 

     06.201.0242-A        4,680.82 

     06.201.0243-0       30,698.20 

     06.201.0243-A       30,698.20 

     06.201.0244-0       33,202.02 

     06.201.0244-A       33,202.02 

     06.201.0245-0       28,289.38 

     06.201.0245-A       28,289.38 

     06.201.0246-0       34,660.95 

     06.201.0246-A       34,660.95 

     06.201.0251-0        1,864.17 

     06.201.0251-A        1,864.17 

     06.201.0252-0        2,074.35 

     06.201.0252-A        2,074.35 

     06.201.0253-0        2,564.38 

     06.201.0253-A        2,564.38 

     06.201.0254-0        3,086.52 

     06.201.0254-A        3,086.52 

     06.201.0255-0        3,669.76 

     06.201.0255-A        3,669.76 

     06.201.0256-0        4,484.70 

     06.201.0256-A        4,484.70 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.201.0257-0        5,240.24 

     06.201.0257-A        5,240.24 

     06.201.0258-0        5,914.61 

     06.201.0258-A        5,914.61 

     06.201.0259-0        7,211.88 

     06.201.0259-A        7,211.88 

     06.201.0260-0        7,696.47 

     06.201.0260-A        7,696.47 

     06.201.0261-0        9,368.97 

     06.201.0261-A        9,368.97 

     06.201.0262-0       20,577.31 

     06.201.0262-A       20,577.31 

     06.201.0263-0       26,117.56 

     06.201.0263-A       26,117.56 

     06.201.0264-0       37,851.59 

     06.201.0264-A       37,851.59 

     06.201.0265-0       39,339.76 

     06.201.0265-A       39,339.76 

     06.201.0266-0       56,380.73 

     06.201.0266-A       56,380.73 

     06.201.0271-0        1,864.17 

     06.201.0271-A        1,864.17 

     06.201.0272-0        2,074.35 

     06.201.0272-A        2,074.35 

     06.201.0273-0        2,564.38 

     06.201.0273-A        2,564.38 

     06.201.0274-0        3,087.74 

     06.201.0274-A        3,087.74 

     06.201.0275-0        3,752.69 

     06.201.0275-A        3,752.69 

     06.201.0276-0        4,552.71 

     06.201.0276-A        4,552.71 

     06.201.0277-0        5,313.47 

     06.201.0277-A        5,313.47 

     06.201.0278-0        6,263.08 

     06.201.0278-A        6,263.08 

     06.201.0279-0        7,639.87 

     06.201.0279-A        7,639.87 

     06.201.0280-0        8,859.73 

     06.201.0280-A        8,859.73 

     06.201.0281-0       12,089.02 

     06.201.0281-A       12,089.02 

     06.201.0282-0       21,128.17 

     06.201.0282-A       21,128.17 

     06.201.0291-0       29,355.40 

     06.201.0291-A       29,355.40 

     06.201.0292-0       37,680.88 

     06.201.0292-A       37,680.88 

     06.201.0293-0       55,777.81 

     06.201.0293-A       55,777.81 

     06.201.0294-0       41,463.02 

     06.201.0294-A       41,463.02 

     06.201.0295-0       41,685.45 

     06.201.0295-A       41,685.45 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.201.0296-0       60,349.29 

     06.201.0296-A       60,349.29 

     06.201.0297-0       42,304.29 

     06.201.0297-A       42,304.29 

     06.201.0298-0       53,567.74 

     06.201.0298-A       53,567.74 

     06.201.0299-0       71,466.38 

     06.201.0299-A       71,466.38 

     06.201.0300-0       63,403.73 

     06.201.0300-A       63,403.73 

     06.201.0301-0       73,323.33 

     06.201.0301-A       73,323.33 

     06.201.0302-0       91,999.07 

     06.201.0302-A       91,999.07 

     06.201.0311-0        1,352.11 

     06.201.0311-A        1,352.11 

     06.201.0312-0        1,478.53 

     06.201.0312-A        1,478.53 

     06.201.0313-0        1,811.86 

     06.201.0313-A        1,811.86 

     06.201.0314-0        2,186.17 

     06.201.0314-A        2,186.17 

     06.201.0315-0        2,600.22 

     06.201.0315-A        2,600.22 

     06.201.0316-0        3,122.92 

     06.201.0316-A        3,122.92 

     06.201.0317-0        3,628.95 

     06.201.0317-A        3,628.95 

     06.201.0318-0        4,134.16 

     06.201.0318-A        4,134.16 

     06.201.0319-0        4,925.72 

     06.201.0319-A        4,925.72 

     06.201.0320-0        5,307.12 

     06.201.0320-A        5,307.12 

     06.201.0321-0        6,555.20 

     06.201.0321-A        6,555.20 

     06.201.0322-0       12,921.50 

     06.201.0322-A       12,921.50 

     06.201.0323-0       16,340.83 

     06.201.0323-A       16,340.83 

     06.201.0324-0       25,055.65 

     06.201.0324-A       25,055.65 

     06.201.0325-0       26,429.64 

     06.201.0325-A       26,429.64 

     06.201.0326-0       36,339.62 

     06.201.0326-A       36,339.62 

     06.201.0331-0        1,352.11 

     06.201.0331-A        1,352.11 

     06.201.0332-0        1,478.53 

     06.201.0332-A        1,478.53 

     06.201.0333-0        1,811.86 

     06.201.0333-A        1,811.86 

     06.201.0334-0        2,186.79 

     06.201.0334-A        2,186.79 
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   Código                                Custo 

     06.201.0335-0        2,641.68 

     06.201.0335-A        2,641.68 

     06.201.0336-0        3,156.91 

     06.201.0336-A        3,156.91 

     06.201.0337-0        3,665.57 

     06.201.0337-A        3,665.57 

     06.201.0338-0        4,308.31 

     06.201.0338-A        4,308.31 

     06.201.0339-0        5,135.82 

     06.201.0339-A        5,135.82 

     06.201.0340-0        5,892.54 

     06.201.0340-A        5,892.54 

     06.201.0341-0        7,907.59 

     06.201.0341-A        7,907.59 

     06.201.0342-0       13,845.09 

     06.201.0342-A       13,845.09 

     06.201.0361-0        1,388.38 

     06.201.0361-A        1,388.38 

     06.201.0362-0        1,527.59 

     06.201.0362-A        1,527.59 

     06.201.0363-0        1,891.55 

     06.201.0363-A        1,891.55 

     06.201.0364-0        2,295.33 

     06.201.0364-A        2,295.33 

     06.201.0365-0        2,775.45 

     06.201.0365-A        2,775.45 

     06.201.0366-0        3,319.13 

     06.201.0366-A        3,319.13 

     06.201.0367-0        3,895.35 

     06.201.0367-A        3,895.35 

     06.201.0368-0        4,433.68 

     06.201.0368-A        4,433.68 

     06.201.0369-0        5,309.65 

     06.201.0369-A        5,309.65 

     06.201.0370-0        5,745.26 

     06.201.0370-A        5,745.26 

     06.201.0371-0        7,189.28 

     06.201.0371-A        7,189.28 

     06.201.0372-0       13,818.37 

     06.201.0372-A       13,818.37 

     06.201.0373-0       17,512.40 

     06.201.0373-A       17,512.40 

     06.201.0374-0       26,553.96 

     06.201.0374-A       26,553.96 

     06.201.0375-0       29,181.54 

     06.201.0375-A       29,181.54 

     06.201.0376-0       38,938.34 

     06.201.0376-A       38,938.34 

     06.201.0381-0        1,388.38 

     06.201.0381-A        1,388.38 

     06.201.0382-0        1,527.59 

     06.201.0382-A        1,527.59 

     06.201.0383-0        1,891.55 

     06.201.0383-A        1,891.55 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.201.0384-0        2,295.96 

     06.201.0384-A        2,295.96 

     06.201.0385-0        2,804.22 

     06.201.0385-A        2,804.22 

     06.201.0386-0        3,352.50 

     06.201.0386-A        3,352.50 

     06.201.0387-0        3,931.95 

     06.201.0387-A        3,931.95 

     06.201.0388-0        4,606.66 

     06.201.0388-A        4,606.66 

     06.201.0389-0        5,527.11 

     06.201.0389-A        5,527.11 

     06.201.0390-0        6,322.70 

     06.201.0390-A        6,322.70 

     06.201.0391-0        8,548.98 

     06.201.0391-A        8,548.98 

     06.201.0392-0       14,741.97 

     06.201.0392-A       14,741.97 

     06.201.0411-0          465.18 

     06.201.0411-A          465.18 

     06.201.0412-0          501.22 

     06.201.0412-A          501.22 

     06.201.0413-0          659.57 

     06.201.0413-A          659.57 

     06.201.0414-0          846.32 

     06.201.0414-A          846.32 

     06.201.0415-0        1,080.88 

     06.201.0415-A        1,080.88 

     06.201.0416-0        1,288.04 

     06.201.0416-A        1,288.04 

     06.201.0417-0        1,539.67 

     06.201.0417-A        1,539.67 

     06.201.0418-0        1,716.67 

     06.201.0418-A        1,716.67 

     06.201.0419-0        1,979.79 

     06.201.0419-A        1,979.79 

     06.201.0420-0        2,223.32 

     06.201.0420-A        2,223.32 

     06.201.0421-0        2,909.42 

     06.201.0421-A        2,909.42 

     06.201.0422-0        3,910.99 

     06.201.0422-A        3,910.99 

     06.201.0423-0        4,668.17 

     06.201.0423-A        4,668.17 

     06.201.0424-0        7,096.62 

     06.201.0424-A        7,096.62 

     06.201.0425-0        8,356.67 

     06.201.0425-A        8,356.67 

     06.201.0426-0       11,127.99 

     06.201.0426-A       11,127.99 

     06.201.0431-0          465.18 

     06.201.0431-A          465.18 

     06.201.0432-0          501.22 

     06.201.0432-A          501.22 
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   Código                                Custo 

     06.201.0433-0          659.57 

     06.201.0433-A          659.57 

     06.201.0434-0          846.32 

     06.201.0434-A          846.32 

     06.201.0435-0        1,080.87 

     06.201.0435-A        1,080.87 

     06.201.0436-0        1,288.02 

     06.201.0436-A        1,288.02 

     06.201.0437-0        1,539.61 

     06.201.0437-A        1,539.61 

     06.201.0438-0        1,716.65 

     06.201.0438-A        1,716.65 

     06.201.0439-0        1,979.73 

     06.201.0439-A        1,979.73 

     06.201.0440-0        2,223.32 

     06.201.0440-A        2,223.32 

     06.201.0441-0        2,909.43 

     06.201.0441-A        2,909.43 

     06.201.0442-0        4,980.03 

     06.201.0442-A        4,980.03 

     06.201.0443-0       26,422.41 

     06.201.0443-A       26,422.41 

     06.201.0444-0       18,886.27 

     06.201.0444-A       18,886.27 

     06.201.0445-0       29,162.09 

     06.201.0445-A       29,162.09 

     06.201.0446-0       28,595.34 

     06.201.0446-A       28,595.34 

     06.203.0012-0           75.66 

     06.203.0012-A           75.66 

     06.203.0014-0          120.03 

     06.203.0014-A          120.03 

     06.203.0016-0          184.77 

     06.203.0016-A          184.77 

     06.203.0017-0          231.33 

     06.203.0017-A          231.33 

     06.203.0020-0          472.86 

     06.203.0020-A          472.86 

     06.203.0021-0          609.30 

     06.203.0021-A          609.30 

     06.203.0022-0          750.51 

     06.203.0022-A          750.51 

     06.203.0024-0        1,194.21 

     06.203.0024-A        1,194.21 

     06.203.0025-0        1,924.11 

     06.203.0025-A        1,924.11 

     06.203.0026-0        2,433.21 

     06.203.0026-A        2,433.21 

     06.203.0027-0        3,006.45 

     06.203.0027-A        3,006.45 

     06.203.0028-0        4,323.93 

     06.203.0028-A        4,323.93 

     06.203.0048-0           79.20 

     06.203.0048-A           79.20 
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     06.203.0051-0          166.80 

     06.203.0051-A          166.80 

     06.203.0053-0          259.50 

     06.203.0053-A          259.50 

     06.203.0055-0          405.00 

     06.203.0055-A          405.00 

     06.203.0057-0          648.00 

     06.203.0057-A          648.00 

     06.203.0059-0        1,056.00 

     06.203.0059-A        1,056.00 

     06.203.0061-0        1,650.00 

     06.203.0061-A        1,650.00 

     06.203.0063-0        2,619.00 

     06.203.0063-A        2,619.00 

     06.203.0064-0        4,117.95 

     06.203.0064-A        4,117.95 

     06.203.0112-0          129.00 

     06.203.0112-A          129.00 

     06.203.0114-0          207.00 

     06.203.0114-A          207.00 

     06.203.0116-0          240.00 

     06.203.0116-A          240.00 

     06.203.0117-0          388.10 

     06.203.0117-A          388.10 

     06.203.0120-0          737.95 

     06.203.0120-A          737.95 

     06.203.0121-0        2,415.27 

     06.203.0121-A        2,415.27 

     06.203.0122-0        2,519.14 

     06.203.0122-A        2,519.14 

     06.203.0124-0        3,939.00 

     06.203.0124-A        3,939.00 

     06.203.0125-0        8,867.00 

     06.203.0125-A        8,867.00 

     06.203.0126-0       15,970.77 

     06.203.0126-A       15,970.77 

     06.203.0127-0       18,960.00 

     06.203.0127-A       18,960.00 

     06.203.0128-0       21,288.35 

     06.203.0128-A       21,288.35 

     06.203.0139-0          112.00 

     06.203.0139-A          112.00 

     06.203.0142-0          148.00 

     06.203.0142-A          148.00 

     06.203.0144-0          229.45 

     06.203.0144-A          229.45 

     06.203.0146-0          397.10 

     06.203.0146-A          397.10 

     06.203.0148-0          498.00 

     06.203.0148-A          498.00 

     06.203.0150-0          833.00 

     06.203.0150-A          833.00 

     06.203.0152-0        2,860.00 

     06.203.0152-A        2,860.00 
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   Código                                Custo 

     06.203.0154-0        4,345.87 

     06.203.0154-A        4,345.87 

     06.203.0155-0        9,857.68 

     06.203.0155-A        9,857.68 

     06.203.0198-0           93.14 

     06.203.0198-A           93.14 

     06.203.0201-0          132.00 

     06.203.0201-A          132.00 

     06.203.0203-0          227.44 

     06.203.0203-A          227.44 

     06.203.0205-0          354.80 

     06.203.0205-A          354.80 

     06.203.0207-0          552.44 

     06.203.0207-A          552.44 

     06.203.0209-0        1,720.81 

     06.203.0209-A        1,720.81 

     06.250.0012-0          185.64 

     06.250.0012-A          185.64 

     06.250.0013-0          284.49 

     06.250.0013-A          284.49 

     06.250.0014-0          349.08 

     06.250.0014-A          349.08 

     06.250.0015-0          455.96 

     06.250.0015-A          455.96 

     06.250.0016-0          529.42 

     06.250.0016-A          529.42 

     06.250.0017-0          706.62 

     06.250.0017-A          706.62 

     06.250.0018-0          740.19 

     06.250.0018-A          740.19 

     06.250.0020-0        1,220.00 

     06.250.0020-A        1,220.00 

     06.250.0021-0        1,850.00 

     06.250.0021-A        1,850.00 

     06.250.0031-0          204.20 

     06.250.0031-A          204.20 

     06.250.0032-0          330.00 

     06.250.0032-A          330.00 

     06.250.0033-0          400.60 

     06.250.0033-A          400.60 

     06.250.0034-0          522.85 

     06.250.0034-A          522.85 

     06.250.0035-0          639.33 

     06.250.0035-A          639.33 

     06.250.0036-0          799.00 

     06.250.0036-A          799.00 

     06.250.0037-0          915.00 

     06.250.0037-A          915.00 

     06.250.0039-0        1,300.00 

     06.250.0039-A        1,300.00 

     06.250.0040-0        1,920.00 

     06.250.0040-A        1,920.00 

     06.250.0051-0          252.35 

     06.250.0051-A          252.35 
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     06.250.0052-0          355.00 

     06.250.0052-A          355.00 

     06.250.0053-0          462.47 

     06.250.0053-A          462.47 

     06.250.0054-0          585.00 

     06.250.0054-A          585.00 

     06.250.0055-0          708.56 

     06.250.0055-A          708.56 

     06.250.0056-0          913.92 

     06.250.0056-A          913.92 

     06.250.0057-0        1,060.90 

     06.250.0057-A        1,060.90 

     06.250.0059-0        1,528.52 

     06.250.0059-A        1,528.52 

     06.250.0060-0        2,050.00 

     06.250.0060-A        2,050.00 

     06.251.0030-0          142.00 

     06.251.0030-A          142.00 

     06.251.0031-0          144.20 

     06.251.0031-A          144.20 

     06.251.0032-0          190.00 

     06.251.0032-A          190.00 

     06.251.0033-0          260.00 

     06.251.0033-A          260.00 

     06.251.0034-0          317.00 

     06.251.0034-A          317.00 

     06.251.0035-0          381.00 

     06.251.0035-A          381.00 

     06.251.0036-0          483.00 

     06.251.0036-A          483.00 

     06.251.0037-0          599.00 

     06.251.0037-A          599.00 

     06.251.0038-0          769.00 

     06.251.0038-A          769.00 

     06.251.0039-0        1,240.00 

     06.251.0039-A        1,240.00 

     06.251.0040-0          170.00 

     06.251.0040-A          170.00 

     06.251.0041-0          177.96 

     06.251.0041-A          177.96 

     06.251.0042-0          243.34 

     06.251.0042-A          243.34 

     06.251.0043-0          250.00 

     06.251.0043-A          250.00 

     06.251.0044-0          440.00 

     06.251.0044-A          440.00 

     06.251.0045-0          550.00 

     06.251.0045-A          550.00 

     06.251.0046-0          700.00 

     06.251.0046-A          700.00 

     06.251.0047-0          805.88 

     06.251.0047-A          805.88 

     06.251.0048-0          880.00 

     06.251.0048-A          880.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.251.0049-0        1,400.00 

     06.251.0049-A        1,400.00 

     06.251.0050-0          205.00 

     06.251.0050-A          205.00 

     06.251.0051-0          211.72 

     06.251.0051-A          211.72 

     06.251.0052-0          286.20 

     06.251.0052-A          286.20 

     06.251.0053-0          339.93 

     06.251.0053-A          339.93 

     06.251.0054-0          430.00 

     06.251.0054-A          430.00 

     06.251.0055-0          505.00 

     06.251.0055-A          505.00 

     06.251.0057-0          810.00 

     06.251.0057-A          810.00 

     06.251.0058-0        1,156.55 

     06.251.0058-A        1,156.55 

     06.251.0059-0        1,580.00 

     06.251.0059-A        1,580.00 

     06.251.0060-0          240.00 

     06.251.0060-A          240.00 

     06.251.0061-0          260.00 

     06.251.0061-A          260.00 

     06.251.0062-0          305.00 

     06.251.0062-A          305.00 

     06.251.0063-0          420.00 

     06.251.0063-A          420.00 

     06.251.0064-0          510.00 

     06.251.0064-A          510.00 

     06.251.0065-0          590.00 

     06.251.0065-A          590.00 

     06.251.0066-0          735.00 

     06.251.0066-A          735.00 

     06.251.0067-0        1,000.00 

     06.251.0067-A        1,000.00 

     06.251.0068-0        1,429.97 

     06.251.0068-A        1,429.97 

     06.251.0069-0        1,840.84 

     06.251.0069-A        1,840.84 

     06.270.0001-0           23.37 

     06.270.0001-A           23.37 

     06.270.0002-0           41.21 

     06.270.0002-A           41.21 

     06.270.0003-0           80.00 

     06.270.0003-A           80.00 

     06.270.0020-0           25.75 

     06.270.0020-A           25.75 

     06.270.0021-0           41.99 

     06.270.0021-A           41.99 

     06.270.0022-0           85.83 

     06.270.0022-A           85.83 

     06.270.0036-0           23.10 

     06.270.0036-A           23.10 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.270.0037-0           43.99 

     06.270.0037-A           43.99 

     06.270.0038-0           72.39 

     06.270.0038-A           72.39 

     06.270.0041-0           17.55 

     06.270.0041-A           17.55 

     06.270.0046-0           11.11 

     06.270.0046-A           11.11 

     06.270.0047-0           21.98 

     06.270.0047-A           21.98 

     06.270.0048-0           36.65 

     06.270.0048-A           36.65 

     06.270.0051-0           50.00 

     06.270.0051-A           50.00 

     06.270.0052-0           90.00 

     06.270.0052-A           90.00 

     06.270.0053-0          120.72 

     06.270.0053-A          120.72 

     06.270.0054-0          250.34 

     06.270.0054-A          250.34 

     06.270.0061-0           57.98 

     06.270.0061-A           57.98 

     06.270.0062-0          118.00 

     06.270.0062-A          118.00 

     06.270.0063-0          280.60 

     06.270.0063-A          280.60 

     06.270.0064-0           25.00 

     06.270.0064-A           25.00 

     06.270.0065-0           56.89 

     06.270.0065-A           56.89 

     06.270.0066-0          102.50 

     06.270.0066-A          102.50 

     06.270.0067-0           41.44 

     06.270.0067-A           41.44 

     06.270.0068-0           66.16 

     06.270.0068-A           66.16 

     06.270.0069-0          123.34 

     06.270.0069-A          123.34 

     06.270.0071-0           74.30 

     06.270.0071-A           74.30 

     06.270.0072-0          140.64 

     06.270.0072-A          140.64 

     06.270.0073-0          222.77 

     06.270.0073-A          222.77 

     06.270.0076-0          136.87 

     06.270.0076-A          136.87 

     06.270.0077-0          161.53 

     06.270.0077-A          161.53 

     06.270.0078-0          209.85 

     06.270.0078-A          209.85 

     06.270.0081-0           13.82 

     06.270.0081-A           13.82 

     06.270.0082-0           25.73 

     06.270.0082-A           25.73 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.270.0083-0           47.19 

     06.270.0083-A           47.19 

     06.270.0086-0           18.42 

     06.270.0086-A           18.42 

     06.270.0087-0           40.15 

     06.270.0087-A           40.15 

     06.270.0088-0           50.43 

     06.270.0088-A           50.43 

     06.270.0091-0           18.31 

     06.270.0091-A           18.31 

     06.270.0092-0           32.78 

     06.270.0092-A           32.78 

     06.270.0093-0           49.18 

     06.270.0093-A           49.18 

     06.270.0101-0           27.74 

     06.270.0101-A           27.74 

     06.270.0102-0           60.53 

     06.270.0102-A           60.53 

     06.270.0103-0           54.01 

     06.270.0103-A           54.01 

     06.270.0104-0          116.32 

     06.270.0104-A          116.32 

     06.270.0105-0           86.66 

     06.270.0105-A           86.66 

     06.270.0106-0           90.91 

     06.270.0106-A           90.91 

     06.270.0111-0           10.88 

     06.270.0111-A           10.88 

     06.270.0112-0           15.39 

     06.270.0112-A           15.39 

     06.271.0010-0           67.46 

     06.271.0010-A           67.46 

     06.271.0011-0          140.75 

     06.271.0011-A          140.75 

     06.271.0012-0          238.53 

     06.271.0012-A          238.53 

     06.271.0013-0          363.13 

     06.271.0013-A          363.13 

     06.271.0014-0          515.66 

     06.271.0014-A          515.66 

     06.271.0016-0          835.65 

     06.271.0016-A          835.65 

     06.271.0018-0        2,019.57 

     06.271.0018-A        2,019.57 

     06.271.0021-0           58.55 

     06.271.0021-A           58.55 

     06.271.0022-0          119.52 

     06.271.0022-A          119.52 

     06.271.0023-0          230.55 

     06.271.0023-A          230.55 

     06.271.0024-0          356.31 

     06.271.0024-A          356.31 

     06.271.0025-0          511.01 

     06.271.0025-A          511.01 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.271.0050-0            8.33 

     06.271.0050-A            8.33 

     06.271.0051-0           11.80 

     06.271.0051-A           11.80 

     06.271.0052-0           23.36 

     06.271.0052-A           23.36 

     06.271.0053-0           37.60 

     06.271.0053-A           37.60 

     06.271.0054-0           37.75 

     06.271.0054-A           37.75 

     06.271.0055-0           87.16 

     06.271.0055-A           87.16 

     06.271.0056-0          107.37 

     06.271.0056-A          107.37 

     06.271.0060-0            3.09 

     06.271.0060-A            3.09 

     06.271.0061-0            3.32 

     06.271.0061-A            3.32 

     06.271.0062-0            8.51 

     06.271.0062-A            8.51 

     06.271.0063-0           12.38 

     06.271.0063-A           12.38 

     06.271.0064-0           13.82 

     06.271.0064-A           13.82 

     06.271.0065-0           23.17 

     06.271.0065-A           23.17 

     06.271.0066-0           39.97 

     06.271.0066-A           39.97 

     06.271.0067-0           50.71 

     06.271.0067-A           50.71 

     06.271.0068-0           87.30 

     06.271.0068-A           87.30 

     06.272.0002-0           31.83 

     06.272.0002-A           31.83 

     06.272.0003-0           67.68 

     06.272.0003-A           67.68 

     06.272.0004-0          110.32 

     06.272.0004-A          110.32 

     06.272.0005-0          181.72 

     06.272.0005-A          181.72 

     06.272.0006-0          278.41 

     06.272.0006-A          278.41 

     06.272.0007-0          436.72 

     06.272.0007-A          436.72 

     06.272.0008-0          508.64 

     06.272.0008-A          508.64 

     06.272.0021-0           15.35 

     06.272.0021-A           15.35 

     06.272.0022-0          126.66 

     06.272.0022-A          126.66 

     06.272.0026-0           29.62 

     06.272.0026-A           29.62 

     06.272.0027-0          153.34 

     06.272.0027-A          153.34 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.272.0029-0           47.11 

     06.272.0029-A           47.11 

     06.272.0030-0          186.42 

     06.272.0030-A          186.42 

     06.272.0032-0            4.40 

     06.272.0032-A            4.40 

     06.272.0035-0           32.49 

     06.272.0035-A           32.49 

     06.272.0036-0           53.88 

     06.272.0036-A           53.88 

     06.272.0038-0           29.80 

     06.272.0038-A           29.80 

     06.272.0039-0           66.13 

     06.272.0039-A           66.13 

     06.273.0001-0          112.84 

     06.273.0001-A          112.84 

     06.273.0002-0          150.46 

     06.273.0002-A          150.46 

     06.273.0003-0          233.48 

     06.273.0003-A          233.48 

     06.273.0004-0          294.43 

     06.273.0004-A          294.43 

     06.273.0005-0          431.39 

     06.273.0005-A          431.39 

     06.273.0006-0          493.97 

     06.273.0006-A          493.97 

     06.273.0007-0          580.09 

     06.273.0007-A          580.09 

     06.273.0008-0          811.72 

     06.273.0008-A          811.72 

     06.273.0009-0          917.89 

     06.273.0009-A          917.89 

     06.273.0010-0        1,021.17 

     06.273.0010-A        1,021.17 

     06.273.0011-0        1,493.20 

     06.273.0011-A        1,493.20 

     06.273.0012-0        1,979.41 

     06.273.0012-A        1,979.41 

     06.273.0013-0        2,223.84 

     06.273.0013-A        2,223.84 

     06.273.0014-0        3,646.72 

     06.273.0014-A        3,646.72 

     06.273.0015-0        4,988.57 

     06.273.0015-A        4,988.57 

     06.275.0001-0           25.00 

     06.275.0001-A           25.00 

     06.275.0002-0           56.89 

     06.275.0002-A           56.89 

     06.275.0003-0          102.50 

     06.275.0003-A          102.50 

     06.275.0020-0           27.74 

     06.275.0020-A           27.74 

     06.275.0021-0           54.01 

     06.275.0021-A           54.01 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.275.0022-0           90.91 

     06.275.0022-A           90.91 

     06.300.0001-0           33.46 

     06.300.0001-A           33.46 

     06.300.0002-0           49.27 

     06.300.0002-A           49.27 

     06.300.0003-0           81.81 

     06.300.0003-A           81.81 

     06.300.0004-0          118.99 

     06.300.0004-A          118.99 

     06.300.0005-0          153.39 

     06.300.0005-A          153.39 

     06.400.0001-0          417.10 

     06.400.0001-A          378.56 

     06.400.0002-0          468.66 

     06.400.0002-A          423.25 

     06.400.0003-0        1,890.08 

     06.400.0003-A        1,655.00 

     06.400.0004-0        2,249.04 

     06.400.0004-A        1,966.07 

     06.400.0005-0        2,405.29 

     06.400.0005-A        2,101.47 

     06.400.0006-0        2,481.31 

     06.400.0006-A        2,167.35 

     06.400.0010-0          162.85 

     06.400.0010-A          141.14 

     06.400.0011-0          195.20 

     06.400.0011-A          169.17 

     06.400.0012-0          666.91 

     06.400.0012-A          577.97 

     06.400.0013-0          805.28 

     06.400.0013-A          697.89 

     06.400.0014-0          865.33 

     06.400.0014-A          749.93 

     06.400.0015-0          894.59 

     06.400.0015-A          775.29 

     06.400.0020-0        1,367.10 

     06.400.0020-A        1,208.48 

     06.500.0010-0        4,100.76 

     06.500.0010-A        4,100.76 

     06.501.0010-0        2,098.88 

     06.501.0010-A        2,098.88 

     06.502.0010-0        1,947.61 

     06.502.0010-A        1,947.61 

     06.502.0020-0        1,947.61 

     06.502.0020-A        1,947.61 

     06.502.0030-0        1,947.61 

     06.502.0030-A        1,947.61 

     06.502.0040-0        1,947.61 

     06.502.0040-A        1,947.61 

     07.001.0010-1          872.48 

     07.001.0010-B          849.86 

     07.001.0015-1        2,982.23 

     07.001.0015-B        2,959.61 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     07.001.0020-1          970.73 

     07.001.0020-B          948.11 

     07.001.0025-1        1,489.93 

     07.001.0025-B        1,467.31 

     07.001.0030-1        1,976.48 

     07.001.0030-B        1,953.86 

     07.001.0035-1          742.60 

     07.001.0035-B          714.96 

     07.001.0040-1          700.15 

     07.001.0040-B          672.50 

     07.001.0045-1          661.58 

     07.001.0045-B          633.94 

     07.001.0050-1          600.09 

     07.001.0050-B          572.44 

     07.001.0055-1          569.89 

     07.001.0055-B          542.25 

     07.001.0060-1          542.02 

     07.001.0060-B          514.38 

     07.001.0065-1          523.15 

     07.001.0065-B          495.51 

     07.001.0070-1          497.59 

     07.001.0070-B          469.95 

     07.001.0075-1          581.75 

     07.001.0075-B          554.10 

     07.001.0080-1          547.74 

     07.001.0080-B          520.09 

     07.001.0085-1          713.49 

     07.001.0085-B          685.85 

     07.001.0090-1          657.34 

     07.001.0090-B          629.69 

     07.001.0095-1        1,580.87 

     07.001.0095-B        1,553.22 

     07.001.0100-1          606.04 

     07.001.0100-B          578.39 

     07.001.0105-1          509.16 

     07.001.0105-B          481.51 

     07.001.0110-1          464.00 

     07.001.0110-B          436.35 

     07.001.0115-1          439.89 

     07.001.0115-B          412.24 

     07.001.0120-1          492.59 

     07.001.0120-B          464.94 

     07.001.0125-1          528.67 

     07.001.0125-B          501.03 

     07.001.0130-1          510.82 

     07.001.0130-B          483.18 

     07.001.0135-1          523.20 

     07.001.0135-B          495.55 

     07.001.0140-1          576.38 

     07.001.0140-B          548.73 

     07.001.0145-1          666.16 

     07.001.0145-B          638.51 

     07.001.0150-1          548.10 

     07.001.0150-B          520.45 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     07.001.0155-1          504.00 

     07.001.0155-B          476.35 

     07.001.0160-1          836.81 

     07.001.0160-B          809.16 

     07.002.0010-1          580.73 

     07.002.0010-B          575.70 

     07.002.0015-1          543.55 

     07.002.0015-B          537.82 

     07.002.0020-1          510.08 

     07.002.0020-B          503.67 

     07.002.0025-1          458.96 

     07.002.0025-B          451.16 

     07.002.0030-1          439.14 

     07.002.0030-B          429.96 

     07.002.0035-1          421.64 

     07.002.0035-B          411.08 

     07.002.0040-1          412.20 

     07.002.0040-B          400.38 

     07.002.0045-1          407.38 

     07.002.0045-B          392.81 

     07.003.0010-1          440.62 

     07.003.0010-B          432.83 

     07.003.0015-1          416.98 

     07.003.0015-B          407.81 

     07.005.0010-1          624.23 

     07.005.0010-B          609.52 

     07.005.0015-1          599.19 

     07.005.0015-B          580.34 

     07.005.0020-1        1,450.11 

     07.005.0020-B        1,440.93 

     07.005.0025-1          444.32 

     07.005.0025-B          432.51 

     07.005.0030-1          493.04 

     07.005.0030-B          481.98 

     07.005.0035-1          403.15 

     07.005.0035-B          389.58 

     07.006.0010-1          454.53 

     07.006.0010-B          448.12 

     07.006.0015-1          378.40 

     07.006.0015-B          369.23 

     07.006.0020-1          352.04 

     07.006.0020-B          340.23 

     07.006.0025-1          349.68 

     07.006.0025-B          335.10 

     07.007.0010-1          418.05 

     07.007.0010-B          408.88 

     07.007.0015-1          408.29 

     07.007.0015-B          397.73 

     07.007.0020-1          399.87 

     07.007.0020-B          388.06 

     07.007.0025-1          404.88 

     07.007.0025-B          390.30 

     07.008.0010-1          506.92 

     07.008.0010-B          489.57 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     07.009.0010-1          514.66 

     07.009.0010-B          508.25 

     07.009.0015-1          417.34 

     07.009.0015-B          408.16 

     07.009.0020-1          393.04 

     07.009.0020-B          381.23 

     07.030.0010-1          217.78 

     07.030.0010-B          212.06 

     07.050.0050-0        1,124.88 

     07.050.0050-A        1,093.36 

     07.100.0040-1          732.03 

     07.100.0040-B          703.74 

     07.100.0050-0          714.52 

     07.100.0050-A          677.49 

     07.150.0010-1           61.58 

     07.150.0010-B           56.79 

     07.150.0020-1           19.48 

     07.150.0020-B           16.88 

     07.160.0012-1           93.89 

     07.160.0012-B           90.67 

     07.160.0020-1           80.99 

     07.160.0020-B           78.39 

     07.170.0010-1          710.72 

     07.170.0010-B          683.07 

     07.180.0010-1        1,912.85 

     07.180.0010-B        1,885.20 

     08.001.0001-0          175.84 

     08.001.0001-A          175.46 

     08.001.0002-1          219.31 

     08.001.0002-B          218.66 

     08.001.0004-0          255.74 

     08.001.0004-A          255.09 

     08.001.0005-0          164.33 

     08.001.0005-A          163.68 

     08.001.0008-0          137.48 

     08.001.0008-A          136.99 

     08.001.0009-0          137.48 

     08.001.0009-A          136.99 

     08.002.0001-0          251.46 

     08.002.0001-A          248.66 

     08.003.0001-0           16.55 

     08.003.0001-A           16.03 

     08.003.0002-0           14.21 

     08.003.0002-A           13.77 

     08.003.0006-0           72.48 

     08.003.0006-A           72.03 

     08.003.0010-0          117.06 

     08.003.0010-A          115.26 

     08.003.0015-0          137.69 

     08.003.0015-A          135.52 

     08.003.0030-0           94.11 

     08.003.0030-A           93.64 

     08.003.0035-0           74.96 

     08.003.0035-A           74.49 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.004.0001-0           12.50 

     08.004.0001-A           11.95 

     08.004.0002-0           18.27 

     08.004.0002-A           17.70 

     08.004.0003-0           24.25 

     08.004.0003-A           23.55 

     08.004.0008-0          529.47 

     08.004.0008-A          528.90 

     08.005.0001-0          714.96 

     08.005.0001-A          684.69 

     08.005.0002-0          691.71 

     08.005.0002-A          661.51 

     08.005.0003-0          674.68 

     08.005.0003-A          644.60 

     08.006.0001-0           93.93 

     08.006.0001-A           86.01 

     08.006.0003-0           93.63 

     08.006.0003-A           85.70 

     08.006.0004-0           69.11 

     08.006.0004-A           64.45 

     08.006.0005-0           69.42 

     08.006.0005-A           64.76 

     08.006.0006-0           10.61 

     08.006.0006-A            9.35 

     08.006.0010-0           11.48 

     08.006.0010-A           10.23 

     08.006.0011-0           32.04 

     08.006.0011-A           30.78 

     08.006.0015-0           27.51 

     08.006.0015-A           25.26 

     08.007.0001-0           80.19 

     08.007.0001-A           72.11 

     08.007.0002-0           55.68 

     08.007.0002-A           50.86 

     08.008.0001-0           61.58 

     08.008.0001-A           54.91 

     08.008.0002-0           44.61 

     08.008.0002-A           40.20 

     08.009.0003-0          129.36 

     08.009.0003-A          124.27 

     08.009.0005-0          142.80 

     08.009.0005-A          137.86 

     08.009.0010-0          119.36 

     08.009.0010-A          114.43 

     08.010.0001-0          188.67 

     08.010.0001-A          182.33 

     08.010.0005-0           34.32 

     08.010.0005-A           31.71 

     08.011.0001-0           80.66 

     08.011.0001-A           77.70 

     08.012.0001-0           63.04 

     08.012.0001-A           54.69 

     08.012.0003-0           53.61 

     08.012.0003-A           46.51 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.012.0004-0           49.84 

     08.012.0004-A           43.24 

     08.012.0005-0           44.18 

     08.012.0005-A           38.34 

     08.013.0005-0           47.27 

     08.013.0005-A           44.02 

     08.013.0010-0          153.72 

     08.013.0010-A          149.88 

     08.013.0015-0          165.52 

     08.013.0015-A          161.68 

     08.015.0002-0            6.86 

     08.015.0002-A            6.75 

     08.015.0003-0           16.47 

     08.015.0003-A           16.31 

     08.015.0004-0           22.42 

     08.015.0004-A           22.17 

     08.015.0005-0          567.14 

     08.015.0005-A          565.06 

     08.015.0008-0          839.09 

     08.015.0008-A          834.48 

     08.015.0016-0            6.38 

     08.015.0016-A            6.36 

     08.015.0018-0          565.95 

     08.015.0018-A          551.35 

     08.015.0020-0           13.94 

     08.015.0020-A           13.86 

     08.015.0022-0           12.59 

     08.015.0022-A           12.18 

     08.015.0025-0           35.95 

     08.015.0025-A           35.88 

     08.015.0040-0           83.24 

     08.015.0040-A           82.58 

     08.015.0042-0          102.45 

     08.015.0042-A          101.59 

     08.015.0045-0           85.80 

     08.015.0045-A           84.83 

     08.015.0060-0          438.14 

     08.015.0060-A          434.13 

     08.015.0061-0          129.83 

     08.015.0061-A          125.82 

     08.015.0063-0          413.75 

     08.015.0063-A          411.16 

     08.015.0065-0          105.44 

     08.015.0065-A          102.85 

     08.015.0067-0          533.31 

     08.015.0067-A          528.70 

     08.015.0068-0          508.91 

     08.015.0068-A          505.73 

     08.015.0083-0           93.97 

     08.015.0083-A           93.59 

     08.015.0084-0          107.81 

     08.015.0084-A          107.44 

     08.015.0085-0          520.22 

     08.015.0085-A          516.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.015.0086-0           18.43 

     08.015.0086-A           18.33 

     08.015.0087-0            4.03 

     08.015.0087-A            3.97 

     08.015.0088-0           13.74 

     08.015.0088-A           13.70 

     08.015.0090-0           61.60 

     08.015.0090-A           61.22 

     08.015.0095-0           84.23 

     08.015.0095-A           83.78 

     08.015.0096-0            7.76 

     08.015.0096-A            7.38 

     08.015.0097-0           10.96 

     08.015.0097-A           10.46 

     08.015.0098-0          401.37 

     08.015.0098-A          398.62 

     08.015.0310-0           19.69 

     08.015.0310-A           19.14 

     08.015.0315-0           20.89 

     08.015.0315-A           20.34 

     08.015.0320-0          100.05 

     08.015.0320-A           99.49 

     08.015.0325-0          100.46 

     08.015.0325-A           99.91 

     08.015.0350-0          111.60 

     08.015.0350-A          109.04 

     08.015.0360-0        3,955.65 

     08.015.0360-A        3,954.35 

     08.015.0363-0        4,865.45 

     08.015.0363-A        4,863.85 

     08.015.0400-0          451.90 

     08.015.0400-A          450.08 

     08.015.0410-0       12,021.42 

     08.015.0410-A       11,229.93 

     08.016.0001-0        1,150.53 

     08.016.0001-A        1,140.13 

     08.016.0002-0          963.63 

     08.016.0002-A          957.74 

     08.017.0006-0          509.29 

     08.017.0006-A          505.75 

     08.017.0010-0          526.67 

     08.017.0010-A          524.35 

     08.017.0020-0          300.72 

     08.017.0020-A          276.85 

     08.018.0001-0           15.16 

     08.018.0001-A           14.37 

     08.018.0005-0          143.16 

     08.018.0005-A          142.37 

     08.018.0010-0          143.28 

     08.018.0010-A          142.49 

     08.018.0020-0           51.60 

     08.018.0020-A           45.19 

     08.018.0023-0          179.60 

     08.018.0023-A          173.19 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.018.0052-0           11.59 

     08.018.0052-A           11.52 

     08.019.0001-0           24.98 

     08.019.0001-A           21.83 

     08.019.0002-0            8.28 

     08.019.0002-A            7.27 

     08.019.0003-0           45.17 

     08.019.0003-A           40.07 

     08.019.0004-0           59.14 

     08.019.0004-A           57.89 

     08.019.0009-0           15.74 

     08.019.0009-A           14.05 

     08.019.0010-0            4.84 

     08.019.0010-A            4.34 

     08.020.0008-0           94.24 

     08.020.0008-A           90.76 

     08.020.0010-0          104.38 

     08.020.0010-A          100.90 

     08.020.0012-0          110.33 

     08.020.0012-A          106.85 

     08.020.0018-0          139.21 

     08.020.0018-A          135.73 

     08.020.0020-0          106.31 

     08.020.0020-A          102.83 

     08.020.0022-0          110.15 

     08.020.0022-A          106.67 

     08.020.0024-0          122.93 

     08.020.0024-A          119.45 

     08.020.0030-0           66.29 

     08.020.0030-A           63.01 

     08.020.0035-0           75.72 

     08.020.0035-A           71.18 

     08.020.0040-0           58.93 

     08.020.0040-A           54.80 

     08.021.0001-0            1.67 

     08.021.0001-A            1.61 

     08.021.0002-0            7.05 

     08.021.0002-A            6.81 

     08.021.0003-0            3.59 

     08.021.0003-A            3.51 

     08.022.0002-0        1,022.74 

     08.022.0002-A        1,013.55 

     08.024.0002-0           47.76 

     08.024.0002-A           41.39 

     08.026.0001-0            7.56 

     08.026.0001-A            7.54 

     08.026.0002-0            2.11 

     08.026.0002-A            2.10 

     08.026.0010-0            2.14 

     08.026.0010-A            2.12 

     08.027.0035-0          118.20 

     08.027.0035-A          109.48 

     08.027.0036-0          130.02 

     08.027.0036-A          120.43 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.027.0037-0          112.07 

     08.027.0037-A          101.59 

     08.027.0040-0           80.63 

     08.027.0040-A           74.65 

     08.027.0041-0           88.69 

     08.027.0041-A           82.11 

     08.027.0042-0           76.16 

     08.027.0042-A           69.06 

     08.027.0045-0          160.31 

     08.027.0045-A          149.63 

     08.027.0048-0          145.63 

     08.027.0048-A          135.92 

     08.027.0051-0          140.25 

     08.027.0051-A          129.73 

     08.027.0054-0          154.27 

     08.027.0054-A          142.71 

     08.027.0057-0          179.54 

     08.027.0057-A          168.86 

     08.027.0060-0          163.22 

     08.027.0060-A          153.51 

     08.027.0063-0          157.84 

     08.027.0063-A          147.33 

     08.027.0066-0          173.63 

     08.027.0066-A          162.06 

     08.027.0069-0          196.85 

     08.027.0069-A          186.17 

     08.027.0072-0          178.96 

     08.027.0072-A          169.25 

     08.027.0075-0          178.79 

     08.027.0075-A          167.58 

     08.027.0078-0          190.93 

     08.027.0078-A          179.37 

     08.027.0079-0          126.54 

     08.027.0079-A          117.92 

     08.027.0082-0          115.04 

     08.027.0082-A          107.20 

     08.027.0083-0          113.21 

     08.027.0083-A          104.65 

     08.027.0085-0          102.92 

     08.027.0085-A           95.14 

     08.027.0088-0          134.10 

     08.027.0088-A          125.47 

     08.027.0089-0          121.91 

     08.027.0089-A          114.06 

     08.027.0090-0          120.77 

     08.027.0090-A          112.21 

     08.027.0095-0          109.79 

     08.027.0095-A          102.00 

     08.027.0096-0          146.43 

     08.027.0096-A          137.81 

     08.027.0098-0          133.12 

     08.027.0098-A          125.28 

     08.027.0099-0          133.10 

     08.027.0099-A          124.54 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.027.0102-0          121.00 

     08.027.0102-A          113.22 

     08.028.0010-0          254.55 

     08.028.0010-A          239.12 

     08.028.0015-0           35.43 

     08.028.0015-A           32.75 

     08.031.0005-0        1,819.17 

     08.031.0005-A        1,773.49 

     08.031.0006-0        2,382.02 

     08.031.0006-A        2,295.68 

     08.031.0007-0        2,258.25 

     08.031.0007-A        2,172.35 

     08.032.0001-0            8.04 

     08.032.0001-A            7.79 

     08.034.0001-0           73.10 

     08.034.0001-A           69.53 

     08.034.0002-0          220.92 

     08.034.0002-A          205.21 

     08.034.0005-0          341.04 

     08.034.0005-A          322.02 

     08.034.0010-0          341.04 

     08.034.0010-A          322.02 

     08.034.0020-0          785.61 

     08.034.0020-A          723.47 

     08.034.0025-0          741.91 

     08.034.0025-A          681.55 

     08.035.0001-0          157.18 

     08.035.0001-A          156.89 

     08.035.0005-0          197.22 

     08.035.0005-A          190.93 

     08.036.0001-0          161.16 

     08.036.0001-A          160.86 

     08.036.0002-0          201.19 

     08.036.0002-A          194.91 

     08.037.0070-0           24.39 

     08.037.0070-A           22.97 

     08.037.0073-0           20.99 

     08.037.0073-A           19.65 

     08.037.0075-0           22.64 

     08.037.0075-A           21.22 

     08.037.0077-0           16.79 

     08.037.0077-A           15.58 

     08.038.0001-0          175.02 

     08.038.0001-A          165.54 

     08.040.0005-0           51.04 

     08.040.0005-A           49.43 

     08.040.0010-0           42.79 

     08.040.0010-A           41.45 

     08.040.0015-0           31.23 

     08.040.0015-A           30.24 

     08.040.0020-0           25.57 

     08.040.0020-A           24.77 

     08.040.0025-0           25.02 

     08.040.0025-A           24.23 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.040.0030-0           11.16 

     08.040.0030-A           10.80 

     08.050.0001-0          155.64 

     08.050.0001-A          153.52 

     08.050.0004-0          102.40 

     08.050.0004-A          100.28 

     09.001.0001-1           17.08 

     09.001.0001-B           16.09 

     09.001.0002-0           20.78 

     09.001.0002-A           19.29 

     09.001.0003-1           15.65 

     09.001.0003-B           14.66 

     09.001.0004-0           19.15 

     09.001.0004-A           17.89 

     09.001.0020-0           16.38 

     09.001.0020-A           15.69 

     09.001.0025-0           21.56 

     09.001.0025-A           20.17 

     09.001.0030-0           17.42 

     09.001.0030-A           16.59 

     09.001.0035-0           14.86 

     09.001.0035-A           14.17 

     09.001.0040-0            9.08 

     09.001.0040-A            8.98 

     09.001.0045-0           12.85 

     09.001.0045-A           11.89 

     09.001.0050-0           28.46 

     09.001.0050-A           27.60 

     09.001.0055-0           14.55 

     09.001.0055-A           13.48 

     09.001.0060-0           30.27 

     09.001.0060-A           28.24 

     09.001.0065-0           49.82 

     09.001.0065-A           47.79 

     09.001.0070-0            6.11 

     09.001.0070-A            5.31 

     09.001.0075-0            6.11 

     09.001.0075-A            5.31 

     09.001.0082-0           20.17 

     09.001.0082-A           19.68 

     09.001.0100-0          111.07 

     09.001.0100-A          111.02 

     09.002.0001-0           64.38 

     09.002.0001-A           60.26 

     09.002.0002-0            7.39 

     09.002.0002-A            6.40 

     09.002.0003-0            6.65 

     09.002.0003-A            5.76 

     09.002.0010-0            5.17 

     09.002.0010-A            4.48 

     09.002.0012-0            2.36 

     09.002.0012-A            2.05 

     09.002.0015-0            2.03 

     09.002.0015-A            1.76 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.002.0017-0            4.07 

     09.002.0017-A            3.53 

     09.002.0019-0            6.11 

     09.002.0019-A            5.29 

     09.002.0021-0            8.14 

     09.002.0021-A            7.06 

     09.002.0023-0           12.72 

     09.002.0023-A           11.03 

     09.002.0030-0           32.63 

     09.002.0030-A           31.29 

     09.002.0032-0            7.39 

     09.002.0032-A            6.40 

     09.002.0050-0            0.73 

     09.002.0050-A            0.64 

     09.003.0010-0            1.65 

     09.003.0010-A            1.65 

     09.003.0012-0           10.82 

     09.003.0012-A           10.82 

     09.003.0028-0           15.00 

     09.003.0028-A           15.00 

     09.003.0036-0           18.00 

     09.003.0036-A           18.00 

     09.003.0065-0           55.00 

     09.003.0065-A           55.00 

     09.003.0067-0          206.00 

     09.003.0067-A          206.00 

     09.003.0069-0          412.00 

     09.003.0069-A          412.00 

     09.003.0071-0          721.00 

     09.003.0071-A          721.00 

     09.003.0075-0           60.00 

     09.003.0075-A           60.00 

     09.003.0078-0           61.80 

     09.003.0078-A           61.80 

     09.003.0081-0           16.48 

     09.003.0081-A           16.48 

     09.003.0143-0           48.00 

     09.003.0143-A           48.00 

     09.003.0155-0           32.00 

     09.003.0155-A           32.00 

     09.003.0158-0          140.16 

     09.003.0158-A          140.16 

     09.003.0164-0          105.60 

     09.003.0164-A          105.60 

     09.003.0168-0          185.40 

     09.003.0168-A          185.40 

     09.003.0177-0           49.60 

     09.003.0177-A           49.60 

     09.003.0180-0           96.00 

     09.003.0180-A           96.00 

     09.003.0190-0           51.50 

     09.003.0190-A           51.50 

     09.003.0193-0           46.00 

     09.003.0193-A           46.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.003.0196-0           87.50 

     09.003.0196-A           87.50 

     09.003.0202-0           64.25 

     09.003.0202-A           64.25 

     09.004.0001-0          201.89 

     09.004.0001-A          193.78 

     09.004.0002-0          387.51 

     09.004.0002-A          371.96 

     09.004.0003-0          555.24 

     09.004.0003-A          555.24 

     09.004.0004-0        1,253.53 

     09.004.0004-A        1,253.53 

     09.004.0005-0          766.64 

     09.004.0005-A          739.99 

     09.004.0010-0           53.37 

     09.004.0010-A           50.57 

     09.004.0011-0          115.50 

     09.004.0011-A          109.62 

     09.004.0013-0          460.21 

     09.004.0013-A          435.93 

     09.004.0015-0           77.13 

     09.004.0015-A           68.47 

     09.004.0017-0           98.21 

     09.004.0017-A           92.92 

     09.004.0019-0          146.48 

     09.004.0019-A          136.27 

     09.004.0020-0          119.13 

     09.004.0020-A          112.52 

     09.004.0023-0            5.76 

     09.004.0023-A            5.22 

     09.004.0025-0            5.54 

     09.004.0025-A            5.01 

     09.004.0028-0          128.37 

     09.004.0028-A          126.11 

     09.004.0050-0          234.77 

     09.004.0050-A          209.14 

     09.004.0051-0          276.00 

     09.004.0051-A          245.60 

     09.004.0055-0          225.11 

     09.004.0055-A          200.77 

     09.004.0056-0          251.85 

     09.004.0056-A          224.32 

     09.004.0060-0          419.67 

     09.004.0060-A          415.71 

     09.005.0001-0            2.36 

     09.005.0001-A            2.05 

     09.005.0002-0            1.47 

     09.005.0002-A            1.28 

     09.005.0003-0            2.21 

     09.005.0003-A            1.92 

     09.005.0004-0           28.81 

     09.005.0004-A           28.32 

     09.005.0005-0           30.37 

     09.005.0005-A           29.88 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.005.0006-0           53.03 

     09.005.0006-A           52.54 

     09.005.0007-0            2.95 

     09.005.0007-A            2.56 

     09.005.0008-0        5,955.34 

     09.005.0008-A        5,162.61 

     09.005.0009-0            3.69 

     09.005.0009-A            3.20 

     09.005.0011-0          175.48 

     09.005.0011-A          168.98 

     09.005.0012-0        4,648.68 

     09.005.0012-A        4,414.47 

     09.005.0020-0           23.66 

     09.005.0020-A           20.50 

     09.005.0021-0           23.66 

     09.005.0021-A           20.50 

     09.005.0022-0           23.66 

     09.005.0022-A           20.50 

     09.005.0023-0           23.66 

     09.005.0023-A           20.50 

     09.005.0024-0          389.28 

     09.005.0024-A          338.99 

     09.005.0025-0          309.08 

     09.005.0025-A          268.95 

     09.005.0026-0          335.15 

     09.005.0026-A          291.22 

     09.005.0027-0          309.08 

     09.005.0027-A          268.95 

     09.005.0028-0        1,930.99 

     09.005.0028-A        1,686.92 

     09.005.0029-0            4.43 

     09.005.0029-A            3.84 

     09.005.0030-0          147.90 

     09.005.0030-A          128.13 

     09.005.0032-0           86.19 

     09.005.0032-A           75.37 

     09.005.0033-0           13.78 

     09.005.0033-A           11.97 

     09.005.0034-0           31.14 

     09.005.0034-A           27.11 

     09.005.0035-0            4.69 

     09.005.0035-A            4.09 

     09.005.0036-0           39.29 

     09.005.0036-A           38.17 

     09.005.0037-0            0.99 

     09.005.0037-A            0.96 

     09.005.0038-0            0.70 

     09.005.0038-A            0.67 

     09.005.0039-0            0.11 

     09.005.0039-A            0.10 

     09.005.0041-0           35.97 

     09.005.0041-A           35.20 

     09.005.0052-0          241.83 

     09.005.0052-A          224.53 



 

        Código                      Preço 
 
 
 
 

Página 159 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.005.0053-0          345.89 

     09.005.0053-A          321.13 

     09.005.0054-0          545.46 

     09.005.0054-A          504.76 

     09.005.0059-0            0.88 

     09.005.0059-A            0.76 

     09.005.0060-0            2.22 

     09.005.0060-A            1.93 

     09.005.0061-0           29.93 

     09.005.0061-A           25.98 

     09.005.0100-0        3,044.01 

     09.005.0100-A        2,644.77 

     09.005.0105-0        1,239.53 

     09.005.0105-A        1,081.56 

     09.005.0110-0            3.69 

     09.005.0110-A            3.20 

     09.005.0115-0           76.37 

     09.005.0115-A           66.38 

     09.005.0120-0        1,199.15 

     09.005.0120-A        1,040.94 

     09.005.0125-0          309.08 

     09.005.0125-A          268.95 

     09.005.0130-0            0.29 

     09.005.0130-A            0.25 

     09.005.0135-0            1.47 

     09.005.0135-A            1.28 

     09.005.0140-0            1.18 

     09.005.0140-A            1.02 

     09.005.0145-0            3.69 

     09.005.0145-A            3.20 

     09.005.0150-0            0.17 

     09.005.0150-A            0.15 

     09.005.0155-0            2.95 

     09.005.0155-A            2.56 

     09.006.0003-0          103.59 

     09.006.0003-A          102.60 

     09.006.0006-0          978.94 

     09.006.0006-A          902.14 

     09.006.0007-0          527.56 

     09.006.0007-A          488.01 

     09.006.0008-0          937.25 

     09.006.0008-A          905.61 

     09.006.0009-0           59.16 

     09.006.0009-A           51.25 

     09.006.0010-0        2,968.90 

     09.006.0010-A        2,892.10 

     09.006.0015-0        1,690.88 

     09.006.0015-A        1,614.07 

     09.006.0020-0          412.00 

     09.006.0020-A          412.00 

     09.006.0030-0          338.75 

     09.006.0030-A          333.61 

     09.006.0032-0          250.00 

     09.006.0032-A          250.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.007.0001-0          118.32 

     09.007.0001-A          102.50 

     09.007.0002-0          155.30 

     09.007.0002-A          134.53 

     09.007.0003-0          179.70 

     09.007.0003-A          155.68 

     09.007.0010-0            1.66 

     09.007.0010-A            1.46 

     09.007.0015-0           22.18 

     09.007.0015-A           19.21 

     09.007.0030-0           11.09 

     09.007.0030-A            9.60 

     09.007.0035-0           73.95 

     09.007.0035-A           64.06 

     09.008.0010-0          167.32 

     09.008.0010-A          162.38 

     09.009.0001-0           20.58 

     09.009.0001-A           19.55 

     09.009.0002-0           30.77 

     09.009.0002-A           29.39 

     09.009.0003-0           18.41 

     09.009.0003-A           17.62 

     09.009.0004-0          163.96 

     09.009.0004-A          159.01 

     09.009.0010-0        4,648.68 

     09.009.0010-A        4,414.47 

     09.010.0001-0           56.11 

     09.010.0001-A           51.97 

     09.010.0002-0           32.98 

     09.010.0002-A           30.14 

     09.011.0001-0           35.49 

     09.011.0001-A           33.95 

     09.012.0001-0          370.04 

     09.012.0001-A          337.98 

     09.012.0002-0          265.29 

     09.012.0002-A          242.11 

     09.012.0003-0          708.50 

     09.012.0003-A          654.55 

     09.012.0004-0        1,230.55 

     09.012.0004-A        1,133.11 

     09.012.0010-0          540.75 

     09.012.0010-A          540.75 

     09.012.0015-0          241.63 

     09.012.0015-A          230.73 

     09.013.0001-0          713.60 

     09.013.0001-A          690.89 

     09.013.0002-0        2,063.67 

     09.013.0002-A        1,900.83 

     09.013.0010-0          796.48 

     09.013.0010-A          711.28 

     09.013.0015-0        1,391.43 

     09.013.0015-A        1,331.54 

     09.013.0016-0          571.88 

     09.013.0016-A          545.63 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.013.0020-0          792.51 

     09.013.0020-A          771.31 

     09.013.0030-0          233.70 

     09.013.0030-A          224.42 

     09.013.0035-0           86.77 

     09.013.0035-A           79.64 

     09.013.0040-0          113.50 

     09.013.0040-A           99.65 

     09.014.0015-0        1,890.50 

     09.014.0015-A        1,781.07 

     09.015.0003-0          213.46 

     09.015.0003-A          204.09 

     09.015.0005-0          207.70 

     09.015.0005-A          196.83 

     09.015.0006-0          267.75 

     09.015.0006-A          250.02 

     09.015.0007-0          297.49 

     09.015.0007-A          283.77 

     09.015.0008-0          263.96 

     09.015.0008-A          252.87 

     09.015.0010-0          238.09 

     09.015.0010-A          228.69 

     09.015.0015-0          179.62 

     09.015.0015-A          175.86 

     09.015.0020-0          327.02 

     09.015.0020-A          311.00 

     09.015.0025-0          179.94 

     09.015.0025-A          168.16 

     09.015.0030-0          227.89 

     09.015.0030-A          216.82 

     09.015.0032-0          203.79 

     09.015.0032-A          193.40 

     09.015.0034-0          187.80 

     09.015.0034-A          178.19 

     09.015.0036-0          170.35 

     09.015.0036-A          162.06 

     09.015.0040-0          289.07 

     09.015.0040-A          279.16 

     09.015.0042-0          281.50 

     09.015.0042-A          272.24 

     09.015.0044-0          343.80 

     09.015.0044-A          334.35 

     09.015.0046-0          362.26 

     09.015.0046-A          353.72 

     09.015.0048-0          288.71 

     09.015.0048-A          281.82 

     09.015.0050-0          288.85 

     09.015.0050-A          279.84 

     09.015.0052-0          343.45 

     09.015.0052-A          334.44 

     09.015.0056-0          372.58 

     09.015.0056-A          363.51 

     09.015.0058-0          331.47 

     09.015.0058-A          322.44 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.015.0060-0          406.92 

     09.015.0060-A          397.55 

     09.015.0062-0          462.04 

     09.015.0062-A          451.76 

     09.015.0064-0          207.70 

     09.015.0064-A          196.83 

     09.015.0066-0          310.95 

     09.015.0066-A          305.08 

     09.015.0068-0          264.04 

     09.015.0068-A          249.75 

     09.015.0070-0          240.25 

     09.015.0070-A          225.96 

     09.015.0072-0          327.75 

     09.015.0072-A          311.67 

     09.015.0074-0          118.67 

     09.015.0074-A          115.54 

     09.015.0078-0          156.68 

     09.015.0078-A          153.55 

     09.015.0080-0          181.21 

     09.015.0080-A          177.45 

     09.015.0200-0           75.27 

     09.015.0200-A           73.20 

     09.015.0300-0          631.14 

     09.015.0300-A          594.28 

     09.015.0302-0        1,918.80 

     09.015.0302-A        1,881.87 

     09.015.0304-0        1,647.16 

     09.015.0304-A        1,607.61 

     09.015.0306-0        2,202.56 

     09.015.0306-A        2,175.69 

     09.015.0308-0        1,356.59 

     09.015.0308-A        1,332.26 

     09.015.0310-0       10,535.88 

     09.015.0310-A        9,975.13 

     09.015.0312-0        3,046.92 

     09.015.0312-A        2,867.30 

     09.015.0314-0        3,390.74 

     09.015.0314-A        3,210.36 

     09.015.0316-0          481.83 

     09.015.0316-A          448.87 

     09.015.0318-0        1,070.39 

     09.015.0318-A        1,015.00 

     09.015.0320-0        1,305.54 

     09.015.0320-A        1,284.34 

     09.015.0322-0        2,898.24 

     09.015.0322-A        2,720.84 

     09.015.0324-0        3,755.68 

     09.015.0324-A        3,576.09 

     09.015.0326-0        1,068.59 

     09.015.0326-A        1,028.17 

     09.015.0328-0        2,256.93 

     09.015.0328-A        2,076.34 

     09.015.0330-0        2,896.25 

     09.015.0330-A        2,708.63 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.015.0332-0        7,152.45 

     09.015.0332-A        6,833.99 

     09.015.0334-0          597.14 

     09.015.0334-A          569.36 

     09.015.0336-0          685.28 

     09.015.0336-A          638.34 

     09.015.0338-0          716.46 

     09.015.0338-A          678.07 

     09.015.0340-0          888.76 

     09.015.0340-A          842.98 

     09.015.0342-0        1,088.44 

     09.015.0342-A        1,020.95 

     09.026.0010-0        1,267.21 

     09.026.0010-A        1,267.21 

     09.026.0015-0          417.90 

     09.026.0015-A          417.90 

     09.026.0017-0          334.55 

     09.026.0017-A          334.55 

     09.026.0020-0           97.80 

     09.026.0020-A           97.80 

     09.026.0025-0          177.04 

     09.026.0025-A          176.61 

     09.026.0030-0           56.55 

     09.026.0030-A           56.55 

     09.026.0035-0          115.35 

     09.026.0035-A          115.35 

     09.026.0040-0          113.20 

     09.026.0040-A          113.20 

     09.026.0045-0           52.64 

     09.026.0045-A           50.13 

     10.001.0004-1          203.04 

     10.001.0004-B          197.45 

     10.001.0010-0          507.49 

     10.001.0010-A          460.97 

     10.001.0015-0          623.84 

     10.001.0015-A          563.95 

     10.002.0003-0          522.39 

     10.002.0003-A          517.36 

     10.002.0010-0          103.69 

     10.002.0010-A          100.73 

     10.002.0015-0          283.85 

     10.002.0015-A          275.35 

     10.002.0020-0          401.31 

     10.002.0020-A          389.37 

     10.002.0025-0          132.25 

     10.002.0025-A          128.41 

     10.002.0030-0          341.04 

     10.002.0030-A          331.41 

     10.002.0035-0          478.96 

     10.002.0035-A          465.75 

     10.002.0040-0          154.85 

     10.002.0040-A          150.32 

     10.002.0045-0          374.33 

     10.002.0045-A          364.26 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.002.0050-0          529.92 

     10.002.0050-A          515.96 

     10.002.0055-0          186.30 

     10.002.0055-A          180.88 

     10.002.0060-0          437.20 

     10.002.0060-A          425.99 

     10.002.0065-0          613.14 

     10.002.0065-A          597.91 

     10.002.0070-0          208.39 

     10.002.0070-A          202.30 

     10.002.0075-0          478.90 

     10.002.0075-A          466.80 

     10.002.0080-0          665.15 

     10.002.0080-A          649.16 

     10.002.0085-0          236.45 

     10.002.0085-A          229.65 

     10.002.0090-0          524.57 

     10.002.0090-A          512.00 

     10.002.0095-0          748.60 

     10.002.0095-A          730.87 

     10.003.0005-1           32.44 

     10.003.0005-B           31.16 

     10.003.0006-0           21.93 

     10.003.0006-A           19.10 

     10.003.0010-0           45.56 

     10.003.0010-A           43.73 

     10.003.0011-0           23.02 

     10.003.0011-A           20.04 

     10.003.0015-0           66.05 

     10.003.0015-A           63.36 

     10.003.0016-0           24.10 

     10.003.0016-A           20.98 

     10.003.0020-0           83.44 

     10.003.0020-A           80.04 

     10.003.0021-0           26.31 

     10.003.0021-A           22.95 

     10.003.0025-0          127.93 

     10.003.0025-A          122.68 

     10.003.0026-0           33.70 

     10.003.0026-A           29.41 

     10.003.0030-0          159.56 

     10.003.0030-A          152.85 

     10.003.0031-0           44.16 

     10.003.0031-A           38.64 

     10.003.0035-0          206.90 

     10.003.0035-A          198.23 

     10.003.0036-0           45.24 

     10.003.0036-A           39.58 

     10.003.0040-0          262.30 

     10.003.0040-A          251.30 

     10.003.0041-0           46.87 

     10.003.0041-A           40.99 

     10.003.0045-0          282.21 

     10.003.0045-A          270.39 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.003.0046-0           58.82 

     10.003.0046-A           51.55 

     10.003.0050-0          310.05 

     10.003.0050-A          297.12 

     10.003.0051-0           87.97 

     10.003.0051-A           77.10 

     10.003.0055-0          313.18 

     10.003.0055-A          300.16 

     10.003.0056-0          154.47 

     10.003.0056-A          135.39 

     10.003.0080-0          428.03 

     10.003.0080-A          414.10 

     10.003.0082-0          507.67 

     10.003.0082-A          492.81 

     10.003.0084-0          741.07 

     10.003.0084-A          720.70 

     10.004.0130-0           60.00 

     10.004.0130-A           60.00 

     10.004.0135-0           80.70 

     10.004.0135-A           80.70 

     10.004.0140-0           92.69 

     10.004.0140-A           92.69 

     10.004.0145-0          120.00 

     10.004.0145-A          120.00 

     10.004.0149-0          150.00 

     10.004.0149-A          150.00 

     10.004.0165-0          202.00 

     10.004.0165-A          202.00 

     10.004.0170-0          250.00 

     10.004.0170-A          250.00 

     10.004.0175-0          425.50 

     10.004.0175-A          425.50 

     10.004.0180-0          196.11 

     10.004.0180-A          196.11 

     10.004.0181-0          220.63 

     10.004.0181-A          220.63 

     10.004.0182-0          269.66 

     10.004.0182-A          269.66 

     10.004.0183-0          330.94 

     10.004.0183-A          330.94 

     10.004.0184-0          465.77 

     10.004.0184-A          465.77 

     10.004.0185-0          674.15 

     10.004.0185-A          674.15 

     10.004.0186-0        1,043.32 

     10.004.0186-A        1,043.32 

     10.004.0200-0           52.53 

     10.004.0200-A           52.53 

     10.004.0205-0           58.71 

     10.004.0205-A           58.71 

     10.004.0210-0           65.92 

     10.004.0210-A           65.92 

     10.004.0215-0           73.13 

     10.004.0215-A           73.13 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.004.0220-0           83.43 

     10.004.0220-A           83.43 

     10.004.0225-0          118.45 

     10.004.0225-A          118.45 

     10.004.0230-0          145.23 

     10.004.0230-A          145.23 

     10.004.0235-0          169.95 

     10.004.0235-A          169.95 

     10.004.0260-0           90.00 

     10.004.0260-A           90.00 

     10.004.0265-0           92.70 

     10.004.0265-A           92.70 

     10.004.0270-0           98.88 

     10.004.0270-A           98.88 

     10.004.0275-0          109.18 

     10.004.0275-A          109.18 

     10.004.0280-0          124.63 

     10.004.0280-A          124.63 

     10.004.0285-0          177.16 

     10.004.0285-A          177.16 

     10.004.0290-0          246.17 

     10.004.0290-A          246.17 

     10.004.0295-0          254.41 

     10.004.0295-A          254.41 

     10.005.0002-0          353.68 

     10.005.0002-A          345.23 

     10.005.0003-1          381.96 

     10.005.0003-B          373.17 

     10.005.0004-0          463.50 

     10.005.0004-A          454.00 

     10.005.0005-0          547.89 

     10.005.0005-A          537.77 

     10.005.0006-0          621.67 

     10.005.0006-A          609.86 

     10.005.0022-0          359.12 

     10.005.0022-A          349.98 

     10.005.0023-1          386.86 

     10.005.0023-B          377.42 

     10.005.0024-0          468.78 

     10.005.0024-A          458.57 

     10.005.0025-0          553.55 

     10.005.0025-A          542.68 

     10.005.0026-0          620.39 

     10.005.0026-A          608.42 

     10.005.0030-0          196.36 

     10.005.0030-A          192.17 

     10.005.0031-0          213.07 

     10.005.0031-A          208.66 

     10.005.0032-0          265.60 

     10.005.0032-A          260.85 

     10.005.0033-0          310.43 

     10.005.0033-A          305.38 

     10.005.0034-0          328.44 

     10.005.0034-A          322.89 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.005.0050-1          353.68 

     10.005.0050-B          345.23 

     10.005.0052-0          400.75 

     10.005.0052-A          391.18 

     10.005.0055-0          493.01 

     10.005.0055-A          481.24 

     10.005.0057-0          594.27 

     10.005.0057-A          580.09 

     10.005.0060-0          708.65 

     10.005.0060-A          691.73 

     10.008.0001-1          233.72 

     10.008.0001-B          202.57 

     10.008.0002-1          359.68 

     10.008.0002-B          311.75 

     10.008.0003-1          269.46 

     10.008.0003-B          233.55 

     10.008.0004-1          412.30 

     10.008.0004-B          357.36 

     10.008.0005-1          306.58 

     10.008.0005-B          265.73 

     10.008.0006-1          469.47 

     10.008.0006-B          406.91 

     10.008.0007-1          388.62 

     10.008.0007-B          336.83 

     10.008.0008-1          594.25 

     10.008.0008-B          515.06 

     10.008.0009-1          479.36 

     10.008.0009-B          415.48 

     10.008.0010-1          733.31 

     10.008.0010-B          635.59 

     10.008.0020-0          327.21 

     10.008.0020-A          283.60 

     10.008.0021-0          654.62 

     10.008.0021-A          567.39 

     10.008.0022-0          377.25 

     10.008.0022-A          326.98 

     10.008.0023-0          750.40 

     10.008.0023-A          650.40 

     10.008.0024-0          429.22 

     10.008.0024-A          372.02 

     10.008.0025-0          854.44 

     10.008.0025-A          740.57 

     10.008.0026-0          544.07 

     10.008.0026-A          471.56 

     10.008.0027-0        1,081.54 

     10.008.0027-A          937.42 

     10.008.0028-0          671.10 

     10.008.0028-A          581.67 

     10.008.0029-0        1,334.63 

     10.008.0029-A        1,156.78 

     10.008.0040-0          362.27 

     10.008.0040-A          313.99 

     10.008.0041-0          724.76 

     10.008.0041-A          628.18 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.008.0042-0          417.67 

     10.008.0042-A          362.01 

     10.008.0043-0          830.80 

     10.008.0043-A          720.09 

     10.008.0044-0          475.21 

     10.008.0044-A          411.88 

     10.008.0045-0          945.98 

     10.008.0045-A          819.92 

     10.008.0046-0          602.36 

     10.008.0046-A          522.09 

     10.008.0047-0        1,197.42 

     10.008.0047-A        1,037.85 

     10.008.0048-0          743.01 

     10.008.0048-A          643.99 

     10.008.0049-0        1,477.63 

     10.008.0049-A        1,280.72 

     10.008.0050-1          153.20 

     10.008.0050-B          132.78 

     10.008.0051-1          297.03 

     10.008.0051-B          257.45 

     10.008.0060-0          214.48 

     10.008.0060-A          185.89 

     10.008.0061-0          540.60 

     10.008.0061-A          468.56 

     10.008.0070-0          237.46 

     10.008.0070-A          205.81 

     10.008.0071-0          598.52 

     10.008.0071-A          518.76 

     10.010.0001-1          310.35 

     10.010.0001-B          296.95 

     10.010.0002-0          298.89 

     10.010.0002-A          286.42 

     10.010.0003-1          336.61 

     10.010.0003-B          322.15 

     10.010.0004-1          655.93 

     10.010.0004-B          623.42 

     10.010.0005-1          746.23 

     10.010.0005-B          709.06 

     10.010.0008-0          367.84 

     10.010.0008-A          349.97 

     10.010.0009-0          514.83 

     10.010.0009-A          492.11 

     10.010.0010-0          873.22 

     10.010.0010-A          829.46 

     10.010.0012-0        1,670.86 

     10.010.0012-A        1,576.85 

     10.010.0020-0          205.49 

     10.010.0020-A          196.16 

     10.010.0025-0          368.03 

     10.010.0025-A          351.62 

     10.010.0030-0          480.38 

     10.010.0030-A          456.28 

     10.010.0035-0          210.18 

     10.010.0035-A          200.22 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.010.0040-0          376.48 

     10.010.0040-A          358.95 

     10.010.0045-0          492.59 

     10.010.0045-A          466.86 

     10.010.0050-0          217.69 

     10.010.0050-A          206.73 

     10.010.0055-0          380.71 

     10.010.0055-A          362.61 

     10.010.0060-0          499.63 

     10.010.0060-A          472.96 

     10.010.0065-0          320.64 

     10.010.0065-A          303.13 

     10.010.0070-0          573.80 

     10.010.0070-A          543.11 

     10.010.0075-0          745.28 

     10.010.0075-A          701.62 

     10.010.0080-0          333.31 

     10.010.0080-A          314.11 

     10.010.0085-0          588.82 

     10.010.0085-A          556.13 

     10.010.0090-0          766.87 

     10.010.0090-A          720.33 

     10.010.0095-0          342.70 

     10.010.0095-A          322.25 

     10.010.0100-0          607.59 

     10.010.0100-A          572.40 

     10.010.0105-0          807.24 

     10.010.0105-A          755.31 

     10.011.0006-1          133.50 

     10.011.0006-B          126.00 

     10.011.0007-0          180.23 

     10.011.0007-A          170.10 

     10.011.0008-0          213.60 

     10.011.0008-A          201.60 

     10.011.0009-1          226.95 

     10.011.0009-B          214.20 

     10.011.0010-0          306.39 

     10.011.0010-A          289.18 

     10.011.0011-0          363.13 

     10.011.0011-A          342.73 

     10.011.0020-0           19.09 

     10.011.0020-A           18.01 

     10.012.0001-0          156.60 

     10.012.0001-A          135.71 

     10.012.0005-0          203.58 

     10.012.0005-A          176.42 

     10.012.0010-0          360.18 

     10.012.0010-A          312.13 

     10.012.0015-0          422.82 

     10.012.0015-A          366.42 

     10.012.0050-0          469.76 

     10.012.0050-A          451.78 

     10.012.0055-1          704.65 

     10.012.0055-B          677.67 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.012.0060-0          814.26 

     10.012.0060-A          783.09 

     10.012.0065-0          939.53 

     10.012.0065-A          903.56 

     10.012.0070-0        1,174.41 

     10.012.0070-A        1,129.45 

     10.012.0080-0        1,456.27 

     10.012.0080-A        1,400.52 

     10.012.0100-0          168.02 

     10.012.0100-A          146.95 

     10.012.0101-0          263.72 

     10.012.0101-A          230.37 

     10.012.0105-0          287.81 

     10.012.0105-A          251.80 

     10.012.0107-0          335.66 

     10.012.0107-A          293.70 

     10.012.0110-0          360.77 

     10.012.0110-A          316.01 

     10.012.0112-0          391.23 

     10.012.0112-A          343.31 

     10.012.0115-0          201.63 

     10.012.0115-A          176.45 

     10.012.0120-0          298.94 

     10.012.0120-A          261.90 

     10.012.0150-0          169.68 

     10.012.0150-A          148.57 

     10.012.0155-0          252.92 

     10.012.0155-A          221.12 

     10.012.0160-0          401.97 

     10.012.0160-A          363.60 

     10.013.0002-0           47.07 

     10.013.0002-A           44.40 

     10.013.0005-0           40.56 

     10.013.0005-A           37.76 

     10.014.0001-0           12.02 

     10.014.0001-A           12.02 

     10.014.0005-0           13.31 

     10.014.0005-A           13.31 

     10.014.0010-0           30.82 

     10.014.0010-A           30.57 

     10.014.0015-0           30.90 

     10.014.0015-A           30.82 

     10.014.0020-0            9.26 

     10.014.0020-A            9.26 

     10.014.0021-0           11.96 

     10.014.0021-A           11.96 

     10.014.0022-0            7.90 

     10.014.0022-A            7.90 

     10.015.0001-0            2.37 

     10.015.0001-A            2.37 

     10.015.0005-0            8.90 

     10.015.0005-A            8.67 

     10.015.0010-0           12.30 

     10.015.0010-A           12.02 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.015.0015-0           15.86 

     10.015.0015-A           15.53 

     10.016.0001-0          360.97 

     10.016.0001-A          344.00 

     10.017.0002-0           92.31 

     10.017.0002-A           87.14 

     10.017.0005-0           95.08 

     10.017.0005-A           89.73 

     10.017.0008-1          161.39 

     10.017.0008-B          153.82 

     10.017.0013-0           98.57 

     10.017.0013-A           92.43 

     10.017.0016-0          141.50 

     10.017.0016-A          135.06 

     10.017.0021-0          164.55 

     10.017.0021-A          157.02 

     10.028.0005-0           69.55 

     10.028.0005-A           65.27 

     10.028.0010-0           94.83 

     10.028.0010-A           89.20 

     10.028.0015-0          120.80 

     10.028.0015-A          113.59 

     10.028.0025-0           94.47 

     10.028.0025-A           88.93 

     10.028.0030-0          124.68 

     10.028.0030-A          118.24 

     10.028.0035-0          166.55 

     10.028.0035-A          158.56 

     10.028.0040-0          226.05 

     10.028.0040-A          220.61 

     10.028.0045-0          377.87 

     10.028.0045-A          369.81 

     10.028.0050-0          537.06 

     10.028.0050-A          527.16 

     10.060.0004-0          169.97 

     10.060.0004-A          157.65 

     10.065.0001-0        1,078.94 

     10.065.0001-A        1,009.32 

     10.065.0002-0        1,316.80 

     10.065.0002-A        1,231.99 

     10.065.0003-0        2,157.89 

     10.065.0003-A        2,018.64 

     10.065.0004-0        2,910.99 

     10.065.0004-A        2,723.01 

     10.070.0001-0           16.00 

     10.070.0001-A           15.49 

     10.080.0001-0           94.29 

     10.080.0001-A           81.73 

     11.001.0001-1          348.96 

     11.001.0001-B          348.96 

     11.001.0005-1          370.24 

     11.001.0005-B          370.24 

     11.001.0006-1          393.66 

     11.001.0006-B          393.66 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.001.0007-1          412.91 

     11.001.0007-B          412.91 

     11.001.0008-1          441.08 

     11.001.0008-B          441.08 

     11.001.0010-0          444.83 

     11.001.0010-A          444.83 

     11.001.0013-1          445.27 

     11.001.0013-B          445.27 

     11.001.0015-1          415.33 

     11.001.0015-B          415.33 

     11.001.0018-0        1,210.63 

     11.001.0018-A        1,210.63 

     11.001.0019-0          412.55 

     11.001.0019-A          412.55 

     11.001.0020-1          306.15 

     11.001.0020-B          306.15 

     11.001.0030-0          457.17 

     11.001.0030-A          457.17 

     11.001.0032-1          572.41 

     11.001.0032-B          572.41 

     11.001.0036-1          464.75 

     11.001.0036-B          464.75 

     11.001.0038-1          504.17 

     11.001.0038-B          504.17 

     11.001.0040-1          538.82 

     11.001.0040-B          538.82 

     11.002.0010-0          150.87 

     11.002.0010-A          130.76 

     11.002.0011-1           60.38 

     11.002.0011-B           54.60 

     11.002.0012-1           72.62 

     11.002.0012-B           64.08 

     11.002.0013-1           90.66 

     11.002.0013-B           79.35 

     11.002.0014-1          108.63 

     11.002.0014-B           95.24 

     11.002.0015-1          124.75 

     11.002.0015-B          109.67 

     11.002.0017-1           51.89 

     11.002.0017-B           48.43 

     11.002.0018-0           58.92 

     11.002.0018-A           54.07 

     11.002.0021-1          107.54 

     11.002.0021-B           93.72 

     11.002.0022-1          112.31 

     11.002.0022-B           97.97 

     11.002.0023-1          136.10 

     11.002.0023-B          119.08 

     11.002.0024-1          150.32 

     11.002.0024-B          131.51 

     11.002.0025-1          199.53 

     11.002.0025-B          174.01 

     11.002.0027-1           94.34 

     11.002.0027-B           82.24 



 

        Código                      Preço 
 
 
 
 

Página 173 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.002.0028-1          109.57 

     11.002.0028-B           95.44 

     11.002.0029-1          122.93 

     11.002.0029-B          107.65 

     11.002.0030-1          137.00 

     11.002.0030-B          119.95 

     11.002.0031-1          180.61 

     11.002.0031-B          157.60 

     11.002.0033-1           82.20 

     11.002.0033-B           71.38 

     11.002.0034-1           82.71 

     11.002.0034-B           71.80 

     11.002.0035-1           83.47 

     11.002.0035-B           72.45 

     11.002.0036-1           86.57 

     11.002.0036-B           75.12 

     11.002.0037-1           99.90 

     11.002.0037-B           86.66 

     11.002.0039-1            7.76 

     11.002.0039-B            6.73 

     11.002.0040-1            4.80 

     11.002.0040-B            4.28 

     11.002.0041-0           94.43 

     11.002.0041-A           82.00 

     11.002.0042-0           94.98 

     11.002.0042-A           82.46 

     11.002.0043-1           95.99 

     11.002.0043-B           83.32 

     11.002.0044-0           99.43 

     11.002.0044-A           86.28 

     11.002.0045-0          114.79 

     11.002.0045-A           99.57 

     11.002.0060-0          162.70 

     11.002.0060-A          142.62 

     11.003.0001-1          575.73 

     11.003.0001-B          547.41 

     11.003.0002-0          597.01 

     11.003.0002-A          568.69 

     11.003.0003-1          620.43 

     11.003.0003-B          592.10 

     11.003.0005-1          639.68 

     11.003.0005-B          611.35 

     11.003.0006-0          667.85 

     11.003.0006-A          639.52 

     11.003.0007-0          671.60 

     11.003.0007-A          643.28 

     11.003.0008-0          672.04 

     11.003.0008-A          643.72 

     11.003.0010-0          638.21 

     11.003.0010-A          609.89 

     11.003.0014-1          512.78 

     11.003.0014-B          488.35 

     11.003.0015-0          433.73 

     11.003.0015-A          409.30 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.003.0020-0          501.36 

     11.003.0020-A          476.52 

     11.003.0050-0           56.33 

     11.003.0050-A           51.53 

     11.003.0052-0           57.61 

     11.003.0052-A           52.82 

     11.003.0054-0           58.67 

     11.003.0054-A           53.88 

     11.003.0056-0           60.22 

     11.003.0056-A           55.43 

     11.003.0060-0           65.58 

     11.003.0060-A           60.79 

     11.003.0062-0           67.46 

     11.003.0062-A           62.66 

     11.003.0064-0           69.00 

     11.003.0064-A           64.20 

     11.003.0066-0           71.25 

     11.003.0066-A           66.45 

     11.003.0070-0           76.69 

     11.003.0070-A           71.89 

     11.003.0072-0           79.27 

     11.003.0072-A           74.47 

     11.003.0074-0           81.38 

     11.003.0074-A           76.59 

     11.003.0076-0           84.48 

     11.003.0076-A           79.69 

     11.004.0001-1           37.89 

     11.004.0001-B           34.13 

     11.004.0002-0          308.07 

     11.004.0002-A          276.75 

     11.004.0003-0          423.39 

     11.004.0003-A          392.07 

     11.004.0020-1           71.60 

     11.004.0020-B           64.92 

     11.004.0021-1           80.73 

     11.004.0021-B           74.06 

     11.004.0022-1           92.85 

     11.004.0022-B           86.18 

     11.004.0023-1          108.77 

     11.004.0023-B          102.10 

     11.004.0024-1          133.60 

     11.004.0024-B          122.43 

     11.004.0025-1          118.83 

     11.004.0025-B          107.66 

     11.004.0026-0           77.53 

     11.004.0026-A           71.16 

     11.004.0027-0          217.77 

     11.004.0027-A          208.03 

     11.004.0028-0          160.05 

     11.004.0028-A          148.86 

     11.004.0029-0           37.96 

     11.004.0029-A           34.94 

     11.004.0030-1           71.62 

     11.004.0030-B           67.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.004.0035-1           13.10 

     11.004.0035-B           12.08 

     11.004.0036-0           16.91 

     11.004.0036-A           15.80 

     11.004.0037-0           19.53 

     11.004.0037-A           18.25 

     11.004.0038-1           26.03 

     11.004.0038-B           24.32 

     11.004.0053-1          103.58 

     11.004.0053-B           96.14 

     11.004.0055-0        4,014.42 

     11.004.0055-A        3,954.47 

     11.004.0060-0          187.62 

     11.004.0060-A          177.87 

     11.004.0061-0           17.69 

     11.004.0061-A           16.79 

     11.004.0063-0           16.12 

     11.004.0063-A           15.22 

     11.004.0065-0           42.78 

     11.004.0065-A           39.78 

     11.004.0066-0           36.83 

     11.004.0066-A           33.83 

     11.004.0069-1           55.63 

     11.004.0069-B           51.44 

     11.004.0070-1           48.89 

     11.004.0070-B           44.70 

     11.004.0072-1           86.13 

     11.004.0072-B           79.53 

     11.004.0073-1           76.04 

     11.004.0073-B           69.44 

     11.004.0075-0           98.49 

     11.004.0075-A           90.70 

     11.004.0076-1           86.96 

     11.004.0076-B           79.17 

     11.004.0080-0            4.70 

     11.004.0080-A            4.33 

     11.004.0100-0          124.80 

     11.004.0100-A          121.09 

     11.004.0200-0        1,047.80 

     11.004.0200-A          993.79 

     11.005.0001-1           96.02 

     11.005.0001-B           86.17 

     11.005.0002-1          142.94 

     11.005.0002-B          133.08 

     11.005.0005-1          246.32 

     11.005.0005-B          232.75 

     11.005.0006-1          183.71 

     11.005.0006-B          169.25 

     11.005.0010-0           76.23 

     11.005.0010-A           68.65 

     11.005.0012-0           98.66 

     11.005.0012-A           91.09 

     11.005.0015-0          128.80 

     11.005.0015-A          118.95 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.005.0020-0           51.23 

     11.005.0020-A           48.23 

     11.005.0050-0          322.54 

     11.005.0050-A          294.51 

     11.005.0055-0          263.15 

     11.005.0055-A          237.25 

     11.008.0001-1           11.19 

     11.008.0001-B           11.19 

     11.008.0003-0            8.58 

     11.008.0003-A            8.58 

     11.008.0004-1            8.61 

     11.008.0004-B            8.61 

     11.009.0011-0            9.57 

     11.009.0011-A            9.57 

     11.009.0012-0           11.04 

     11.009.0012-A           11.04 

     11.009.0013-0            8.26 

     11.009.0013-A            8.26 

     11.009.0014-1            7.86 

     11.009.0014-B            7.86 

     11.009.0015-1            6.89 

     11.009.0015-B            6.89 

     11.009.0050-1           16.59 

     11.009.0050-B           15.87 

     11.009.0052-1           13.07 

     11.009.0052-B           12.47 

     11.009.0054-1           12.21 

     11.009.0054-B           11.73 

     11.009.0060-1           14.52 

     11.009.0060-B           13.86 

     11.009.0062-1           15.53 

     11.009.0062-B           14.93 

     11.009.0070-1           13.66 

     11.009.0070-B           12.94 

     11.009.0072-1           12.58 

     11.009.0072-B           11.95 

     11.009.0074-1           10.94 

     11.009.0074-B           10.40 

     11.009.0100-1           17.31 

     11.009.0100-B           16.57 

     11.009.0102-1           14.02 

     11.009.0102-B           13.37 

     11.009.0104-1           13.38 

     11.009.0104-B           12.82 

     11.009.0110-1           15.69 

     11.009.0110-B           14.95 

     11.009.0112-1           16.48 

     11.009.0112-B           15.83 

     11.009.0120-1           14.38 

     11.009.0120-B           13.64 

     11.009.0122-1           13.30 

     11.009.0122-B           12.66 

     11.009.0124-1           11.66 

     11.009.0124-B           11.10 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.010.0008-0           16.79 

     11.010.0008-A           16.79 

     11.010.0028-0           25.78 

     11.010.0028-A           25.78 

     11.010.0029-0           22.79 

     11.010.0029-A           22.79 

     11.010.0030-0           21.68 

     11.010.0030-A           21.68 

     11.010.0031-0           21.72 

     11.010.0031-A           21.72 

     11.010.0032-0           21.25 

     11.010.0032-A           21.25 

     11.010.0033-0           20.96 

     11.010.0033-A           20.96 

     11.010.0034-0           19.72 

     11.010.0034-A           19.72 

     11.010.0035-0           19.34 

     11.010.0035-A           19.34 

     11.010.0036-0           19.15 

     11.010.0036-A           19.15 

     11.010.0037-0           18.84 

     11.010.0037-A           18.84 

     11.010.0038-0           18.60 

     11.010.0038-A           18.60 

     11.010.0039-0           18.46 

     11.010.0039-A           18.46 

     11.010.0060-0           16.79 

     11.010.0060-A           16.79 

     11.010.0081-0           23.88 

     11.010.0081-A           23.88 

     11.010.0082-0           22.62 

     11.010.0082-A           22.62 

     11.010.0083-0           21.46 

     11.010.0083-A           21.46 

     11.010.0084-0           20.61 

     11.010.0084-A           20.61 

     11.010.0085-0           20.79 

     11.010.0085-A           20.79 

     11.010.0086-0           20.26 

     11.010.0086-A           20.26 

     11.010.0087-0           19.48 

     11.010.0087-A           19.48 

     11.010.0088-0           18.64 

     11.010.0088-A           18.64 

     11.010.0089-0           18.43 

     11.010.0089-A           18.43 

     11.010.0090-0           18.88 

     11.010.0090-A           18.88 

     11.010.0091-0           18.62 

     11.010.0091-A           18.62 

     11.010.0092-0           18.31 

     11.010.0092-A           18.31 

     11.011.0010-0            3.69 

     11.011.0010-A            3.43 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.011.0011-0            3.87 

     11.011.0011-A            3.58 

     11.011.0012-0            4.09 

     11.011.0012-A            3.77 

     11.011.0013-0            4.26 

     11.011.0013-A            3.91 

     11.011.0014-0            4.36 

     11.011.0014-A            4.00 

     11.011.0015-0            4.46 

     11.011.0015-A            4.08 

     11.011.0016-0            4.52 

     11.011.0016-A            4.13 

     11.011.0017-1            5.08 

     11.011.0017-B            4.65 

     11.011.0018-0            5.41 

     11.011.0018-A            4.93 

     11.011.0019-0            5.57 

     11.011.0019-A            5.06 

     11.011.0020-0            5.89 

     11.011.0020-A            5.33 

     11.011.0021-0            6.02 

     11.011.0021-A            5.44 

     11.011.0022-0            6.40 

     11.011.0022-A            5.76 

     11.011.0023-1            5.39 

     11.011.0023-B            4.67 

     11.011.0024-1            4.49 

     11.011.0024-B            3.89 

     11.011.0025-1            3.59 

     11.011.0025-B            3.11 

     11.011.0027-0            4.94 

     11.011.0027-A            4.28 

     11.011.0028-0            4.49 

     11.011.0028-A            3.89 

     11.011.0029-0            5.39 

     11.011.0029-A            4.67 

     11.011.0030-1            4.72 

     11.011.0030-B            4.09 

     11.011.0031-1            4.04 

     11.011.0031-B            3.50 

     11.011.0035-0            6.11 

     11.011.0035-A            5.38 

     11.011.0036-0            5.44 

     11.011.0036-A            4.79 

     11.011.0037-0            4.76 

     11.011.0037-A            4.21 

     11.011.0040-0            2.24 

     11.011.0040-A            1.94 

     11.012.0015-0          341.40 

     11.012.0015-A          334.41 

     11.012.0016-0          465.89 

     11.012.0016-A          451.68 

     11.012.0017-0          616.76 

     11.012.0017-A          595.57 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.012.0018-0          747.10 

     11.012.0018-A          719.19 

     11.012.0019-0          879.85 

     11.012.0019-A          850.65 

     11.012.0020-0          881.42 

     11.012.0020-A          851.09 

     11.012.0021-0          921.49 

     11.012.0021-A          890.17 

     11.012.0025-1        1,341.74 

     11.012.0025-B        1,307.14 

     11.012.0030-0        2,150.42 

     11.012.0030-A        2,109.28 

     11.012.0035-0        3,675.30 

     11.012.0035-A        3,629.68 

     11.012.0040-0        4,603.45 

     11.012.0040-A        4,554.44 

     11.012.0045-0        6,605.58 

     11.012.0045-A        6,553.53 

     11.012.0050-0        8,376.36 

     11.012.0050-A        8,317.49 

     11.012.0060-0          355.31 

     11.012.0060-A          348.32 

     11.012.0061-0          504.26 

     11.012.0061-A          490.05 

     11.012.0062-0          671.22 

     11.012.0062-A          650.03 

     11.012.0063-0          805.66 

     11.012.0063-A          777.75 

     11.012.0064-0          928.94 

     11.012.0064-A          899.74 

     11.012.0065-0          979.28 

     11.012.0065-A          948.95 

     11.012.0066-0        1,023.46 

     11.012.0066-A          992.14 

     11.012.0070-0        1,573.49 

     11.012.0070-A        1,538.89 

     11.012.0075-0        2,331.19 

     11.012.0075-A        2,290.05 

     11.012.0080-0        3,803.79 

     11.012.0080-A        3,758.17 

     11.012.0085-0        4,715.45 

     11.012.0085-A        4,666.44 

     11.012.0090-0        5,036.69 

     11.012.0090-A        4,984.65 

     11.012.0095-0       10,008.96 

     11.012.0095-A        9,950.09 

     11.013.0003-1        2,441.74 

     11.013.0003-B        2,279.31 

     11.013.0005-0          379.38 

     11.013.0005-A          355.41 

     11.013.0006-0           65.08 

     11.013.0006-A           61.47 

     11.013.0009-0           49.12 

     11.013.0009-A           46.26 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.013.0014-0        2,855.70 

     11.013.0014-A        2,694.04 

     11.013.0015-0        2,861.70 

     11.013.0015-A        2,700.04 

     11.013.0016-0        2,875.70 

     11.013.0016-A        2,714.04 

     11.013.0059-0          208.80 

     11.013.0059-A          193.66 

     11.013.0060-0          263.92 

     11.013.0060-A          249.92 

     11.013.0061-0          240.50 

     11.013.0061-A          223.84 

     11.013.0062-0          310.69 

     11.013.0062-A          294.44 

     11.013.0063-0          284.01 

     11.013.0063-A          264.60 

     11.013.0064-0          345.47 

     11.013.0064-A          327.32 

     11.013.0065-0          793.86 

     11.013.0065-A          722.36 

     11.013.0066-0          337.79 

     11.013.0066-A          319.24 

     11.013.0067-0          793.89 

     11.013.0067-A          721.99 

     11.013.0068-0          387.54 

     11.013.0068-A          366.34 

     11.013.0069-0          855.08 

     11.013.0069-A          780.52 

     11.013.0070-1        2,969.39 

     11.013.0070-B        2,802.43 

     11.013.0075-0        2,975.39 

     11.013.0075-A        2,808.43 

     11.013.0080-0        2,989.39 

     11.013.0080-A        2,822.43 

     11.013.0100-0        3,061.26 

     11.013.0100-A        2,892.29 

     11.013.0105-0        3,009.14 

     11.013.0105-A        2,847.92 

     11.013.0110-0        3,027.54 

     11.013.0110-A        2,866.32 

     11.013.0130-0        2,453.39 

     11.013.0130-A        2,325.44 

     11.013.0135-0        2,459.39 

     11.013.0135-A        2,331.44 

     11.013.0140-0        2,473.39 

     11.013.0140-A        2,345.44 

     11.015.0001-0            7.32 

     11.015.0001-A            7.32 

     11.015.0003-0            6.75 

     11.015.0003-A            6.75 

     11.015.0004-0            7.03 

     11.015.0004-A            7.03 

     11.015.0019-0        3,687.36 

     11.015.0019-A        3,649.27 



 

        Código                      Preço 
 
 
 
 

Página 181 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.015.0020-0        3,334.70 

     11.015.0020-A        3,296.61 

     11.015.0021-0           15.68 

     11.015.0021-A           13.94 

     11.015.0022-0           29.69 

     11.015.0022-A           26.21 

     11.015.0030-0           72.78 

     11.015.0030-A           71.53 

     11.016.0001-0           20.36 

     11.016.0001-A           19.53 

     11.016.0002-1       26,540.40 

     11.016.0002-B       24,828.47 

     11.016.0003-0          254.58 

     11.016.0003-A          244.14 

     11.016.0004-0          275.82 

     11.016.0004-A          264.51 

     11.016.0005-0          349.31 

     11.016.0005-A          334.99 

     11.016.0006-0          448.08 

     11.016.0006-A          429.71 

     11.016.0007-0           19.42 

     11.016.0007-A           18.71 

     11.016.0020-0           14.17 

     11.016.0020-A           13.90 

     11.016.0022-0           19.21 

     11.016.0022-A           18.45 

     11.016.0030-0           30.42 

     11.016.0030-A           28.83 

     11.016.0040-0        1,053.37 

     11.016.0040-A        1,018.96 

     11.016.0045-0          694.90 

     11.016.0045-A          694.41 

     11.016.0047-0          361.07 

     11.016.0047-A          327.06 

     11.016.0100-0           32.61 

     11.016.0100-A           30.96 

     11.016.0101-0           15.44 

     11.016.0101-A           13.79 

     11.016.0102-0           17.16 

     11.016.0102-A           17.16 

     11.016.0200-0           20.32 

     11.016.0200-A           20.32 

     11.016.0201-0           17.80 

     11.016.0201-A           15.55 

     11.016.0505-1           19.74 

     11.016.0505-B           19.09 

     11.018.0020-0          122.22 

     11.018.0020-A          122.22 

     11.018.0021-0          544.38 

     11.018.0021-A          526.14 

     11.018.0025-0          130.48 

     11.018.0025-A          130.48 

     11.018.0026-0          552.64 

     11.018.0026-A          534.41 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.018.0030-0          147.00 

     11.018.0030-A          147.00 

     11.018.0031-0          569.16 

     11.018.0031-A          550.92 

     11.018.0050-0          171.76 

     11.018.0050-A          171.76 

     11.018.0051-0          216.97 

     11.018.0051-A          216.97 

     11.018.0052-0          105.26 

     11.018.0052-A          105.26 

     11.018.0053-0          244.44 

     11.018.0053-A          244.44 

     11.018.0054-0          229.58 

     11.018.0054-A          229.58 

     11.018.0060-0          195.83 

     11.018.0060-A          195.83 

     11.018.0075-0           33.23 

     11.018.0075-A           30.24 

     11.018.0080-0           37.64 

     11.018.0080-A           34.65 

     11.018.0085-0           41.07 

     11.018.0085-A           38.07 

     11.018.0090-0           49.50 

     11.018.0090-A           46.50 

     11.019.0001-0           63.74 

     11.019.0001-A           60.69 

     11.019.0005-0          617.16 

     11.019.0005-A          588.37 

     11.019.0010-0          602.45 

     11.019.0010-A          573.66 

     11.019.0015-0          601.15 

     11.019.0015-A          572.36 

     11.020.0001-0           53.06 

     11.020.0001-A           48.82 

     11.020.0002-0           30.28 

     11.020.0002-A           28.06 

     11.020.0003-0          115.38 

     11.020.0003-A          108.41 

     11.020.0006-0          200.34 

     11.020.0006-A          189.23 

     11.020.0007-1           88.75 

     11.020.0007-B           83.39 

     11.020.0011-1          154.10 

     11.020.0011-B          145.56 

     11.020.0012-0           75.44 

     11.020.0012-A           70.88 

     11.020.0015-0          130.99 

     11.020.0015-A          123.73 

     11.020.0020-0           27.73 

     11.020.0020-A           24.03 

     11.021.0010-1           41.23 

     11.021.0010-B           39.97 

     11.023.0001-0            8.41 

     11.023.0001-A            8.41 



 

        Código                      Preço 
 
 
 
 

Página 183 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.023.0002-0            8.99 

     11.023.0002-A            8.99 

     11.023.0003-0            9.93 

     11.023.0003-A            9.93 

     11.023.0004-0            9.20 

     11.023.0004-A            9.20 

     11.023.0005-0            9.26 

     11.023.0005-A            9.26 

     11.024.0001-1        1,818.29 

     11.024.0001-B        1,774.20 

     11.024.0002-0        1,454.63 

     11.024.0002-A        1,419.36 

     11.024.0005-0        1,272.80 

     11.024.0005-A        1,241.94 

     11.024.0008-0        1,018.24 

     11.024.0008-A          993.55 

     11.024.0010-1        2,502.39 

     11.024.0010-B        2,458.30 

     11.024.0012-0        2,001.91 

     11.024.0012-A        1,966.64 

     11.024.0015-0        1,751.67 

     11.024.0015-A        1,720.81 

     11.024.0018-0        1,401.34 

     11.024.0018-A        1,376.65 

     11.025.0002-0          576.93 

     11.025.0002-A          566.55 

     11.025.0006-0          587.43 

     11.025.0006-A          577.05 

     11.025.0009-0          608.43 

     11.025.0009-A          598.05 

     11.025.0012-0          629.43 

     11.025.0012-A          619.05 

     11.025.0013-0          639.93 

     11.025.0013-A          629.55 

     11.025.0014-0          660.93 

     11.025.0014-A          650.55 

     11.026.0010-0           79.48 

     11.026.0010-A           74.78 

     11.026.0015-0            3.20 

     11.026.0015-A            2.77 

     11.026.0016-0           13.67 

     11.026.0016-A           11.87 

     11.026.0020-0          159.72 

     11.026.0020-A          143.76 

     11.026.0025-0          158.08 

     11.026.0025-A          142.45 

     11.026.0030-0          304.69 

     11.026.0030-A          295.83 

     11.026.0032-0          764.29 

     11.026.0032-A          751.52 

     11.026.0033-0          723.98 

     11.026.0033-A          711.22 

     11.026.0035-0           63.63 

     11.026.0035-A           60.45 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.030.0020-0          182.30 

     11.030.0020-A          177.05 

     11.030.0025-0          182.51 

     11.030.0025-A          177.26 

     11.030.0030-0          183.00 

     11.030.0030-A          177.75 

     11.030.0050-0          186.04 

     11.030.0050-A          180.27 

     11.030.0055-0          186.31 

     11.030.0055-A          180.54 

     11.030.0060-0          186.94 

     11.030.0060-A          181.17 

     11.030.0080-0          204.69 

     11.030.0080-A          198.41 

     11.030.0085-0          204.96 

     11.030.0085-A          198.68 

     11.030.0090-0          205.59 

     11.030.0090-A          199.31 

     11.030.0110-0          250.37 

     11.030.0110-A          243.92 

     11.030.0115-0          250.64 

     11.030.0115-A          244.19 

     11.030.0120-0          251.27 

     11.030.0120-A          244.82 

     11.031.0005-0          567.25 

     11.031.0005-A          559.36 

     11.031.0006-0          394.93 

     11.031.0006-A          389.95 

     11.031.0010-0          447.43 

     11.031.0010-A          439.54 

     11.031.0011-0          275.11 

     11.031.0011-A          270.13 

     11.031.0050-0          271.57 

     11.031.0050-A          266.97 

     11.031.0051-0          204.50 

     11.031.0051-A          201.15 

     11.032.0005-0          490.58 

     11.032.0005-A          484.22 

     11.034.0005-0          198.16 

     11.034.0005-A          194.47 

     11.034.0010-0          243.78 

     11.034.0010-A          239.63 

     11.035.0001-1           17.44 

     11.035.0001-B           15.91 

     11.035.0002-1           14.89 

     11.035.0002-B           13.36 

     11.035.0005-0          104.76 

     11.035.0005-A          103.53 

     11.035.0010-0          165.66 

     11.035.0010-A          164.09 

     11.035.0015-0          192.65 

     11.035.0015-A          190.73 

     11.035.0020-0          234.61 

     11.035.0020-A          232.35 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.036.0001-1           78.01 

     11.036.0001-B           77.63 

     11.036.0002-1          102.21 

     11.036.0002-B          101.83 

     11.037.0001-0           83.75 

     11.037.0001-A           79.41 

     11.038.0001-0           13.75 

     11.038.0001-A           12.12 

     11.039.0001-0      195,100.54 

     11.039.0001-A      186,569.38 

     11.040.0100-0        5,822.44 

     11.040.0100-A        5,753.36 

     11.040.0105-0        8,556.58 

     11.040.0105-A        8,487.50 

     11.040.0120-0        1,012.39 

     11.040.0120-A          945.07 

     11.040.0130-0        1,310.34 

     11.040.0130-A        1,243.02 

     11.043.0002-0           98.80 

     11.043.0002-A           94.66 

     11.043.0003-0          121.40 

     11.043.0003-A          117.27 

     11.043.0004-0          144.00 

     11.043.0004-A          139.87 

     11.043.0005-0          166.61 

     11.043.0005-A          162.47 

     11.043.0006-0          115.22 

     11.043.0006-A          109.78 

     11.043.0007-0          152.44 

     11.043.0007-A          147.00 

     11.043.0008-0          189.66 

     11.043.0008-A          184.22 

     11.043.0009-0          226.88 

     11.043.0009-A          221.44 

     11.043.0010-0          264.10 

     11.043.0010-A          258.66 

     11.043.0011-0          112.69 

     11.043.0011-A          107.46 

     11.043.0012-0          135.29 

     11.043.0012-A          130.07 

     11.043.0013-0          157.89 

     11.043.0013-A          152.67 

     11.043.0014-1          180.49 

     11.043.0014-B          175.27 

     11.043.0015-0          228.53 

     11.043.0015-A          223.30 

     11.043.0016-0          122.58 

     11.043.0016-A          116.92 

     11.043.0017-0          159.80 

     11.043.0017-A          154.14 

     11.043.0018-0          197.02 

     11.043.0018-A          191.36 

     11.043.0019-1          240.77 

     11.043.0019-B          234.24 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.043.0020-0          277.99 

     11.043.0020-A          271.46 

     11.043.0021-0          180.80 

     11.043.0021-A          166.88 

     11.043.0022-0          203.40 

     11.043.0022-A          189.48 

     11.043.0023-0          226.01 

     11.043.0023-A          212.08 

     11.043.0024-1          248.61 

     11.043.0024-B          234.68 

     11.043.0025-0          296.64 

     11.043.0025-A          282.72 

     11.043.0026-0          190.70 

     11.043.0026-A          176.34 

     11.043.0027-0          227.92 

     11.043.0027-A          213.56 

     11.043.0028-0          265.14 

     11.043.0028-A          250.78 

     11.043.0029-1          325.20 

     11.043.0029-B          307.79 

     11.043.0030-0          362.42 

     11.043.0030-A          345.01 

     11.044.0006-0        2,615.72 

     11.044.0006-A        2,384.56 

     11.044.0007-0        3,088.64 

     11.044.0007-A        2,818.90 

     11.044.0008-0        4,020.26 

     11.044.0008-A        3,726.37 

     11.044.0009-0        4,780.74 

     11.044.0009-A        4,385.33 

     11.044.0010-0        5,645.01 

     11.044.0010-A        5,134.37 

     11.044.0056-0          967.18 

     11.044.0056-A          870.98 

     11.044.0058-0        1,131.57 

     11.044.0058-A        1,019.32 

     11.044.0060-0        1,523.49 

     11.044.0060-A        1,358.94 

     11.045.0006-0        2,687.92 

     11.045.0006-A        2,447.12 

     11.045.0007-0        3,172.88 

     11.045.0007-A        2,891.91 

     11.045.0008-0        4,112.06 

     11.045.0008-A        3,805.92 

     11.045.0009-0        4,904.22 

     11.045.0009-A        4,492.34 

     11.045.0010-0        5,804.51 

     11.045.0010-A        5,272.59 

     11.046.0001-0          390.00 

     11.046.0001-A          390.00 

     11.046.0004-0          400.00 

     11.046.0004-A          400.00 

     11.046.0007-0          430.00 

     11.046.0007-A          430.00 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.046.0010-0          436.00 

     11.046.0010-A          436.00 

     11.046.0013-0          450.00 

     11.046.0013-A          450.00 

     11.046.0014-0          470.00 

     11.046.0014-A          470.00 

     11.046.0015-0          495.00 

     11.046.0015-A          495.00 

     11.046.0060-0          442.04 

     11.046.0060-A          442.04 

     11.046.0080-1          647.59 

     11.046.0080-B          622.48 

     11.046.0105-0          697.01 

     11.046.0105-A          671.90 

     11.046.0110-0          736.42 

     11.046.0110-A          711.32 

     11.046.0115-0          771.07 

     11.046.0115-A          745.97 

     11.046.0180-0           42.00 

     11.046.0180-A           42.00 

     11.047.0010-1          449.34 

     11.047.0010-B          437.31 

     11.047.0011-1        2,360.70 

     11.047.0011-B        2,255.00 

     11.047.0012-0          464.77 

     11.047.0012-A          452.74 

     11.047.0015-0          222.50 

     11.047.0015-A          216.87 

     11.047.0016-0        1,890.00 

     11.047.0016-A        1,784.31 

     11.047.0050-0          448.19 

     11.047.0050-A          408.10 

     11.048.0010-1          473.59 

     11.048.0010-B          462.57 

     11.048.0015-1          483.59 

     11.048.0015-B          472.57 

     11.048.0020-1          513.59 

     11.048.0020-B          502.57 

     11.048.0025-1          519.59 

     11.048.0025-B          508.57 

     11.048.0030-1          533.59 

     11.048.0030-B          522.57 

     11.048.0035-1          553.59 

     11.048.0035-B          542.57 

     11.048.0040-1          578.59 

     11.048.0040-B          567.57 

     11.048.0050-0          196.44 

     11.048.0050-A          189.42 

     11.048.0055-0          209.39 

     11.048.0055-A          201.87 

     11.048.0060-0          222.34 

     11.048.0060-A          214.32 

     11.050.0001-1           19.45 

     11.050.0001-B           19.45 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.050.0002-0            3.89 

     11.050.0002-A            3.89 

     11.050.0010-0           23.40 

     11.050.0010-A           23.40 

     11.055.0001-1           23.51 

     11.055.0001-B           20.70 

     11.055.0002-0            5.46 

     11.055.0002-A            4.80 

     11.055.0010-0           13.36 

     11.055.0010-A           11.90 

     11.060.0160-0       19,482.64 

     11.060.0160-A       17,876.73 

     11.060.0165-0       36,623.44 

     11.060.0165-A       33,792.16 

     11.060.0170-0       22,465.88 

     11.060.0170-A       20,571.64 

     11.060.0175-0       41,876.22 

     11.060.0175-A       38,747.30 

     11.060.0180-0       47,696.91 

     11.060.0180-A       43,979.99 

     11.060.0185-0       41,442.29 

     11.060.0185-A       38,172.20 

     11.060.0190-0       48,632.63 

     11.060.0190-A       44,904.91 

     11.060.0195-0       54,610.88 

     11.060.0195-A       50,548.36 

     11.060.0200-0        9,263.46 

     11.060.0200-A        8,648.66 

     11.060.0205-0       11,663.97 

     11.060.0205-A       11,663.97 

     11.060.0410-0          636.87 

     11.060.0410-A          616.84 

     11.060.0415-0          171.42 

     11.060.0415-A          155.54 

     11.061.0001-0          424.95 

     11.061.0001-A          404.12 

     11.061.0002-0          156.20 

     11.061.0002-A          135.37 

     11.080.0010-0           74.86 

     11.080.0010-A           71.86 

     11.090.0500-0           53.92 

     11.090.0500-A           49.56 

     11.090.0505-0          130.22 

     11.090.0505-A          125.99 

     11.090.0510-0           32.46 

     11.090.0510-A           29.46 

     11.090.0515-0           61.71 

     11.090.0515-A           59.19 

     11.090.0520-0          708.50 

     11.090.0520-A          690.51 

     11.090.0530-0          209.21 

     11.090.0530-A          206.23 

     11.090.0535-0           76.34 

     11.090.0535-A           74.44 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.090.0600-0        4,119.67 

     11.090.0600-A        4,071.71 

     11.090.0610-0        2,268.97 

     11.090.0610-A        2,226.04 

     11.090.0611-0           25.08 

     11.090.0611-A           21.74 

     11.090.0620-0           12.08 

     11.090.0620-A           10.60 

     11.091.0001-0        1,391.65 

     11.091.0001-A        1,264.45 

     11.092.0001-0          712.53 

     11.092.0001-A          683.38 

     12.001.0010-0          483.41 

     12.001.0010-A          440.31 

     12.001.0015-0          593.75 

     12.001.0015-A          538.13 

     12.001.0020-0          419.59 

     12.001.0020-A          385.00 

     12.001.0025-0          523.66 

     12.001.0025-A          475.19 

     12.001.0030-0          637.15 

     12.001.0030-A          573.55 

     12.001.0035-0          753.47 

     12.001.0035-A          674.36 

     12.001.0040-0           90.04 

     12.001.0040-A           78.45 

     12.001.0045-0          180.08 

     12.001.0045-A          156.90 

     12.001.0070-0          272.70 

     12.001.0070-A          249.96 

     12.001.0075-0          353.65 

     12.001.0075-A          321.16 

     12.001.0090-0          678.35 

     12.001.0090-A          610.30 

     12.001.0095-0          813.23 

     12.001.0095-A          727.19 

     12.001.0100-0          931.62 

     12.001.0100-A          828.13 

     12.001.0105-0        1,111.46 

     12.001.0105-A          983.99 

     12.001.0115-0          157.48 

     12.001.0115-A          136.89 

     12.002.0010-0        1,574.69 

     12.002.0010-A        1,501.74 

     12.002.0011-0        1,546.27 

     12.002.0011-A        1,477.11 

     12.002.0015-0          298.59 

     12.002.0015-A          286.18 

     12.002.0016-0          294.33 

     12.002.0016-A          282.49 

     12.002.0020-0          325.66 

     12.002.0020-A          310.75 

     12.002.0025-0          363.22 

     12.002.0025-A          342.20 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.002.0030-0          400.78 

     12.002.0030-A          375.85 

     12.002.0035-1          154.54 

     12.002.0035-B          147.36 

     12.002.0036-0          151.70 

     12.002.0036-A          144.90 

     12.002.0040-0          165.69 

     12.002.0040-A          157.66 

     12.002.0045-0          188.80 

     12.002.0045-A          177.06 

     12.002.0050-0          209.30 

     12.002.0050-A          195.45 

     12.002.0060-1          166.18 

     12.002.0060-B          158.12 

     12.002.0065-1          327.25 

     12.002.0065-B          312.72 

     12.002.0070-1          360.15 

     12.002.0070-B          343.11 

     12.002.0080-0           64.00 

     12.002.0080-A           61.24 

     12.002.0085-0           37.39 

     12.002.0085-A           35.30 

     12.002.0100-0          861.61 

     12.002.0100-A          819.65 

     12.003.0055-0          130.70 

     12.003.0055-A          120.24 

     12.003.0056-0          127.15 

     12.003.0056-A          117.16 

     12.003.0060-0          147.25 

     12.003.0060-A          134.90 

     12.003.0065-0          181.60 

     12.003.0065-A          164.35 

     12.003.0070-0          210.91 

     12.003.0070-A          190.07 

     12.003.0075-1           66.28 

     12.003.0075-B           60.73 

     12.003.0076-0           63.96 

     12.003.0076-A           58.72 

     12.003.0080-0           74.17 

     12.003.0080-A           67.57 

     12.003.0085-0           95.99 

     12.003.0085-A           86.48 

     12.003.0090-0          111.72 

     12.003.0090-A          100.11 

     12.003.0095-0          104.98 

     12.003.0095-A           97.40 

     12.003.0096-0          102.14 

     12.003.0096-A           94.94 

     12.003.0100-0          114.86 

     12.003.0100-A          105.96 

     12.003.0105-0          141.61 

     12.003.0105-A          129.15 

     12.003.0110-0          159.59 

     12.003.0110-A          144.73 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.003.0115-0           52.51 

     12.003.0115-A           48.54 

     12.003.0116-0           51.27 

     12.003.0116-A           47.47 

     12.003.0120-0           60.11 

     12.003.0120-A           55.21 

     12.003.0125-0           74.04 

     12.003.0125-A           67.28 

     12.003.0150-0           84.38 

     12.003.0150-A           76.24 

     12.003.0155-0          138.15 

     12.003.0155-A          127.88 

     12.003.0160-0          134.60 

     12.003.0160-A          124.80 

     12.003.0165-0          154.71 

     12.003.0165-A          142.54 

     12.003.0170-0          189.05 

     12.003.0170-A          171.99 

     12.003.0175-0          218.37 

     12.003.0175-A          197.71 

     12.003.0180-1           68.43 

     12.003.0180-B           62.93 

     12.003.0185-0           66.11 

     12.003.0185-A           60.92 

     12.003.0190-0           76.32 

     12.003.0190-A           69.77 

     12.003.0195-0           98.14 

     12.003.0195-A           88.68 

     12.003.0200-0          113.87 

     12.003.0200-A          102.32 

     12.003.0205-0          109.64 

     12.003.0205-A          102.18 

     12.003.0210-0          106.80 

     12.003.0210-A           99.71 

     12.003.0215-0          119.52 

     12.003.0215-A          110.74 

     12.003.0220-0          146.27 

     12.003.0220-A          133.92 

     12.003.0225-0          164.25 

     12.003.0225-A          149.51 

     12.003.0230-0           53.94 

     12.003.0230-A           50.00 

     12.003.0235-0           52.71 

     12.003.0235-A           48.94 

     12.003.0240-0           61.69 

     12.003.0240-A           56.83 

     12.003.0245-0           75.61 

     12.003.0245-A           68.90 

     12.003.0250-0           85.95 

     12.003.0250-A           77.86 

     12.004.0160-0          625.90 

     12.004.0160-A          617.85 

     12.005.0010-0           67.60 

     12.005.0010-A           63.26 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.005.0015-0           76.59 

     12.005.0015-A           71.05 

     12.005.0020-0           96.82 

     12.005.0020-A           88.58 

     12.005.0025-0           99.07 

     12.005.0025-A           90.53 

     12.005.0030-0           83.59 

     12.005.0030-A           78.40 

     12.005.0035-0           86.74 

     12.005.0035-A           81.13 

     12.005.0040-0           97.08 

     12.005.0040-A           90.09 

     12.005.0045-0          103.82 

     12.005.0045-A           95.93 

     12.005.0080-0          111.12 

     12.005.0080-A          104.29 

     12.005.0085-1          115.62 

     12.005.0085-B          108.19 

     12.005.0090-0          129.11 

     12.005.0090-A          119.88 

     12.005.0095-1          138.10 

     12.005.0095-B          127.67 

     12.005.0100-0           67.97 

     12.005.0100-A           63.65 

     12.005.0103-1           76.96 

     12.005.0103-B           71.45 

     12.005.0105-0           97.19 

     12.005.0105-A           88.98 

     12.005.0107-1           99.44 

     12.005.0107-B           90.93 

     12.005.0110-0           84.15 

     12.005.0110-A           78.99 

     12.005.0112-1           87.29 

     12.005.0112-B           81.72 

     12.005.0115-0           97.63 

     12.005.0115-A           90.68 

     12.005.0117-1          104.38 

     12.005.0117-B           96.53 

     12.005.0120-0          111.77 

     12.005.0120-A          104.94 

     12.005.0122-1          116.26 

     12.005.0122-B          108.83 

     12.005.0124-0          129.75 

     12.005.0124-A          120.52 

     12.005.0126-1          138.74 

     12.005.0126-B          128.32 

     12.005.0130-1           92.65 

     12.005.0130-B           87.17 

     12.005.0135-1          150.47 

     12.005.0135-B          144.29 

     12.005.0140-1          159.46 

     12.005.0140-B          152.09 

     12.005.0160-0           88.40 

     12.005.0160-A           83.21 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.005.0165-0           91.55 

     12.005.0165-A           85.94 

     12.005.0170-0          101.89 

     12.005.0170-A           94.90 

     12.005.0175-0          108.63 

     12.005.0175-A          100.74 

     12.005.0185-0           89.69 

     12.005.0185-A           84.55 

     12.005.0190-0           92.83 

     12.005.0190-A           87.27 

     12.005.0195-0          103.17 

     12.005.0195-A           96.23 

     12.005.0200-0          109.92 

     12.005.0200-A          102.08 

     12.006.0010-0          249.72 

     12.006.0010-A          237.65 

     12.007.0015-0          228.65 

     12.007.0015-A          223.77 

     12.007.0020-0          175.84 

     12.007.0020-A          173.37 

     12.007.0025-0          203.18 

     12.007.0025-A          199.75 

     12.007.0030-0          278.90 

     12.007.0030-A          273.86 

     12.007.0040-0          396.90 

     12.007.0040-A          388.82 

     12.007.0045-0          338.02 

     12.007.0045-A          334.40 

     12.008.0015-0          212.46 

     12.008.0015-A          200.33 

     12.008.0020-0          215.48 

     12.008.0020-A          202.37 

     12.009.0001-0        1,479.67 

     12.009.0001-A        1,449.66 

     12.009.0002-0        1,672.61 

     12.009.0002-A        1,642.57 

     12.009.0003-0          858.87 

     12.009.0003-A          831.86 

     12.009.0006-0          598.08 

     12.009.0006-A          574.03 

     12.010.0010-0           82.90 

     12.010.0010-A           81.48 

     12.010.0015-0          170.62 

     12.010.0015-A          167.93 

     12.010.0020-0          128.48 

     12.010.0020-A          126.36 

     12.011.0005-0          253.15 

     12.011.0005-A          244.74 

     12.012.0001-0          458.67 

     12.012.0001-A          408.58 

     12.012.0002-0          485.15 

     12.012.0002-A          433.66 

     12.013.0010-0          217.64 

     12.013.0010-A          205.12 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.015.0016-0          124.11 

     12.015.0016-A          124.11 

     12.015.0041-0          109.29 

     12.015.0041-A          109.29 

     12.015.0071-0          109.71 

     12.015.0071-A          109.71 

     12.016.0004-0           78.06 

     12.016.0004-A           75.67 

     12.016.0006-0           97.15 

     12.016.0006-A           94.47 

     12.016.0008-0           81.74 

     12.016.0008-A           79.36 

     12.016.0010-0          100.84 

     12.016.0010-A           98.15 

     12.016.0012-0          127.24 

     12.016.0012-A          124.01 

     12.016.0014-0          146.33 

     12.016.0014-A          142.81 

     12.016.0016-0          131.03 

     12.016.0016-A          127.81 

     12.016.0018-0          150.13 

     12.016.0018-A          146.60 

     12.016.0020-0           91.68 

     12.016.0020-A           89.30 

     12.016.0022-0          110.78 

     12.016.0022-A          108.09 

     12.016.0024-0           99.44 

     12.016.0024-A           97.06 

     12.016.0026-0          118.53 

     12.016.0026-A          115.85 

     12.016.0028-0           99.44 

     12.016.0028-A           97.06 

     12.016.0030-0          118.53 

     12.016.0030-A          115.85 

     12.016.0032-0           99.44 

     12.016.0032-A           97.06 

     12.016.0034-0          118.53 

     12.016.0034-A          115.85 

     12.020.0001-0          338.45 

     12.020.0001-A          309.82 

     12.025.0001-0          622.63 

     12.025.0001-A          605.62 

     12.030.0001-0          180.14 

     12.030.0001-A          166.18 

     12.035.0001-0          488.13 

     12.035.0001-A          471.12 

     12.035.0002-0          539.63 

     12.035.0002-A          522.62 

     12.035.0005-0          488.13 

     12.035.0005-A          471.12 

     12.035.0010-0          539.63 

     12.035.0010-A          522.62 

     12.035.0015-0          293.03 

     12.035.0015-A          276.02 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.035.0020-0          848.63 

     12.035.0020-A          831.62 

     12.042.0001-0          216.63 

     12.042.0001-A          210.08 

     12.043.0001-0           29.04 

     12.043.0001-A           27.16 

     12.045.0002-0          200.34 

     12.045.0002-A          199.81 

     12.050.0001-0          110.46 

     12.050.0001-A          103.64 

     12.050.0005-0           33.04 

     12.050.0005-A           30.78 

     12.050.0010-0           24.92 

     12.050.0010-A           22.91 

     12.050.0015-0          142.52 

     12.050.0015-A          128.24 

     12.050.0020-0          139.26 

     12.050.0020-A          128.62 

     13.001.0010-1            6.79 

     13.001.0010-B            6.15 

     13.001.0011-0           16.13 

     13.001.0011-A           15.19 

     13.001.0013-0            5.59 

     13.001.0013-A            5.23 

     13.001.0014-0           13.12 

     13.001.0014-A           11.85 

     13.001.0015-0           34.01 

     13.001.0015-A           30.88 

     13.001.0020-1           33.44 

     13.001.0020-B           30.30 

     13.001.0025-1           32.57 

     13.001.0025-B           29.40 

     13.001.0026-0           35.78 

     13.001.0026-A           32.56 

     13.001.0030-1           32.23 

     13.001.0030-B           29.04 

     13.001.0031-0           41.85 

     13.001.0031-A           38.62 

     13.001.0035-0           32.53 

     13.001.0035-A           29.32 

     13.001.0036-0           25.74 

     13.001.0036-A           23.17 

     13.001.0040-0           35.12 

     13.001.0040-A           31.85 

     13.001.0041-0           28.33 

     13.001.0041-A           25.70 

     13.001.0050-1           43.30 

     13.001.0050-B           40.03 

     13.001.0055-1           39.79 

     13.001.0055-B           36.43 

     13.001.0060-1           38.92 

     13.001.0060-B           35.46 

     13.001.0065-1           35.35 

     13.001.0065-B           31.96 



 

        Código                      Preço 
 
 
 
 

Página 196 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.001.0100-0           22.30 

     13.001.0100-A           21.30 

     13.001.0105-0           26.62 

     13.001.0105-A           24.99 

     13.001.0106-0           21.22 

     13.001.0106-A           19.67 

     13.001.0107-0           15.83 

     13.001.0107-A           14.36 

     13.002.0010-1           41.49 

     13.002.0010-B           38.09 

     13.002.0011-1           36.77 

     13.002.0011-B           33.37 

     13.002.0015-1           40.76 

     13.002.0015-B           37.26 

     13.002.0016-0           36.12 

     13.002.0016-A           32.81 

     13.002.0017-0           35.33 

     13.002.0017-A           31.94 

     13.003.0001-0           32.20 

     13.003.0001-A           29.21 

     13.003.0003-0           35.05 

     13.003.0003-A           32.65 

     13.003.0004-0           43.59 

     13.003.0004-A           41.19 

     13.003.0005-0           50.38 

     13.003.0005-A           47.34 

     13.003.0010-0           32.83 

     13.003.0010-A           29.60 

     13.004.0010-0           54.23 

     13.004.0010-A           49.20 

     13.004.0015-0           51.50 

     13.004.0015-A           46.51 

     13.005.0010-0           65.48 

     13.005.0010-A           60.32 

     13.005.0015-0           63.81 

     13.005.0015-A           58.69 

     13.005.0020-0           58.80 

     13.005.0020-A           53.78 

     13.005.0025-0           61.99 

     13.005.0025-A           56.10 

     13.006.0010-0           59.57 

     13.006.0010-A           53.63 

     13.006.0020-0           55.73 

     13.006.0020-A           50.13 

     13.006.0025-0           48.68 

     13.006.0025-A           43.53 

     13.008.0010-0           21.73 

     13.008.0010-A           19.08 

     13.008.0020-0           24.10 

     13.008.0020-A           21.45 

     13.009.0030-0           29.18 

     13.009.0030-A           26.78 

     13.009.0035-0           24.70 

     13.009.0035-A           22.30 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.009.0040-0           31.62 

     13.009.0040-A           28.93 

     13.009.0045-0           27.06 

     13.009.0045-A           24.37 

     13.009.0050-0           49.07 

     13.009.0050-A           45.05 

     13.009.0051-0           57.45 

     13.009.0051-A           53.32 

     13.010.0015-0           17.86 

     13.010.0015-A           15.49 

     13.010.0020-0           18.94 

     13.010.0020-A           16.44 

     13.010.0025-0           18.80 

     13.010.0025-A           16.30 

     13.010.0029-0        1,064.73 

     13.010.0029-A          980.37 

     13.010.0049-0        1,011.50 

     13.010.0049-A          921.15 

     13.011.0005-0           13.61 

     13.011.0005-A           12.42 

     13.011.0010-0           37.06 

     13.011.0010-A           34.42 

     13.012.0010-0          107.42 

     13.012.0010-A          106.22 

     13.022.0020-0          234.95 

     13.022.0020-A          226.77 

     13.022.0025-0          340.38 

     13.022.0025-A          332.21 

     13.022.0029-0          146.59 

     13.022.0029-A          140.63 

     13.022.0035-0          341.32 

     13.022.0035-A          333.16 

     13.022.0040-0          191.84 

     13.022.0040-A          183.68 

     13.022.0045-0          182.24 

     13.022.0045-A          170.32 

     13.022.0046-0          169.35 

     13.022.0046-A          160.89 

     13.022.0047-0          132.33 

     13.022.0047-A          124.51 

     13.022.0500-0           93.43 

     13.022.0500-A           84.06 

     13.024.0010-0          263.86 

     13.024.0010-A          254.74 

     13.024.0011-0          209.86 

     13.024.0011-A          204.85 

     13.024.0015-0          341.44 

     13.024.0015-A          332.32 

     13.024.0016-0          287.44 

     13.024.0016-A          282.43 

     13.024.0018-0          243.46 

     13.024.0018-A          234.35 

     13.024.0019-0          189.47 

     13.024.0019-A          184.46 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.024.0020-0          365.17 

     13.024.0020-A          356.05 

     13.024.0021-0          311.17 

     13.024.0021-A          306.16 

     13.025.0005-0           49.77 

     13.025.0005-A           43.44 

     13.025.0010-0           93.34 

     13.025.0010-A           82.98 

     13.025.0016-0           96.84 

     13.025.0016-A           86.48 

     13.025.0020-0            2.75 

     13.025.0020-A            2.41 

     13.025.0055-0           77.16 

     13.025.0055-A           70.90 

     13.025.0058-0           83.95 

     13.025.0058-A           77.05 

     13.025.0059-0           46.93 

     13.025.0059-A           40.67 

     13.025.0060-0           47.69 

     13.025.0060-A           41.88 

     13.025.0061-0           49.91 

     13.025.0061-A           44.07 

     13.025.0080-0           30.04 

     13.025.0080-A           29.89 

     13.026.0010-0          126.89 

     13.026.0010-A          116.53 

     13.026.0011-0           83.32 

     13.026.0011-A           76.99 

     13.026.0015-0          117.50 

     13.026.0015-A          110.60 

     13.030.0200-0          229.69 

     13.030.0200-A          205.56 

     13.030.0210-0          226.06 

     13.030.0210-A          201.29 

     13.030.0250-0          150.25 

     13.030.0250-A          138.64 

     13.030.0251-0          140.87 

     13.030.0251-A          132.72 

     13.030.0252-0          102.93 

     13.030.0252-A           97.29 

     13.030.0255-0          102.18 

     13.030.0255-A           96.54 

     13.030.0257-0          126.04 

     13.030.0257-A          119.77 

     13.030.0262-0          159.77 

     13.030.0262-A          150.63 

     13.030.0263-0          141.93 

     13.030.0263-A          133.48 

     13.030.0264-0          150.39 

     13.030.0264-A          142.50 

     13.030.0265-0          132.56 

     13.030.0265-A          125.35 

     13.030.0267-0          192.20 

     13.030.0267-A          184.31 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.030.0268-0          174.37 

     13.030.0268-A          167.17 

     13.030.0290-0          130.72 

     13.030.0290-A          120.36 

     13.030.0291-0          117.83 

     13.030.0291-A          110.93 

     13.030.0292-0           80.81 

     13.030.0292-A           74.55 

     13.035.0010-0          391.99 

     13.035.0010-A          355.39 

     13.035.0015-0          486.04 

     13.035.0015-A          437.45 

     13.035.0020-0          529.16 

     13.035.0020-A          474.54 

     13.035.0025-0          668.17 

     13.035.0025-A          595.57 

     13.036.0010-0          492.43 

     13.036.0010-A          476.90 

     13.036.0011-0          474.81 

     13.036.0011-A          459.82 

     13.036.0015-0           71.73 

     13.036.0015-A           68.08 

     13.036.0016-0           62.39 

     13.036.0016-A           58.83 

     13.036.0050-0          515.09 

     13.036.0050-A          499.56 

     13.036.0051-0          497.47 

     13.036.0051-A          482.48 

     13.036.0080-0          492.61 

     13.036.0080-A          480.07 

     13.036.0081-0          474.99 

     13.036.0081-A          463.00 

     13.045.0040-0           74.51 

     13.045.0040-A           71.39 

     13.045.0045-0           80.42 

     13.045.0045-A           77.24 

     13.045.0050-0          102.17 

     13.045.0050-A           98.93 

     13.045.0051-0           36.16 

     13.045.0051-A           34.08 

     13.045.0052-0           65.62 

     13.045.0052-A           62.98 

     13.045.0054-0          109.79 

     13.045.0054-A          106.66 

     13.045.0065-0          420.74 

     13.045.0065-A          405.14 

     13.045.0066-0          398.91 

     13.045.0066-A          383.92 

     13.045.0070-0          440.83 

     13.045.0070-A          421.35 

     13.045.0071-0          413.89 

     13.045.0071-A          395.30 

     13.045.0075-0          592.12 

     13.045.0075-A          576.51 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.045.0076-0          564.67 

     13.045.0076-A          551.18 

     13.045.0080-0          381.40 

     13.045.0080-A          370.29 

     13.045.0081-0          365.19 

     13.045.0081-A          354.70 

     13.050.0055-0           67.90 

     13.050.0055-A           64.78 

     13.050.0065-0          408.74 

     13.050.0065-A          393.14 

     13.050.0070-0          440.83 

     13.050.0070-A          421.35 

     13.065.0010-0          648.50 

     13.065.0010-A          632.89 

     13.065.0015-0          900.43 

     13.065.0015-A          883.94 

     13.065.0030-0          922.91 

     13.065.0030-A          903.43 

     13.075.0010-0          175.83 

     13.075.0010-A          169.69 

     13.080.0005-0        1,591.00 

     13.080.0005-A        1,591.00 

     13.157.0010-0           38.85 

     13.157.0010-A           36.77 

     13.160.0010-0        1,225.37 

     13.160.0010-A        1,206.58 

     13.165.0010-0          254.44 

     13.165.0010-A          245.45 

     13.168.0010-0        1,050.00 

     13.168.0010-A        1,050.00 

     13.168.0020-0          556.20 

     13.168.0020-A          556.20 

     13.170.0011-0          158.48 

     13.170.0011-A          152.72 

     13.170.0016-0          175.37 

     13.170.0016-A          167.36 

     13.170.0018-0           97.70 

     13.170.0018-A           96.90 

     13.170.0020-0           78.72 

     13.170.0020-A           72.73 

     13.170.0025-0           74.99 

     13.170.0025-A           70.19 

     13.175.0010-0           70.00 

     13.175.0010-A           70.00 

     13.180.0010-0           59.47 

     13.180.0010-A           53.22 

     13.180.0015-1           60.00 

     13.180.0015-B           60.00 

     13.187.0010-0          203.13 

     13.187.0010-A          197.37 

     13.190.0015-0          248.23 

     13.190.0015-A          248.23 

     13.193.0010-0          386.25 

     13.193.0010-A          386.25 



 

        Código                      Preço 
 
 
 
 

Página 201 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.195.0010-0          116.97 

     13.195.0010-A          110.37 

     13.195.0015-0          194.58 

     13.195.0015-A          187.99 

     13.195.0030-0           87.83 

     13.195.0030-A           81.98 

     13.196.0010-0          107.11 

     13.196.0010-A          104.25 

     13.196.0015-0          126.20 

     13.196.0015-A          123.04 

     13.196.0020-0          109.15 

     13.196.0020-A          106.29 

     13.196.0025-0          128.24 

     13.196.0025-A          125.09 

     13.196.0030-0           95.17 

     13.196.0030-A           92.31 

     13.196.0035-0          114.26 

     13.196.0035-A          111.10 

     13.196.0040-0           97.71 

     13.196.0040-A           94.85 

     13.196.0045-0          116.80 

     13.196.0045-A          113.65 

     13.196.0050-0          148.99 

     13.196.0050-A          146.13 

     13.196.0080-0           58.34 

     13.196.0080-A           56.75 

     13.196.0085-0           66.10 

     13.196.0085-A           64.51 

     13.196.0090-0           66.10 

     13.196.0090-A           64.51 

     13.196.0095-0          153.92 

     13.196.0095-A          152.33 

     13.196.0100-0          158.27 

     13.196.0100-A          157.18 

     13.196.0101-0           95.13 

     13.196.0101-A           92.27 

     13.196.0102-0           94.42 

     13.196.0102-A           91.56 

     13.196.0103-0          109.91 

     13.196.0103-A          107.05 

     13.196.0104-0           97.86 

     13.196.0104-A           95.00 

     13.196.0105-0          271.55 

     13.196.0105-A          268.69 

     13.196.0107-0          116.05 

     13.196.0107-A          113.19 

     13.196.0111-0           37.40 

     13.196.0111-A           35.91 

     13.196.0112-0           45.16 

     13.196.0112-A           43.67 

     13.196.0113-0           43.96 

     13.196.0113-A           42.48 

     13.196.0114-0           59.16 

     13.196.0114-A           56.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0115-0           78.25 

     13.196.0115-A           75.57 

     13.196.0116-0           66.92 

     13.196.0116-A           64.54 

     13.196.0117-0           86.01 

     13.196.0117-A           83.33 

     13.196.0118-0           65.72 

     13.196.0118-A           63.34 

     13.196.0119-0           84.81 

     13.196.0119-A           82.14 

     13.196.0120-0           58.23 

     13.196.0120-A           55.85 

     13.196.0121-0           77.32 

     13.196.0121-A           74.65 

     13.196.0122-0           65.99 

     13.196.0122-A           63.61 

     13.196.0123-0           85.08 

     13.196.0123-A           82.41 

     13.196.0124-0           64.79 

     13.196.0124-A           62.41 

     13.196.0125-0           83.89 

     13.196.0125-A           81.21 

     13.196.0126-0           61.92 

     13.196.0126-A           59.54 

     13.196.0127-0           81.01 

     13.196.0127-A           78.33 

     13.196.0128-0           69.67 

     13.196.0128-A           67.30 

     13.196.0129-0           88.77 

     13.196.0129-A           86.09 

     13.196.0130-0           68.48 

     13.196.0130-A           66.10 

     13.196.0131-0           87.57 

     13.196.0131-A           84.89 

     13.196.0132-0           65.71 

     13.196.0132-A           63.33 

     13.196.0133-0           84.80 

     13.196.0133-A           82.13 

     13.196.0134-0           73.47 

     13.196.0134-A           71.09 

     13.196.0135-0           92.56 

     13.196.0135-A           89.88 

     13.196.0136-0           72.27 

     13.196.0136-A           69.89 

     13.196.0137-0           91.36 

     13.196.0137-A           88.69 

     13.196.0138-0           50.72 

     13.196.0138-A           49.13 

     13.196.0139-0           69.81 

     13.196.0139-A           67.93 

     13.196.0140-0           58.48 

     13.196.0140-A           56.89 

     13.196.0141-0           77.57 

     13.196.0141-A           75.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0142-0           57.28 

     13.196.0142-A           55.69 

     13.196.0143-0           76.37 

     13.196.0143-A           74.49 

     13.196.0144-0           54.40 

     13.196.0144-A           52.82 

     13.196.0145-0           73.50 

     13.196.0145-A           71.61 

     13.196.0146-0           62.16 

     13.196.0146-A           60.58 

     13.196.0147-0           81.26 

     13.196.0147-A           79.37 

     13.196.0148-0           60.97 

     13.196.0148-A           59.38 

     13.196.0149-0           80.06 

     13.196.0149-A           78.17 

     13.196.0150-0           58.20 

     13.196.0150-A           56.61 

     13.196.0151-0           77.29 

     13.196.0151-A           75.41 

     13.196.0152-0           65.96 

     13.196.0152-A           64.37 

     13.196.0153-0           85.05 

     13.196.0153-A           83.17 

     13.196.0154-0           64.76 

     13.196.0154-A           63.17 

     13.196.0155-0           83.85 

     13.196.0155-A           81.97 

     13.196.0156-0           70.32 

     13.196.0156-A           68.73 

     13.196.0157-0           89.41 

     13.196.0157-A           87.53 

     13.196.0158-0           85.84 

     13.196.0158-A           84.25 

     13.196.0159-0          104.93 

     13.196.0159-A          103.05 

     13.196.0160-0           83.44 

     13.196.0160-A           81.86 

     13.196.0161-0          102.54 

     13.196.0161-A          100.65 

     13.196.0162-0           74.00 

     13.196.0162-A           72.42 

     13.196.0163-0           93.10 

     13.196.0163-A           91.21 

     13.196.0164-0           89.52 

     13.196.0164-A           87.94 

     13.196.0165-0          108.62 

     13.196.0165-A          106.73 

     13.196.0166-0           87.13 

     13.196.0166-A           85.54 

     13.196.0167-0          106.22 

     13.196.0167-A          104.34 

     13.196.0168-0           77.80 

     13.196.0168-A           76.21 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0169-0           96.89 

     13.196.0169-A           95.01 

     13.196.0170-0           93.32 

     13.196.0170-A           91.73 

     13.196.0171-0          112.41 

     13.196.0171-A          110.53 

     13.196.0172-0           90.92 

     13.196.0172-A           89.34 

     13.196.0173-0          110.02 

     13.196.0173-A          108.13 

     13.197.0010-0           56.03 

     13.197.0010-A           50.63 

     13.199.0010-0          193.20 

     13.199.0010-A          182.55 

     13.199.0015-0        1,200.72 

     13.199.0015-A        1,190.07 

     13.200.0010-0          149.65 

     13.200.0010-A          144.52 

     13.200.0015-1          120.32 

     13.200.0015-B          110.70 

     13.200.0020-0          156.38 

     13.200.0020-A          141.95 

     13.200.0025-0          192.44 

     13.200.0025-A          173.20 

     13.205.0010-0          163.02 

     13.205.0010-A          162.02 

     13.205.0015-0          142.69 

     13.205.0015-A          141.69 

     13.205.0020-0          142.69 

     13.205.0020-A          141.69 

     13.205.0022-0           94.02 

     13.205.0022-A           93.02 

     13.205.0025-0          163.62 

     13.205.0025-A          157.36 

     13.301.0080-1           42.28 

     13.301.0080-B           37.44 

     13.301.0081-0           38.68 

     13.301.0081-A           34.33 

     13.301.0082-0           56.58 

     13.301.0082-A           50.42 

     13.301.0083-0           60.92 

     13.301.0083-A           54.29 

     13.301.0085-0           56.33 

     13.301.0085-A           49.62 

     13.301.0090-0           51.90 

     13.301.0090-A           45.78 

     13.301.0092-0           19.89 

     13.301.0092-A           17.40 

     13.301.0093-0           27.17 

     13.301.0093-A           24.17 

     13.301.0094-0           16.05 

     13.301.0094-A           13.99 

     13.301.0095-0           38.82 

     13.301.0095-A           34.58 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.301.0100-0           67.89 

     13.301.0100-A           60.71 

     13.301.0105-0           17.10 

     13.301.0105-A           14.91 

     13.301.0110-0           18.98 

     13.301.0110-A           16.64 

     13.301.0115-0           31.65 

     13.301.0115-A           27.90 

     13.301.0117-0           20.12 

     13.301.0117-A           17.93 

     13.301.0118-0           24.57 

     13.301.0118-A           22.03 

     13.301.0119-0           29.01 

     13.301.0119-A           26.13 

     13.301.0120-1           33.45 

     13.301.0120-B           30.23 

     13.301.0125-1           37.90 

     13.301.0125-B           34.32 

     13.301.0130-1           42.34 

     13.301.0130-B           38.42 

     13.301.0131-0           46.78 

     13.301.0131-A           42.52 

     13.301.0132-0           55.67 

     13.301.0132-A           50.72 

     13.301.0133-0           64.56 

     13.301.0133-A           58.91 

     13.301.0134-0           69.00 

     13.301.0134-A           63.01 

     13.301.0140-0           82.33 

     13.301.0140-A           75.31 

     13.301.0500-0           58.82 

     13.301.0500-A           52.15 

     13.301.0505-0          102.53 

     13.301.0505-A           95.14 

     13.301.0510-0          115.23 

     13.301.0510-A          106.97 

     13.302.0010-0           13.07 

     13.302.0010-A           11.75 

     13.330.0010-0           74.98 

     13.330.0010-A           67.08 

     13.330.0012-0           72.65 

     13.330.0012-A           65.30 

     13.330.0015-0           66.22 

     13.330.0015-A           59.33 

     13.330.0018-0           42.38 

     13.330.0018-A           38.22 

     13.330.0020-0          117.04 

     13.330.0020-A          104.66 

     13.330.0022-0          115.49 

     13.330.0022-A          103.02 

     13.330.0023-0          117.04 

     13.330.0023-A          104.66 

     13.330.0024-0          115.49 

     13.330.0024-A          103.02 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.330.0025-0           58.72 

     13.330.0025-A           51.42 

     13.330.0028-0           29.88 

     13.330.0028-A           26.22 

     13.330.0030-0           73.28 

     13.330.0030-A           64.12 

     13.330.0031-0           22.57 

     13.330.0031-A           20.00 

     13.330.0033-0           26.81 

     13.330.0033-A           23.75 

     13.330.0034-0           36.20 

     13.330.0034-A           32.24 

     13.330.0035-0           61.93 

     13.330.0035-A           54.61 

     13.330.0036-0           31.33 

     13.330.0036-A           28.20 

     13.330.0052-0          103.13 

     13.330.0052-A           95.83 

     13.330.0053-0          112.56 

     13.330.0053-A          105.33 

     13.330.0060-0          124.10 

     13.330.0060-A          115.55 

     13.330.0061-0          133.53 

     13.330.0061-A          125.05 

     13.330.0070-0          175.60 

     13.330.0070-A          168.30 

     13.330.0071-0          185.04 

     13.330.0071-A          177.81 

     13.330.0075-0           83.11 

     13.330.0075-A           76.75 

     13.330.0076-0           92.55 

     13.330.0076-A           86.26 

     13.330.0078-0           78.59 

     13.330.0078-A           73.30 

     13.330.0079-0           91.59 

     13.330.0079-A           85.60 

     13.330.0100-0           37.45 

     13.330.0100-A           33.34 

     13.330.0101-0           37.49 

     13.330.0101-A           33.55 

     13.330.0110-0           42.10 

     13.330.0110-A           37.79 

     13.330.0111-0           42.43 

     13.330.0111-A           38.33 

     13.330.0500-0           70.29 

     13.330.0500-A           63.01 

     13.331.0015-0          149.71 

     13.331.0015-A          142.82 

     13.331.0017-0          133.64 

     13.331.0017-A          126.75 

     13.331.0020-0          161.09 

     13.331.0020-A          154.20 

     13.331.0022-0          145.67 

     13.331.0022-A          138.79 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.331.0025-0          220.34 

     13.331.0025-A          213.45 

     13.331.0027-0          205.57 

     13.331.0027-A          198.68 

     13.331.0030-0          169.96 

     13.331.0030-A          163.08 

     13.331.0032-0          154.55 

     13.331.0032-A          147.66 

     13.331.0035-0          160.01 

     13.331.0035-A          153.12 

     13.331.0037-0          140.71 

     13.331.0037-A          133.82 

     13.331.0051-0           41.22 

     13.331.0051-A           37.30 

     13.331.0052-0           48.75 

     13.331.0052-A           44.83 

     13.331.0055-0           47.37 

     13.331.0055-A           43.41 

     13.331.0056-0           58.67 

     13.331.0056-A           54.71 

     13.332.0010-0          125.81 

     13.332.0010-A          117.91 

     13.332.0011-0          117.05 

     13.332.0011-A          110.16 

     13.332.0012-0          102.46 

     13.332.0012-A           95.57 

     13.333.0010-0          150.68 

     13.333.0010-A          142.78 

     13.333.0011-0          127.33 

     13.333.0011-A          120.44 

     13.333.0015-0          150.77 

     13.333.0015-A          142.87 

     13.333.0016-0          127.41 

     13.333.0016-A          120.53 

     13.335.0030-0          201.24 

     13.335.0030-A          188.05 

     13.345.0015-0          366.07 

     13.345.0015-A          353.74 

     13.345.0016-0          555.07 

     13.345.0016-A          542.74 

     13.345.0017-0          341.91 

     13.345.0017-A          329.92 

     13.345.0018-0          530.91 

     13.345.0018-A          518.92 

     13.345.0020-0           56.83 

     13.345.0020-A           53.17 

     13.345.0021-0           53.10 

     13.345.0021-A           49.54 

     13.345.0025-0           56.39 

     13.345.0025-A           53.81 

     13.345.0026-0           52.52 

     13.345.0026-A           50.00 

     13.345.0030-0           61.67 

     13.345.0030-A           59.08 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.345.0031-0           57.32 

     13.345.0031-A           54.80 

     13.345.0035-0           88.03 

     13.345.0035-A           85.41 

     13.345.0036-0           81.32 

     13.345.0036-A           78.80 

     13.345.0040-0          142.73 

     13.345.0040-A          140.01 

     13.345.0041-0          129.32 

     13.345.0041-A          126.80 

     13.345.0055-0           67.80 

     13.345.0055-A           65.10 

     13.345.0056-0           62.12 

     13.345.0056-A           59.60 

     13.345.0060-0          117.15 

     13.345.0060-A          111.99 

     13.345.0061-0          109.85 

     13.345.0061-A          104.80 

     13.345.0065-0          120.84 

     13.345.0065-A          115.66 

     13.345.0066-0          112.25 

     13.345.0066-A          107.20 

     13.348.0010-0          348.73 

     13.348.0010-A          336.40 

     13.348.0011-0          326.16 

     13.348.0011-A          314.17 

     13.348.0035-0           72.41 

     13.348.0035-A           68.74 

     13.348.0036-0           62.39 

     13.348.0036-A           58.83 

     13.348.0040-0          148.75 

     13.348.0040-A          143.70 

     13.348.0041-0          140.73 

     13.348.0041-A          135.81 

     13.348.0045-0          102.33 

     13.348.0045-A           98.98 

     13.348.0046-0           96.98 

     13.348.0046-A           93.71 

     13.348.0050-0           91.73 

     13.348.0050-A           88.60 

     13.348.0051-0           87.33 

     13.348.0051-A           84.38 

     13.348.0055-0          123.88 

     13.348.0055-A          121.06 

     13.348.0056-0          119.02 

     13.348.0056-A          116.07 

     13.348.0070-0           69.33 

     13.348.0070-A           66.76 

     13.348.0071-0           66.02 

     13.348.0071-A           63.50 

     13.348.0075-0           75.67 

     13.348.0075-A           73.09 

     13.348.0076-0           71.84 

     13.348.0076-A           69.32 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.348.0080-0          111.78 

     13.348.0080-A          109.17 

     13.348.0081-0          105.44 

     13.348.0081-A          102.92 

     13.365.0010-0          603.20 

     13.365.0010-A          590.87 

     13.365.0011-0          578.16 

     13.365.0011-A          566.17 

     13.365.0015-0          603.20 

     13.365.0015-A          590.87 

     13.365.0016-0          578.16 

     13.365.0016-A          566.17 

     13.365.0020-0           81.03 

     13.365.0020-A           77.37 

     13.365.0021-0           77.85 

     13.365.0021-A           74.29 

     13.365.0025-0           87.67 

     13.365.0025-A           85.10 

     13.365.0026-0           84.02 

     13.365.0026-A           81.50 

     13.365.0030-0           97.66 

     13.365.0030-A           95.07 

     13.365.0031-0           93.32 

     13.365.0031-A           90.80 

     13.365.0035-0          146.75 

     13.365.0035-A          144.13 

     13.365.0036-0          139.82 

     13.365.0036-A          137.30 

     13.365.0055-0          108.47 

     13.365.0055-A          105.77 

     13.365.0056-0          102.62 

     13.365.0056-A          100.10 

     13.365.0060-0          184.39 

     13.365.0060-A          179.34 

     13.365.0061-0          176.41 

     13.365.0061-A          171.48 

     13.365.0065-0          189.91 

     13.365.0065-A          184.85 

     13.365.0066-0          181.06 

     13.365.0066-A          176.13 

     13.365.0075-0          430.39 

     13.365.0075-A          418.40 

     13.365.0076-0          414.36 

     13.365.0076-A          402.37 

     13.365.0083-0           72.41 

     13.365.0083-A           68.74 

     13.365.0084-0           62.39 

     13.365.0084-A           58.83 

     13.365.0085-0          151.25 

     13.365.0085-A          146.19 

     13.365.0086-0          140.73 

     13.365.0086-A          135.81 

     13.365.0087-0          111.47 

     13.365.0087-A          108.74 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.365.0088-0           88.14 

     13.365.0088-A           85.61 

     13.365.0100-0           66.82 

     13.365.0100-A           64.19 

     13.365.0101-0           55.16 

     13.365.0101-A           52.63 

     13.365.0150-0           91.73 

     13.365.0150-A           88.60 

     13.365.0151-0           87.33 

     13.365.0151-A           84.38 

     13.365.0155-0          127.07 

     13.365.0155-A          123.83 

     13.365.0156-0          115.83 

     13.365.0156-A          113.30 

     13.365.0170-0           69.68 

     13.365.0170-A           67.10 

     13.365.0171-0           66.02 

     13.365.0171-A           63.50 

     13.365.0175-0           77.53 

     13.365.0175-A           74.94 

     13.365.0176-0           73.27 

     13.365.0176-A           70.75 

     13.365.0180-0          112.47 

     13.365.0180-A          109.84 

     13.365.0181-0          105.44 

     13.365.0181-A          102.92 

     13.366.0010-0          267.82 

     13.366.0010-A          254.92 

     13.366.0011-0          208.88 

     13.366.0011-A          196.89 

     13.368.0010-0          398.14 

     13.368.0010-A          391.47 

     13.368.0011-0          356.43 

     13.368.0011-A          350.43 

     13.368.0012-0          441.33 

     13.368.0012-A          428.43 

     13.368.0013-0          401.39 

     13.368.0013-A          389.40 

     13.370.0010-0           67.70 

     13.370.0010-A           63.30 

     13.370.0015-0           68.37 

     13.370.0015-A           64.78 

     13.370.0020-0           78.43 

     13.370.0020-A           74.52 

     13.370.0025-0           94.23 

     13.370.0025-A           89.84 

     13.370.0040-0           81.50 

     13.370.0040-A           75.84 

     13.370.0045-0           95.56 

     13.370.0045-A           89.20 

     13.370.0050-0           87.94 

     13.370.0050-A           81.80 

     13.370.0055-0           92.85 

     13.370.0055-A           85.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.370.0060-0           62.42 

     13.370.0060-A           56.50 

     13.371.0010-0           67.02 

     13.371.0010-A           63.18 

     13.371.0015-0           67.80 

     13.371.0015-A           64.71 

     13.371.0020-0           77.27 

     13.371.0020-A           73.96 

     13.371.0025-0           91.47 

     13.371.0025-A           87.84 

     13.373.0010-0           31.78 

     13.373.0010-A           28.63 

     13.373.0020-0          127.49 

     13.373.0020-A          121.53 

     13.373.0021-0           92.00 

     13.373.0021-A           87.00 

     13.373.0025-0          151.69 

     13.373.0025-A          142.75 

     13.373.0026-0          118.26 

     13.373.0026-A          109.88 

     13.373.0030-0          151.61 

     13.373.0030-A          145.65 

     13.373.0031-0          121.74 

     13.373.0031-A          115.86 

     13.373.0035-0          177.04 

     13.373.0035-A          171.08 

     13.373.0036-0          147.79 

     13.373.0036-A          141.83 

     13.375.0010-0           37.99 

     13.375.0010-A           36.71 

     13.375.0015-0           47.34 

     13.375.0015-A           45.73 

     13.380.0010-0           82.61 

     13.380.0010-A           76.72 

     13.380.0011-0           87.58 

     13.380.0011-A           81.69 

     13.380.0012-0           75.16 

     13.380.0012-A           69.27 

     13.380.0013-0           87.82 

     13.380.0013-A           81.93 

     13.380.0015-0           27.07 

     13.380.0015-A           23.80 

     13.380.0016-0           27.33 

     13.380.0016-A           24.06 

     13.380.0020-0           73.27 

     13.380.0020-A           67.09 

     13.380.0021-0           73.68 

     13.380.0021-A           67.49 

     13.380.0025-0          180.76 

     13.380.0025-A          163.33 

     13.380.0026-0          208.65 

     13.380.0026-A          188.63 

     13.380.0100-0          117.48 

     13.380.0100-A          104.39 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.380.0101-0           98.10 

     13.380.0101-A           85.01 

     13.381.0050-0            9.10 

     13.381.0050-A            8.15 

     13.381.0051-0            9.72 

     13.381.0051-A            8.77 

     13.381.0085-0           16.93 

     13.381.0085-A           15.98 

     13.382.0001-0           14.63 

     13.382.0001-A           12.81 

     13.383.0002-0           35.49 

     13.383.0002-A           32.85 

     13.383.0003-0           26.06 

     13.383.0003-A           24.26 

     13.384.0001-0           18.71 

     13.384.0001-A           16.32 

     13.384.0002-0           19.15 

     13.384.0002-A           16.76 

     13.385.0001-0          166.07 

     13.385.0001-A          166.07 

     13.385.0002-0          210.83 

     13.385.0002-A          210.83 

     13.385.0003-0          210.83 

     13.385.0003-A          210.83 

     13.385.0005-0           75.75 

     13.385.0005-A           75.75 

     13.385.0006-0           79.78 

     13.385.0006-A           79.78 

     13.385.0007-0           79.78 

     13.385.0007-A           79.78 

     13.385.0008-0          181.37 

     13.385.0008-A          181.37 

     13.385.0009-0          229.09 

     13.385.0009-A          229.09 

     13.385.0010-0          229.09 

     13.385.0010-A          229.09 

     13.385.0050-0          396.89 

     13.385.0050-A          380.90 

     13.385.0051-0          252.54 

     13.385.0051-A          241.80 

     13.385.0055-0          287.80 

     13.385.0055-A          275.04 

     13.385.0056-0          239.44 

     13.385.0056-A          230.45 

     13.385.0100-0           98.64 

     13.385.0100-A           92.93 

     13.385.0101-0           70.41 

     13.385.0101-A           67.03 

     13.390.0020-0          120.51 

     13.390.0020-A          119.45 

     13.390.0025-0          145.47 

     13.390.0025-A          144.41 

     13.390.0028-0          134.33 

     13.390.0028-A          133.27 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.390.0035-0          171.93 

     13.390.0035-A          170.87 

     13.390.0038-0          206.89 

     13.390.0038-A          205.95 

     13.390.0039-0          308.40 

     13.390.0039-A          307.46 

     13.390.0040-0          201.40 

     13.390.0040-A          200.46 

     13.390.0042-0          243.81 

     13.390.0042-A          242.87 

     13.390.0050-0           29.72 

     13.390.0050-A           29.28 

     13.390.0055-0           23.59 

     13.390.0055-A           22.65 

     13.390.0058-0           26.05 

     13.390.0058-A           25.11 

     13.390.0070-0           48.05 

     13.390.0070-A           45.24 

     13.390.0075-0           11.29 

     13.390.0075-A           10.73 

     13.391.0500-0           40.87 

     13.391.0500-A           36.67 

     13.395.0010-0          117.77 

     13.395.0010-A          117.17 

     13.395.0011-0          252.37 

     13.395.0011-A          251.77 

     13.395.0015-0           79.55 

     13.395.0015-A           78.95 

     13.395.0020-0          256.11 

     13.395.0020-A          255.51 

     13.395.0025-0          101.45 

     13.395.0025-A          100.85 

     13.395.0026-0           67.26 

     13.395.0026-A           66.66 

     13.398.0010-1          233.90 

     13.398.0010-B          228.63 

     13.398.0015-0          410.75 

     13.398.0015-A          401.55 

     13.398.0016-0          319.14 

     13.398.0016-A          314.35 

     13.398.0017-0           31.30 

     13.398.0017-A           29.60 

     13.398.0018-0           55.58 

     13.398.0018-A           53.88 

     13.398.0020-0           23.22 

     13.398.0020-A           21.65 

     13.398.0025-0           27.49 

     13.398.0025-A           25.92 

     13.398.0030-0           45.53 

     13.398.0030-A           43.96 

     13.410.0010-0          143.32 

     13.410.0010-A          138.06 

     13.410.0011-0          158.69 

     13.410.0011-A          151.38 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.410.0012-0           85.43 

     13.410.0012-A           85.43 

     13.410.0015-0          124.46 

     13.410.0015-A          121.71 

     13.410.0020-0          169.13 

     13.410.0020-A          160.43 

     13.410.0025-0          164.96 

     13.410.0025-A          156.81 

     13.410.0030-0          143.32 

     13.410.0030-A          138.06 

     13.411.0500-0          102.54 

     13.411.0500-A           90.55 

     13.413.0010-0          222.36 

     13.413.0010-A          213.58 

     13.413.0011-0          209.82 

     13.413.0011-A          201.31 

     13.413.0012-0          180.15 

     13.413.0012-A          171.36 

     13.413.0013-0          166.50 

     13.413.0013-A          158.00 

     13.413.0020-0           84.58 

     13.413.0020-A           78.91 

     13.413.0021-0           72.04 

     13.413.0021-A           66.65 

     13.413.0025-0           94.27 

     13.413.0025-A           88.00 

     13.413.0026-0           81.73 

     13.413.0026-A           75.73 

     13.413.0027-0          110.44 

     13.413.0027-A          104.76 

     13.413.0028-0           97.89 

     13.413.0028-A           92.50 

     13.413.0030-0           33.06 

     13.413.0030-A           29.97 

     13.413.0031-0           31.13 

     13.413.0031-A           28.13 

     13.413.0035-0           36.81 

     13.413.0035-A           33.74 

     13.413.0036-0           35.45 

     13.413.0036-A           32.46 

     13.415.0010-0           76.66 

     13.415.0010-A           74.26 

     13.415.0011-0          183.80 

     13.415.0011-A          180.67 

     13.415.0015-0           33.79 

     13.415.0015-A           31.88 

     13.415.0020-0          105.53 

     13.415.0020-A          102.46 

     13.416.0010-0          117.44 

     13.416.0010-A          114.31 

     13.416.0015-0          117.44 

     13.416.0015-A          114.31 

     13.440.0015-0          859.37 

     13.440.0015-A          841.39 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.440.0025-0        1,037.87 

     13.440.0025-A        1,019.89 

     13.440.0030-0          490.15 

     13.440.0030-A          484.16 

     13.440.0035-0          901.62 

     13.440.0035-A          898.02 

     13.460.0015-0          510.00 

     13.460.0015-A          510.00 

     13.460.0025-0          327.54 

     13.460.0025-A          327.54 

     13.460.0030-0          389.00 

     13.460.0030-A          389.00 

     13.460.0032-0          412.00 

     13.460.0032-A          412.00 

     13.460.0035-0          584.01 

     13.460.0035-A          584.01 

     13.462.0010-0          177.70 

     13.462.0010-A          169.76 

     13.462.0015-0          177.70 

     13.462.0015-A          169.76 

     13.462.0020-0          161.44 

     13.462.0020-A          154.33 

     13.462.0025-0          166.59 

     13.462.0025-A          159.48 

     13.468.0010-0          111.32 

     13.468.0010-A          101.98 

     13.469.0010-0          146.09 

     13.469.0010-A          137.34 

     14.001.0001-0        3,439.09 

     14.001.0001-A        3,433.77 

     14.001.0002-0        5,916.04 

     14.001.0002-A        5,909.78 

     14.001.0006-0        5,888.52 

     14.001.0006-A        5,879.12 

     14.001.0011-0       15,669.39 

     14.001.0011-A       15,655.30 

     14.001.0016-0        1,705.53 

     14.001.0016-A        1,700.83 

     14.001.0030-0        6,257.41 

     14.001.0030-A        6,249.27 

     14.001.0035-0        6,257.32 

     14.001.0035-A        6,249.18 

     14.001.0040-0        6,257.11 

     14.001.0040-A        6,248.97 

     14.001.0045-0        5,134.50 

     14.001.0045-A        5,122.91 

     14.001.0050-0        4,959.73 

     14.001.0050-A        4,948.15 

     14.001.0055-0        8,244.61 

     14.001.0055-A        8,230.52 

     14.001.0065-0          197.51 

     14.001.0065-A          188.21 

     14.001.0070-0          144.03 

     14.001.0070-A          137.77 



 

        Código                      Preço 
 
 
 
 

Página 216 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.001.0072-0          167.16 

     14.001.0072-A          159.64 

     14.001.0076-0          251.62 

     14.001.0076-A          241.60 

     14.001.0080-0        3,680.77 

     14.001.0080-A        3,674.51 

     14.001.0085-0        5,046.93 

     14.001.0085-A        5,040.67 

     14.001.0100-0          353.53 

     14.001.0100-A          348.21 

     14.001.0105-0          429.23 

     14.001.0105-A          423.91 

     14.001.0110-0          272.41 

     14.001.0110-A          267.09 

     14.001.0115-0          308.34 

     14.001.0115-A          303.02 

     14.001.0120-0          317.99 

     14.001.0120-A          312.67 

     14.001.0125-0          319.89 

     14.001.0125-A          314.57 

     14.001.0130-0          680.00 

     14.001.0130-A          680.00 

     14.001.0300-0          274.67 

     14.001.0300-A          274.67 

     14.002.0010-0        1,606.67 

     14.002.0010-A        1,462.63 

     14.002.0012-0        1,660.53 

     14.002.0012-A        1,510.24 

     14.002.0013-0        1,744.78 

     14.002.0013-A        1,588.22 

     14.002.0014-0        1,291.51 

     14.002.0014-A        1,171.27 

     14.002.0020-0          616.01 

     14.002.0020-A          616.01 

     14.002.0025-0          763.28 

     14.002.0025-A          763.28 

     14.002.0041-0        3,157.25 

     14.002.0041-A        2,879.82 

     14.002.0046-0        1,253.39 

     14.002.0046-A        1,146.92 

     14.002.0050-0        2,125.26 

     14.002.0050-A        1,932.38 

     14.002.0052-0          790.64 

     14.002.0052-A          736.47 

     14.002.0053-0          805.59 

     14.002.0053-A          746.10 

     14.002.0054-0          152.25 

     14.002.0054-A          142.86 

     14.002.0055-0        1,207.07 

     14.002.0055-A        1,193.29 

     14.002.0058-0        1,329.02 

     14.002.0058-A        1,315.24 

     14.002.0059-0        1,565.92 

     14.002.0059-A        1,552.14 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0062-0        1,165.25 

     14.002.0062-A        1,151.47 

     14.002.0064-0        1,174.52 

     14.002.0064-A        1,160.74 

     14.002.0066-0        1,381.56 

     14.002.0066-A        1,367.78 

     14.002.0070-0        1,373.74 

     14.002.0070-A        1,242.23 

     14.002.0071-0        1,470.55 

     14.002.0071-A        1,339.03 

     14.002.0072-0        1,817.18 

     14.002.0072-A        1,641.83 

     14.002.0076-0        2,474.45 

     14.002.0076-A        2,286.58 

     14.002.0078-0        2,357.76 

     14.002.0078-A        2,169.89 

     14.002.0081-0        1,551.65 

     14.002.0081-A        1,436.42 

     14.002.0082-0          834.64 

     14.002.0082-A          809.59 

     14.002.0084-0          815.53 

     14.002.0084-A          765.43 

     14.002.0085-0        6,011.83 

     14.002.0085-A        5,911.54 

     14.002.0087-0        1,123.29 

     14.002.0087-A        1,082.58 

     14.002.0088-0        2,438.21 

     14.002.0088-A        2,326.52 

     14.002.0089-0        2,665.47 

     14.002.0089-A        2,541.01 

     14.002.0092-0        2,660.19 

     14.002.0092-A        2,529.71 

     14.002.0095-0        3,500.41 

     14.002.0095-A        3,350.64 

     14.002.0096-0        4,685.82 

     14.002.0096-A        4,544.92 

     14.002.0097-0          940.13 

     14.002.0097-A          911.94 

     14.002.0098-0       10,000.61 

     14.002.0098-A        9,757.05 

     14.002.0099-0        7,368.86 

     14.002.0099-A        7,298.91 

     14.002.0100-0        1,135.57 

     14.002.0100-A        1,135.29 

     14.002.0101-0        1,657.13 

     14.002.0101-A        1,656.85 

     14.002.0102-0          877.60 

     14.002.0102-A          877.32 

     14.002.0103-0        1,322.84 

     14.002.0103-A        1,322.56 

     14.002.0105-0          589.52 

     14.002.0105-A          520.64 

     14.002.0108-0          665.75 

     14.002.0108-A          590.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0110-0          690.18 

     14.002.0110-A          635.07 

     14.002.0113-0        1,718.08 

     14.002.0113-A        1,690.03 

     14.002.0120-0          756.70 

     14.002.0120-A          687.40 

     14.002.0125-0        1,500.65 

     14.002.0125-A        1,481.86 

     14.002.0131-0        1,013.91 

     14.002.0131-A          929.05 

     14.002.0132-0          798.52 

     14.002.0132-A          755.31 

     14.002.0133-0          923.60 

     14.002.0133-A          873.50 

     14.002.0134-0          675.31 

     14.002.0134-A          618.83 

     14.002.0155-0        1,013.91 

     14.002.0155-A          929.05 

     14.002.0156-0          368.10 

     14.002.0156-A          355.58 

     14.002.0158-0        1,974.78 

     14.002.0158-A        1,849.53 

     14.002.0161-0        1,249.94 

     14.002.0161-A        1,145.36 

     14.002.0162-0          678.73 

     14.002.0162-A          628.63 

     14.002.0166-0          998.16 

     14.002.0166-A          913.31 

     14.002.0180-0        2,124.69 

     14.002.0180-A        2,032.69 

     14.002.0182-0        1,554.68 

     14.002.0182-A        1,472.83 

     14.002.0184-0        2,233.04 

     14.002.0184-A        2,140.82 

     14.002.0186-0          624.10 

     14.002.0186-A          569.83 

     14.002.0187-0          635.51 

     14.002.0187-A          603.12 

     14.002.0188-0          956.03 

     14.002.0188-A          925.68 

     14.002.0189-0          917.85 

     14.002.0189-A          904.76 

     14.002.0191-0          673.93 

     14.002.0191-A          649.64 

     14.002.0192-0        1,109.26 

     14.002.0192-A        1,022.77 

     14.002.0193-0        4,287.24 

     14.002.0193-A        4,198.20 

     14.002.0194-0        2,427.85 

     14.002.0194-A        2,340.24 

     14.002.0195-0        1,915.22 

     14.002.0195-A        1,838.09 

     14.002.0196-0        2,808.75 

     14.002.0196-A        2,716.05 



 

        Código                      Preço 
 
 
 
 

Página 219 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0198-0          548.15 

     14.002.0198-A          538.75 

     14.002.0199-0          365.19 

     14.002.0199-A          344.22 

     14.002.0200-0          135.29 

     14.002.0200-A          135.01 

     14.002.0201-0          147.50 

     14.002.0201-A          146.91 

     14.002.0202-0          204.57 

     14.002.0202-A          204.29 

     14.002.0203-0          213.50 

     14.002.0203-A          212.90 

     14.002.0205-0        1,013.28 

     14.002.0205-A          942.51 

     14.002.0206-0        1,215.76 

     14.002.0206-A        1,109.93 

     14.002.0207-1        1,040.62 

     14.002.0207-B        1,001.30 

     14.002.0208-0          416.79 

     14.002.0208-A          392.99 

     14.002.0209-0          500.93 

     14.002.0209-A          474.19 

     14.002.0210-0          573.93 

     14.002.0210-A          561.41 

     14.002.0211-0          422.75 

     14.002.0211-A          415.32 

     14.002.0212-0          406.51 

     14.002.0212-A          400.24 

     14.002.0213-0        1,681.11 

     14.002.0213-A        1,671.71 

     14.002.0214-0        1,425.55 

     14.002.0214-A        1,368.64 

     14.002.0215-0          255.87 

     14.002.0215-A          237.29 

     14.002.0216-0          316.68 

     14.002.0216-A          299.11 

     14.002.0217-0          439.22 

     14.002.0217-A          420.84 

     14.002.0218-0          492.69 

     14.002.0218-A          471.60 

     14.002.0220-0          149.25 

     14.002.0220-A          136.86 

     14.002.0225-0          474.53 

     14.002.0225-A          462.00 

     14.002.0227-0          682.09 

     14.002.0227-A          622.60 

     14.002.0230-0          736.87 

     14.002.0230-A          661.73 

     14.002.0232-0          716.25 

     14.002.0232-A          641.10 

     14.002.0235-0          121.79 

     14.002.0235-A          117.65 

     14.002.0240-0           54.59 

     14.002.0240-A           51.46 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0242-0           36.41 

     14.002.0242-A           34.34 

     14.002.0244-0           28.96 

     14.002.0244-A           27.21 

     14.002.0246-0           74.55 

     14.002.0246-A           71.30 

     14.002.0248-0           33.22 

     14.002.0248-A           29.96 

     14.002.0250-0          543.15 

     14.002.0250-A          486.79 

     14.002.0254-0          772.54 

     14.002.0254-A          716.18 

     14.002.0260-0          495.54 

     14.002.0260-A          442.31 

     14.002.0265-0           67.57 

     14.002.0265-A           65.54 

     14.002.0280-0           76.73 

     14.002.0280-A           73.60 

     14.002.0283-0           67.86 

     14.002.0283-A           64.72 

     14.002.0285-0           58.98 

     14.002.0285-A           55.85 

     14.002.0372-0          249.76 

     14.002.0372-A          242.21 

     14.002.0373-0           46.00 

     14.002.0373-A           42.87 

     14.002.0374-0          750.00 

     14.002.0374-A          737.47 

     14.002.0375-0        1,644.84 

     14.002.0375-A        1,635.45 

     14.002.0376-0          810.40 

     14.002.0376-A          791.62 

     14.002.0377-0          388.05 

     14.002.0377-A          363.00 

     14.002.0380-0           64.66 

     14.002.0380-A           63.91 

     14.002.0383-0           11.58 

     14.002.0383-A           10.92 

     14.002.0385-0          753.23 

     14.002.0385-A          698.43 

     14.002.0390-0          850.55 

     14.002.0390-A          792.94 

     14.002.0400-0        1,146.87 

     14.002.0400-A        1,134.35 

     14.002.0402-0          488.94 

     14.002.0402-A          479.55 

     14.002.0404-0          519.57 

     14.002.0404-A          510.17 

     14.002.0406-0          524.31 

     14.002.0406-A          514.92 

     14.002.0408-0          635.02 

     14.002.0408-A          625.63 

     14.002.0410-0          663.28 

     14.002.0410-A          650.76 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0412-0        1,307.69 

     14.002.0412-A        1,295.16 

     14.002.0414-0          359.40 

     14.002.0414-A          350.00 

     14.002.0416-0          488.90 

     14.002.0416-A          479.50 

     14.002.0430-0          138.84 

     14.002.0430-A          136.43 

     14.002.0432-0          193.70 

     14.002.0432-A          190.42 

     14.002.0434-0          218.77 

     14.002.0434-A          215.14 

     14.002.0436-0          245.30 

     14.002.0436-A          241.23 

     14.002.0438-0          236.98 

     14.002.0438-A          232.31 

     14.002.0444-0          259.58 

     14.002.0444-A          255.14 

     14.002.0452-0          329.04 

     14.002.0452-A          323.02 

     14.002.0454-0          376.52 

     14.002.0454-A          369.35 

     14.002.0466-0          326.50 

     14.002.0466-A          315.52 

     14.002.0468-0          376.19 

     14.002.0468-A          363.67 

     14.002.0470-0          165.56 

     14.002.0470-A          158.04 

     14.002.0472-0          189.99 

     14.002.0472-A          182.47 

     14.002.0478-0          247.14 

     14.002.0478-A          237.75 

     14.002.0480-0          380.90 

     14.002.0480-A          374.64 

     14.002.0482-0          345.45 

     14.002.0482-A          337.31 

     14.002.0483-0          293.96 

     14.002.0483-A          287.70 

     14.002.0485-0          418.67 

     14.002.0485-A          412.78 

     14.002.0486-0          585.28 

     14.002.0486-A          566.49 

     14.002.0487-0          834.95 

     14.002.0487-A          829.31 

     14.002.0489-0          169.17 

     14.002.0489-A          163.28 

     14.002.0490-0          205.30 

     14.002.0490-A          199.41 

     14.002.0491-0          502.33 

     14.002.0491-A          486.67 

     14.002.0493-0          354.06 

     14.002.0493-A          347.79 

     14.002.0494-0          518.43 

     14.002.0494-A          512.54 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0495-0        1,714.14 

     14.002.0495-A        1,705.48 

     14.002.0496-0          866.09 

     14.002.0496-A          854.19 

     14.002.0498-0          573.12 

     14.002.0498-A          563.58 

     14.002.0499-0          472.37 

     14.002.0499-A          466.48 

     14.002.0501-0        1,058.73 

     14.002.0501-A        1,050.59 

     14.002.0503-0          588.99 

     14.002.0503-A          582.73 

     14.002.0520-0       10,129.98 

     14.002.0520-A       10,111.20 

     14.002.0521-0       11,500.81 

     14.002.0521-A       11,482.02 

     14.002.0522-0       12,920.81 

     14.002.0522-A       12,902.02 

     14.002.0523-0       14,340.81 

     14.002.0523-A       14,322.02 

     14.002.0524-0       20,020.81 

     14.002.0524-A       20,002.02 

     14.002.0525-0       22,860.81 

     14.002.0525-A       22,842.02 

     14.002.0526-0       25,700.81 

     14.002.0526-A       25,682.02 

     14.002.0527-0       28,002.93 

     14.002.0527-A       27,984.14 

     14.002.0535-0       17,629.55 

     14.002.0535-A       17,610.76 

     14.002.0536-0       18,367.21 

     14.002.0536-A       18,348.43 

     14.002.0537-0       19,381.50 

     14.002.0537-A       19,362.71 

     14.002.0538-0       20,196.00 

     14.002.0538-A       20,177.21 

     14.002.0539-0       29,847.08 

     14.002.0539-A       29,828.30 

     14.002.0540-0       31,491.46 

     14.002.0540-A       31,472.67 

     14.002.0541-0       32,936.04 

     14.002.0541-A       32,917.26 

     14.002.0542-0       34,687.99 

     14.002.0542-A       34,669.21 

     14.003.0016-0          526.97 

     14.003.0016-A          501.92 

     14.003.0017-0          606.02 

     14.003.0017-A          577.21 

     14.003.0020-0          537.49 

     14.003.0020-A          512.44 

     14.003.0021-0          618.12 

     14.003.0021-A          589.31 

     14.003.0025-0          480.17 

     14.003.0025-A          455.12 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.003.0026-0          552.20 

     14.003.0026-A          523.39 

     14.003.0028-0          532.15 

     14.003.0028-A          507.10 

     14.003.0029-0          611.98 

     14.003.0029-A          583.17 

     14.003.0050-0          653.87 

     14.003.0050-A          628.82 

     14.003.0051-0          751.95 

     14.003.0051-A          723.14 

     14.003.0061-0          649.47 

     14.003.0061-A          624.42 

     14.003.0062-0          746.89 

     14.003.0062-A          718.08 

     14.003.0070-0          449.88 

     14.003.0070-A          431.09 

     14.003.0071-0          517.36 

     14.003.0071-A          495.76 

     14.003.0076-0          523.29 

     14.003.0076-A          504.50 

     14.003.0077-0          601.78 

     14.003.0077-A          580.17 

     14.003.0121-0          708.43 

     14.003.0121-A          683.38 

     14.003.0122-0          814.69 

     14.003.0122-A          785.88 

     14.003.0130-0          597.64 

     14.003.0130-A          572.59 

     14.003.0131-0          687.29 

     14.003.0131-A          658.48 

     14.003.0145-0          848.14 

     14.003.0145-A          823.09 

     14.003.0146-0          975.36 

     14.003.0146-A          946.55 

     14.003.0148-0          925.56 

     14.003.0148-A          900.51 

     14.003.0149-0        1,063.94 

     14.003.0149-A        1,035.14 

     14.003.0151-0          848.14 

     14.003.0151-A          823.09 

     14.003.0152-0          975.36 

     14.003.0152-A          946.55 

     14.003.0153-0          508.13 

     14.003.0153-A          483.08 

     14.003.0154-0          584.34 

     14.003.0154-A          555.54 

     14.003.0156-0          828.51 

     14.003.0156-A          803.46 

     14.003.0157-0          952.78 

     14.003.0157-A          923.98 

     14.003.0160-0          564.66 

     14.003.0160-A          539.61 

     14.003.0161-0          649.36 

     14.003.0161-A          620.56 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.003.0163-0          385.80 

     14.003.0163-A          367.02 

     14.003.0164-0          443.68 

     14.003.0164-A          422.07 

     14.003.0165-0           28.77 

     14.003.0165-A           25.64 

     14.003.0200-0        1,200.89 

     14.003.0200-A        1,182.11 

     14.003.0201-0        1,381.03 

     14.003.0201-A        1,359.42 

     14.003.0205-0        1,144.98 

     14.003.0205-A        1,126.20 

     14.003.0206-0        1,316.73 

     14.003.0206-A        1,295.13 

     14.003.0210-0        1,259.63 

     14.003.0210-A        1,240.84 

     14.003.0211-0        1,448.58 

     14.003.0211-A        1,426.97 

     14.003.0220-0        1,431.76 

     14.003.0220-A        1,412.97 

     14.003.0221-0        1,646.52 

     14.003.0221-A        1,624.92 

     14.003.0225-0        1,232.30 

     14.003.0225-A        1,213.52 

     14.003.0226-0        1,417.15 

     14.003.0226-A        1,395.54 

     14.003.0230-0        1,232.30 

     14.003.0230-A        1,213.52 

     14.003.0231-0        1,417.15 

     14.003.0231-A        1,395.54 

     14.003.0240-0          208.96 

     14.003.0240-A          199.57 

     14.003.0241-0          529.74 

     14.003.0241-A          500.30 

     14.003.0243-0          781.04 

     14.003.0243-A          710.27 

     14.003.0250-0           47.04 

     14.003.0250-A           43.78 

     14.003.0255-0           30.62 

     14.003.0255-A           27.36 

     14.003.0260-0           34.18 

     14.003.0260-A           30.92 

     14.003.0265-0          152.33 

     14.003.0265-A          150.45 

     14.003.0300-0          915.71 

     14.003.0300-A          823.53 

     14.003.0400-0          106.68 

     14.003.0400-A          101.67 

     14.004.0010-0          108.62 

     14.004.0010-A          106.22 

     14.004.0015-0          133.53 

     14.004.0015-A          130.83 

     14.004.0020-0          155.97 

     14.004.0020-A          152.97 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.004.0025-0          189.08 

     14.004.0025-A          185.48 

     14.004.0030-0          319.21 

     14.004.0030-A          314.42 

     14.004.0040-0          163.34 

     14.004.0040-A          160.65 

     14.004.0045-0          118.65 

     14.004.0045-A          115.95 

     14.004.0046-0          375.28 

     14.004.0046-A          371.38 

     14.004.0047-0          423.52 

     14.004.0047-A          419.92 

     14.004.0048-0          258.76 

     14.004.0048-A          256.06 

     14.004.0050-0          255.84 

     14.004.0050-A          252.24 

     14.004.0060-0          182.33 

     14.004.0060-A          179.64 

     14.004.0070-0          389.53 

     14.004.0070-A          385.93 

     14.004.0073-0          489.16 

     14.004.0073-A          484.37 

     14.004.0100-0          379.12 

     14.004.0100-A          366.60 

     14.004.0120-0          515.00 

     14.004.0120-A          515.00 

     14.004.0121-0          309.00 

     14.004.0121-A          309.00 

     14.004.0150-0          968.35 

     14.004.0150-A          962.35 

     14.004.0155-0        2,236.28 

     14.004.0155-A        2,227.29 

     14.004.0160-0       11,952.24 

     14.004.0160-A       11,937.26 

     14.004.0200-0           37.16 

     14.004.0200-A           36.64 

     14.004.0205-0           22.65 

     14.004.0205-A           22.13 

     14.005.0010-0          274.80 

     14.005.0010-A          272.93 

     14.005.0015-0          424.55 

     14.005.0015-A          422.68 

     14.005.0020-0          533.08 

     14.005.0020-A          531.21 

     14.005.0025-0          631.18 

     14.005.0025-A          629.31 

     14.006.0005-0          734.63 

     14.006.0005-A          697.06 

     14.006.0008-0          719.49 

     14.006.0008-A          681.91 

     14.006.0010-0          685.85 

     14.006.0010-A          648.27 

     14.006.0012-0          675.24 

     14.006.0012-A          637.67 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0014-0          662.44 

     14.006.0014-A          624.87 

     14.006.0016-0        1,017.92 

     14.006.0016-A          972.83 

     14.006.0017-0          304.74 

     14.006.0017-A          279.69 

     14.006.0019-0          312.74 

     14.006.0019-A          287.69 

     14.006.0021-0          318.55 

     14.006.0021-A          293.50 

     14.006.0023-0          347.39 

     14.006.0023-A          322.34 

     14.006.0025-0          357.74 

     14.006.0025-A          332.69 

     14.006.0030-0          956.85 

     14.006.0030-A          919.28 

     14.006.0033-0          934.58 

     14.006.0033-A          897.01 

     14.006.0036-0          888.28 

     14.006.0036-A          850.70 

     14.006.0037-0          869.38 

     14.006.0037-A          831.81 

     14.006.0038-0          849.27 

     14.006.0038-A          811.70 

     14.006.0039-0          590.65 

     14.006.0039-A          565.60 

     14.006.0041-0          573.18 

     14.006.0041-A          548.13 

     14.006.0043-0          531.67 

     14.006.0043-A          506.62 

     14.006.0050-0        1,151.96 

     14.006.0050-A        1,114.39 

     14.006.0052-0        1,136.86 

     14.006.0052-A        1,099.29 

     14.006.0054-0        1,085.10 

     14.006.0054-A        1,047.52 

     14.006.0058-0          785.76 

     14.006.0058-A          760.71 

     14.006.0062-0          775.46 

     14.006.0062-A          750.41 

     14.006.0064-0          728.49 

     14.006.0064-A          703.44 

     14.006.0077-0          802.48 

     14.006.0077-A          764.91 

     14.006.0078-0          882.49 

     14.006.0078-A          844.92 

     14.006.0079-0          861.63 

     14.006.0079-A          824.05 

     14.006.0081-0          816.72 

     14.006.0081-A          779.15 

     14.006.0082-0          590.65 

     14.006.0082-A          565.60 

     14.006.0083-0          573.18 

     14.006.0083-A          548.13 



 

        Código                      Preço 
 
 
 
 

Página 227 de 408 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0084-0          531.67 

     14.006.0084-A          506.62 

     14.006.0085-0          313.24 

     14.006.0085-A          288.19 

     14.006.0086-0          301.45 

     14.006.0086-A          276.40 

     14.006.0087-0          286.11 

     14.006.0087-A          261.06 

     14.006.0088-0          438.16 

     14.006.0088-A          413.11 

     14.006.0089-0          421.26 

     14.006.0089-A          396.21 

     14.006.0090-0          489.13 

     14.006.0090-A          464.08 

     14.006.0091-0        1,385.66 

     14.006.0091-A        1,348.09 

     14.006.0092-0        1,380.86 

     14.006.0092-A        1,343.29 

     14.006.0093-0        1,636.49 

     14.006.0093-A        1,595.79 

     14.006.0094-0        1,627.41 

     14.006.0094-A        1,586.71 

     14.006.0095-0        1,618.33 

     14.006.0095-A        1,577.63 

     14.006.0100-0        2,762.69 

     14.006.0100-A        2,687.54 

     14.006.0101-0        2,780.85 

     14.006.0101-A        2,705.70 

     14.006.0102-0        3,365.02 

     14.006.0102-A        3,283.60 

     14.006.0103-0        1,019.46 

     14.006.0103-A          994.41 

     14.006.0104-0        1,019.46 

     14.006.0104-A          994.41 

     14.006.0105-0        1,320.45 

     14.006.0105-A        1,282.88 

     14.006.0110-0        1,313.81 

     14.006.0110-A        1,276.24 

     14.006.0115-0        1,302.80 

     14.006.0115-A        1,265.22 

     14.006.0120-0        1,668.90 

     14.006.0120-A        1,618.80 

     14.006.0121-0        1,651.09 

     14.006.0121-A        1,600.99 

     14.006.0123-0        3,402.60 

     14.006.0123-A        3,308.66 

     14.006.0124-0       10,572.46 

     14.006.0124-A       10,345.86 

     14.006.0126-0        2,391.00 

     14.006.0126-A        2,322.11 

     14.006.0127-0        1,098.76 

     14.006.0127-A        1,086.84 

     14.006.0150-0        1,065.65 

     14.006.0150-A          993.63 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0155-0        1,091.24 

     14.006.0155-A        1,019.23 

     14.006.0156-0        1,107.66 

     14.006.0156-A        1,035.64 

     14.006.0160-0        1,112.46 

     14.006.0160-A        1,040.44 

     14.006.0185-0        1,571.85 

     14.006.0185-A        1,534.27 

     14.006.0190-0        1,082.73 

     14.006.0190-A        1,038.89 

     14.006.0220-0          568.31 

     14.006.0220-A          530.74 

     14.006.0225-0          801.39 

     14.006.0225-A          729.37 

     14.006.0230-0        1,905.89 

     14.006.0230-A        1,853.29 

     14.006.0232-0        1,168.66 

     14.006.0232-A        1,125.95 

     14.006.0233-0        1,195.63 

     14.006.0233-A        1,152.29 

     14.006.0234-0        1,245.63 

     14.006.0234-A        1,201.66 

     14.006.0235-0          685.02 

     14.006.0235-A          647.45 

     14.006.0237-0          682.12 

     14.006.0237-A          644.54 

     14.006.0238-0          679.21 

     14.006.0238-A          641.64 

     14.006.0239-0        1,177.57 

     14.006.0239-A        1,105.55 

     14.006.0241-0        1,172.29 

     14.006.0241-A        1,100.27 

     14.006.0242-0        1,167.01 

     14.006.0242-A        1,094.99 

     14.006.0250-0          406.80 

     14.006.0250-A          381.75 

     14.006.0251-0          231.23 

     14.006.0251-A          218.70 

     14.006.0255-0        3,009.96 

     14.006.0255-A        2,934.81 

     14.006.0260-0        1,690.74 

     14.006.0260-A        1,576.21 

     14.006.0265-0        1,672.37 

     14.006.0265-A        1,634.80 

     14.006.0270-0        1,942.14 

     14.006.0270-A        1,904.56 

     14.006.0275-0        2,406.12 

     14.006.0275-A        2,362.28 

     14.006.0285-0        1,618.62 

     14.006.0285-A        1,581.04 

     14.006.0286-0        1,229.03 

     14.006.0286-A        1,197.71 

     14.006.0288-0        1,648.21 

     14.006.0288-A        1,591.85 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0290-0        2,454.32 

     14.006.0290-A        2,410.49 

     14.006.0295-0        3,181.00 

     14.006.0295-A        3,130.90 

     14.006.0297-0        2,816.93 

     14.006.0297-A        2,785.62 

     14.006.0299-0        3,228.93 

     14.006.0299-A        3,197.62 

     14.006.0301-0        4,043.80 

     14.006.0301-A        3,999.96 

     14.006.0303-0        6,047.74 

     14.006.0303-A        5,997.64 

     14.006.0305-0        1,329.31 

     14.006.0305-A        1,279.21 

     14.006.0353-0          227.55 

     14.006.0353-A          211.27 

     14.006.0355-0          457.80 

     14.006.0355-A          439.01 

     14.006.0360-0          646.29 

     14.006.0360-A          614.98 

     14.006.0362-0          199.31 

     14.006.0362-A          186.79 

     14.006.0370-0          455.93 

     14.006.0370-A          443.40 

     14.006.0371-0          276.44 

     14.006.0371-A          252.61 

     14.006.0372-0        1,847.50 

     14.006.0372-A        1,712.51 

     14.006.0373-0        2,314.40 

     14.006.0373-A        2,232.98 

     14.006.0374-0        1,323.87 

     14.006.0374-A        1,223.67 

     14.006.0375-0           93.47 

     14.006.0375-A           87.21 

     14.006.0380-0          102.86 

     14.006.0380-A           96.60 

     14.006.0385-0          111.94 

     14.006.0385-A          105.68 

     14.006.0399-0          101.51 

     14.006.0399-A           96.50 

     14.006.0400-0           83.63 

     14.006.0400-A           78.62 

     14.006.0401-0           34.91 

     14.006.0401-A           33.71 

     14.006.0405-0           55.24 

     14.006.0405-A           53.04 

     14.006.0407-0           74.73 

     14.006.0407-A           72.54 

     14.006.0408-0           48.54 

     14.006.0408-A           46.35 

     14.006.0409-0           12.34 

     14.006.0409-A           11.87 

     14.006.0415-0           69.80 

     14.006.0415-A           63.54 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0417-0           92.34 

     14.006.0417-A           86.07 

     14.006.0420-0        1,157.66 

     14.006.0420-A        1,140.63 

     14.006.0422-1        1,569.66 

     14.006.0422-B        1,552.63 

     14.006.0423-0        1,363.66 

     14.006.0423-A        1,346.63 

     14.006.0424-0        1,545.26 

     14.006.0424-A        1,531.48 

     14.006.0426-0        1,030.26 

     14.006.0426-A        1,016.48 

     14.006.0428-0        1,488.93 

     14.006.0428-A        1,482.67 

     14.006.0430-0          962.20 

     14.006.0430-A          957.50 

     14.006.0440-0        2,491.26 

     14.006.0440-A        2,345.75 

     14.006.0445-0          692.07 

     14.006.0445-A          674.52 

     14.006.0609-0           19.16 

     14.006.0609-A           19.16 

     14.006.0612-0           38.93 

     14.006.0612-A           38.93 

     14.006.0615-0           56.55 

     14.006.0615-A           56.55 

     14.006.0624-0           27.98 

     14.006.0624-A           27.98 

     14.006.0627-0           42.01 

     14.006.0627-A           42.01 

     14.006.0630-0           60.63 

     14.006.0630-A           60.63 

     14.006.0633-0           76.96 

     14.006.0633-A           76.96 

     14.006.0636-0          102.41 

     14.006.0636-A          102.41 

     14.006.0639-0           52.35 

     14.006.0639-A           52.35 

     14.006.0645-0           68.62 

     14.006.0645-A           68.62 

     14.006.0648-0           41.06 

     14.006.0648-A           41.06 

     14.006.0680-0           15.31 

     14.006.0680-A           15.31 

     14.006.0685-0           37.13 

     14.006.0685-A           37.13 

     14.006.0688-0           63.65 

     14.006.0688-A           63.65 

     14.006.0695-0           97.02 

     14.006.0695-A           97.02 

     14.007.0005-0        1,805.03 

     14.007.0005-A        1,805.03 

     14.007.0010-0          654.91 

     14.007.0010-A          654.91 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0015-0          642.25 

     14.007.0015-A          642.25 

     14.007.0020-0        2,126.28 

     14.007.0020-A        2,126.28 

     14.007.0025-0          926.91 

     14.007.0025-A          926.91 

     14.007.0030-0          261.38 

     14.007.0030-A          261.38 

     14.007.0035-0          649.24 

     14.007.0035-A          649.24 

     14.007.0038-0          184.36 

     14.007.0038-A          184.36 

     14.007.0039-0          332.25 

     14.007.0039-A          332.25 

     14.007.0040-0          511.82 

     14.007.0040-A          511.82 

     14.007.0045-0           98.70 

     14.007.0045-A           98.70 

     14.007.0050-0          812.85 

     14.007.0050-A          812.85 

     14.007.0055-0          496.52 

     14.007.0055-A          496.52 

     14.007.0057-0          108.85 

     14.007.0057-A          108.85 

     14.007.0061-0          108.00 

     14.007.0061-A          108.00 

     14.007.0065-0          261.37 

     14.007.0065-A          261.37 

     14.007.0070-0           76.04 

     14.007.0070-A           76.04 

     14.007.0075-0           69.05 

     14.007.0075-A           69.05 

     14.007.0080-0           89.43 

     14.007.0080-A           89.43 

     14.007.0085-0          539.56 

     14.007.0085-A          539.56 

     14.007.0090-0          504.38 

     14.007.0090-A          504.38 

     14.007.0095-0          807.10 

     14.007.0095-A          807.10 

     14.007.0100-0          336.06 

     14.007.0100-A          336.06 

     14.007.0101-0        2,065.66 

     14.007.0101-A        2,065.66 

     14.007.0105-0        2,361.75 

     14.007.0105-A        2,361.75 

     14.007.0110-0           31.18 

     14.007.0110-A           31.18 

     14.007.0115-0          178.26 

     14.007.0115-A          178.26 

     14.007.0120-0           58.95 

     14.007.0120-A           58.95 

     14.007.0125-0           35.80 

     14.007.0125-A           35.80 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0130-0          498.36 

     14.007.0130-A          498.36 

     14.007.0135-0           44.55 

     14.007.0135-A           44.55 

     14.007.0140-0          156.40 

     14.007.0140-A          156.40 

     14.007.0145-0           59.13 

     14.007.0145-A           59.13 

     14.007.0150-0           89.57 

     14.007.0150-A           89.57 

     14.007.0155-0          209.73 

     14.007.0155-A          209.73 

     14.007.0160-0          286.68 

     14.007.0160-A          286.68 

     14.007.0165-0          372.10 

     14.007.0165-A          372.10 

     14.007.0170-0          530.05 

     14.007.0170-A          530.05 

     14.007.0175-0          699.43 

     14.007.0175-A          699.43 

     14.007.0185-0        1,093.87 

     14.007.0185-A        1,093.87 

     14.007.0190-0          301.71 

     14.007.0190-A          301.71 

     14.007.0195-0          156.96 

     14.007.0195-A          156.96 

     14.007.0200-0          219.08 

     14.007.0200-A          219.08 

     14.007.0250-0        1,509.27 

     14.007.0250-A        1,509.27 

     14.007.0251-0          619.45 

     14.007.0251-A          619.45 

     14.007.0253-0          619.45 

     14.007.0253-A          619.45 

     14.007.0256-0           37.26 

     14.007.0256-A           37.26 

     14.007.0258-0          482.03 

     14.007.0258-A          482.03 

     14.007.0261-0           37.26 

     14.007.0261-A           37.26 

     14.007.0264-0           78.21 

     14.007.0264-A           78.21 

     14.007.0266-0          121.88 

     14.007.0266-A          121.88 

     14.007.0267-0           55.80 

     14.007.0267-A           55.80 

     14.007.0268-0            7.98 

     14.007.0268-A            7.98 

     14.007.0269-0           12.66 

     14.007.0269-A           12.66 

     14.007.0270-0          166.52 

     14.007.0270-A          166.52 

     14.007.0274-0           45.86 

     14.007.0274-A           45.86 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0276-0           62.80 

     14.007.0276-A           62.80 

     14.007.0277-0           16.58 

     14.007.0277-A           16.58 

     14.007.0278-0           52.79 

     14.007.0278-A           52.79 

     14.007.0279-0           14.04 

     14.007.0279-A           14.04 

     14.007.0280-0           55.57 

     14.007.0280-A           55.57 

     14.007.0281-0           24.94 

     14.007.0281-A           24.94 

     14.007.0282-0           50.49 

     14.007.0282-A           50.49 

     14.007.0283-0            4.42 

     14.007.0283-A            4.42 

     14.007.0284-0            9.33 

     14.007.0284-A            9.33 

     14.007.0286-0           18.13 

     14.007.0286-A           18.13 

     14.007.0287-0           48.21 

     14.007.0287-A           48.21 

     14.007.0288-0            7.60 

     14.007.0288-A            7.60 

     14.007.0289-0           59.44 

     14.007.0289-A           59.44 

     14.007.0290-0            6.93 

     14.007.0290-A            6.93 

     14.007.0294-0           64.97 

     14.007.0294-A           64.97 

     14.007.0296-0           46.25 

     14.007.0296-A           46.25 

     14.007.0298-0          144.62 

     14.007.0298-A          144.62 

     14.007.0300-0           15.18 

     14.007.0300-A           15.18 

     14.007.0302-0           57.80 

     14.007.0302-A           57.80 

     14.007.0304-0           97.75 

     14.007.0304-A           97.75 

     14.007.0306-0            5.20 

     14.007.0306-A            5.20 

     14.007.0308-0            9.05 

     14.007.0308-A            9.05 

     14.007.0310-0           58.26 

     14.007.0310-A           58.26 

     14.007.0312-0           28.28 

     14.007.0312-A           28.28 

     14.007.0313-0          162.04 

     14.007.0313-A          162.04 

     14.007.0314-0          148.22 

     14.007.0314-A          148.22 

     14.007.0315-0          185.19 

     14.007.0315-A          185.19 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0316-0            7.99 

     14.007.0316-A            7.99 

     14.007.0318-0           25.50 

     14.007.0318-A           25.50 

     14.007.0320-0           43.77 

     14.007.0320-A           43.77 

     14.007.0322-0           24.39 

     14.007.0322-A           24.39 

     14.007.0324-0           38.01 

     14.007.0324-A           38.01 

     14.007.0326-0           40.24 

     14.007.0326-A           40.24 

     14.007.0328-0            7.96 

     14.007.0328-A            7.96 

     14.007.0332-0            4.12 

     14.007.0332-A            4.12 

     14.007.0334-0           16.08 

     14.007.0334-A           16.08 

     14.007.0335-0            5.22 

     14.007.0335-A            5.22 

     14.007.0336-0           26.36 

     14.007.0336-A           26.36 

     14.007.0337-0           41.36 

     14.007.0337-A           41.36 

     14.007.0338-0           81.27 

     14.007.0338-A           81.27 

     14.007.0340-0           44.04 

     14.007.0340-A           44.04 

     14.007.0342-0           30.86 

     14.007.0342-A           30.86 

     14.007.0344-0           89.84 

     14.007.0344-A           89.84 

     14.007.0345-0           14.28 

     14.007.0345-A           14.28 

     14.007.0346-0           26.06 

     14.007.0346-A           26.06 

     14.007.0347-0           41.10 

     14.007.0347-A           41.10 

     14.007.0348-0           20.58 

     14.007.0348-A           20.58 

     14.007.0360-0            7.50 

     14.007.0360-A            7.20 

     14.007.0365-0            3.86 

     14.007.0365-A            3.56 

     14.007.0390-0            1.03 

     14.007.0390-A            1.03 

     14.007.0396-0           14.72 

     14.007.0396-A           14.72 

     14.007.0400-0          100.56 

     14.007.0400-A          100.56 

     14.007.0500-0          408.66 

     14.007.0500-A          405.22 

     14.007.0505-0          872.37 

     14.007.0505-A          864.54 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.008.0010-0          989.08 

     14.008.0010-A          917.60 

     14.008.0015-0        1,462.92 

     14.008.0015-A        1,354.40 

     14.008.0020-0        1,471.33 

     14.008.0020-A        1,362.81 

     14.008.0025-0        1,843.44 

     14.008.0025-A        1,700.48 

     14.008.0030-0        2,791.13 

     14.008.0030-A        2,574.10 

     14.008.0035-0        2,807.95 

     14.008.0035-A        2,590.92 

     14.008.0045-0          878.94 

     14.008.0045-A          816.85 

     14.008.0050-0        3,266.39 

     14.008.0050-A        3,241.34 

     14.008.0052-0        2,612.40 

     14.008.0052-A        2,587.35 

     14.008.0055-0        2,120.86 

     14.008.0055-A        2,095.81 

     14.008.0065-0          791.29 

     14.008.0065-A          729.20 

     14.008.0070-0          201.76 

     14.008.0070-A          186.84 

     14.008.0075-0          235.22 

     14.008.0075-A          218.37 

     14.008.0080-0          268.36 

     14.008.0080-A          249.59 

     14.008.0090-0        2,132.68 

     14.008.0090-A        2,052.50 

     14.008.0092-0        2,343.04 

     14.008.0092-A        2,256.60 

     14.008.0093-0          748.47 

     14.008.0093-A          712.13 

     14.008.0095-0          840.22 

     14.008.0095-A          768.74 

     14.008.0096-0        1,311.47 

     14.008.0096-A        1,202.95 

     14.008.0097-0        1,317.28 

     14.008.0097-A        1,208.76 

     14.009.0010-0           63.17 

     14.009.0010-A           54.73 

     14.009.0015-0           57.55 

     14.009.0015-A           49.87 

     14.009.0020-0           52.22 

     14.009.0020-A           45.25 

     14.009.0022-0           25.27 

     14.009.0022-A           21.89 

     14.009.0024-0           23.02 

     14.009.0024-A           19.94 

     14.009.0026-0           20.77 

     14.009.0026-A           18.00 

     14.009.0040-0           21.05 

     14.009.0040-A           18.24 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.009.0045-0           16.84 

     14.009.0045-A           14.59 

     14.009.0050-0           12.63 

     14.009.0050-A           10.94 

     14.009.0052-0            9.82 

     14.009.0052-A            8.51 

     14.009.0054-0            8.42 

     14.009.0054-A            7.29 

     14.009.0056-0            7.01 

     14.009.0056-A            6.08 

     14.009.0060-0           14.03 

     14.009.0060-A           12.16 

     14.009.0070-0           63.17 

     14.009.0070-A           54.73 

     14.009.0075-0           47.73 

     14.009.0075-A           41.35 

     14.009.0080-0           98.27 

     14.009.0080-A           85.15 

     14.009.0085-0            7.01 

     14.009.0085-A            6.08 

     14.009.0090-0            8.42 

     14.009.0090-A            7.29 

     14.009.0095-0            5.61 

     14.009.0095-A            4.86 

     14.009.0110-0           28.07 

     14.009.0110-A           24.32 

     14.009.0120-0           56.15 

     14.009.0120-A           48.65 

     14.009.0125-0           28.07 

     14.009.0125-A           24.32 

     14.009.0130-0           28.07 

     14.009.0130-A           24.32 

     14.010.0010-0        1,720.90 

     14.010.0010-A        1,672.94 

     14.010.0015-0        1,607.65 

     14.010.0015-A        1,559.70 

     15.001.0020-1          250.96 

     15.001.0020-B          225.33 

     15.001.0025-0          300.32 

     15.001.0025-A          273.34 

     15.001.0026-0          378.32 

     15.001.0026-A          347.13 

     15.001.0027-0          611.04 

     15.001.0027-A          564.36 

     15.001.0028-0          517.33 

     15.001.0028-A          475.85 

     15.001.0029-0        1,577.38 

     15.001.0029-A        1,474.45 

     15.001.0030-0        1,809.53 

     15.001.0030-A        1,691.10 

     15.001.0031-0        1,197.61 

     15.001.0031-A        1,115.58 

     15.001.0032-0          477.39 

     15.001.0032-A          436.50 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.001.0033-0          382.14 

     15.001.0033-A          346.66 

     15.001.0034-0        1,361.50 

     15.001.0034-A        1,273.24 

     15.001.0035-0        1,537.15 

     15.001.0035-A        1,436.42 

     15.001.0053-0        4,712.21 

     15.001.0053-A        4,564.83 

     15.001.0054-0        2,660.04 

     15.001.0054-A        2,571.49 

     15.001.0055-0        2,976.71 

     15.001.0055-A        2,873.06 

     15.001.0056-0        1,718.85 

     15.001.0056-A        1,655.50 

     15.001.0057-0        6,274.48 

     15.001.0057-A        6,051.49 

     15.001.0060-0          672.85 

     15.001.0060-A          620.79 

     15.001.0061-0        1,170.92 

     15.001.0061-A        1,080.73 

     15.001.0069-0          528.74 

     15.001.0069-A          471.21 

     15.001.0071-0          904.65 

     15.001.0071-A          826.41 

     15.001.0072-0        1,055.53 

     15.001.0072-A          969.24 

     15.001.0073-0        1,353.25 

     15.001.0073-A        1,253.23 

     15.001.0075-0          850.58 

     15.001.0075-A          777.51 

     15.001.0076-0        1,213.69 

     15.001.0076-A        1,125.34 

     15.001.0077-0          142.85 

     15.001.0077-A          142.85 

     15.001.0078-0          189.97 

     15.001.0078-A          189.97 

     15.001.0079-0          436.11 

     15.001.0079-A          436.11 

     15.001.0080-0           59.80 

     15.001.0080-A           56.24 

     15.001.0090-0           86.57 

     15.001.0090-A           81.98 

     15.001.0095-0          118.84 

     15.001.0095-A          112.72 

     15.001.0100-0          166.70 

     15.001.0100-A          158.33 

     15.002.0062-0          221.07 

     15.002.0062-A          209.08 

     15.002.0063-0          347.70 

     15.002.0063-A          335.71 

     15.002.0080-0        1,760.83 

     15.002.0080-A        1,687.36 

     15.002.0082-0        2,177.97 

     15.002.0082-A        2,089.78 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.002.0084-0        2,409.89 

     15.002.0084-A        2,313.27 

     15.002.0086-0        2,557.57 

     15.002.0086-A        2,453.97 

     15.002.0088-0        2,647.02 

     15.002.0088-A        2,541.25 

     15.002.0090-0        2,848.13 

     15.002.0090-A        2,734.75 

     15.002.0092-0        3,145.42 

     15.002.0092-A        3,021.97 

     15.002.0094-0        3,639.56 

     15.002.0094-A        3,497.54 

     15.002.0096-0        3,896.67 

     15.002.0096-A        3,745.06 

     15.002.0120-0          252.65 

     15.002.0120-A          236.17 

     15.002.0125-0          459.27 

     15.002.0125-A          432.28 

     15.002.0130-0        1,530.76 

     15.002.0130-A        1,431.54 

     15.002.0135-0        2,866.96 

     15.002.0135-A        2,681.79 

     15.002.0200-0          516.76 

     15.002.0200-A          507.19 

     15.002.0205-0          443.44 

     15.002.0205-A          436.13 

     15.002.0210-0          383.15 

     15.002.0210-A          378.36 

     15.002.0310-0        2,265.10 

     15.002.0310-A        2,196.30 

     15.002.0400-0          221.07 

     15.002.0400-A          209.08 

     15.002.0401-0          347.92 

     15.002.0401-A          335.93 

     15.002.0580-0        7,327.52 

     15.002.0580-A        7,243.01 

     15.002.0584-0       11,350.37 

     15.002.0584-A       11,220.25 

     15.002.0588-0       13,424.17 

     15.002.0588-A       13,275.54 

     15.002.0590-0       13,216.35 

     15.002.0590-A       13,069.69 

     15.002.0596-0       17,887.81 

     15.002.0596-A       17,691.48 

     15.002.0622-0        1,412.19 

     15.002.0622-A        1,377.26 

     15.002.0623-0        1,904.55 

     15.002.0623-A        1,859.86 

     15.002.0624-0        2,276.55 

     15.002.0624-A        2,222.07 

     15.002.0625-0        3,160.68 

     15.002.0625-A        3,096.74 

     15.002.0627-0        3,632.68 

     15.002.0627-A        3,558.05 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.002.0630-0        5,746.82 

     15.002.0630-A        5,662.55 

     15.002.0633-0        6,667.82 

     15.002.0633-A        6,569.12 

     15.002.0637-0        7,684.54 

     15.002.0637-A        7,573.21 

     15.002.0641-0        8,930.37 

     15.002.0641-A        8,800.25 

     15.002.0643-0       10,176.05 

     15.002.0643-A       10,027.17 

     15.002.0649-0       12,079.81 

     15.002.0649-A       11,883.48 

     15.002.0662-0        1,882.40 

     15.002.0662-A        1,837.71 

     15.002.0663-0        3,870.68 

     15.002.0663-A        3,806.74 

     15.002.0664-0        6,957.52 

     15.002.0664-A        6,873.01 

     15.002.0665-0        9,764.54 

     15.002.0665-A        9,653.21 

     15.002.0666-0       11,695.41 

     15.002.0666-A       11,548.76 

     15.002.0668-0        1,477.86 

     15.002.0668-A        1,442.93 

     15.002.0669-0        1,849.55 

     15.002.0669-A        1,804.86 

     15.002.0670-0        2,221.55 

     15.002.0670-A        2,167.07 

     15.002.0671-0        3,090.68 

     15.002.0671-A        3,026.74 

     15.002.0673-0        3,552.68 

     15.002.0673-A        3,478.05 

     15.002.0676-0        5,646.82 

     15.002.0676-A        5,562.55 

     15.002.0679-0        6,567.82 

     15.002.0679-A        6,469.12 

     15.002.0683-0        7,684.54 

     15.002.0683-A        7,573.21 

     15.002.0687-0        8,930.37 

     15.002.0687-A        8,800.25 

     15.002.0689-0       10,176.05 

     15.002.0689-A       10,027.17 

     15.002.0695-0       12,079.81 

     15.002.0695-A       11,883.48 

     15.003.0023-0           53.61 

     15.003.0023-A           50.73 

     15.003.0024-0           71.43 

     15.003.0024-A           67.25 

     15.003.0025-1           93.35 

     15.003.0025-B           87.99 

     15.003.0026-1          114.31 

     15.003.0026-B          107.75 

     15.003.0027-1          141.96 

     15.003.0027-B          134.43 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0028-0          194.37 

     15.003.0028-A          186.36 

     15.003.0066-0        1,130.69 

     15.003.0066-A        1,076.74 

     15.003.0068-0        1,618.17 

     15.003.0068-A        1,539.47 

     15.003.0069-0          562.76 

     15.003.0069-A          544.78 

     15.003.0073-0          973.75 

     15.003.0073-A          913.52 

     15.003.0175-0           24.78 

     15.003.0175-A           24.48 

     15.003.0176-0           11.73 

     15.003.0176-A           11.43 

     15.003.0177-0           27.25 

     15.003.0177-A           24.95 

     15.003.0178-0           38.25 

     15.003.0178-A           34.75 

     15.003.0179-0           19.27 

     15.003.0179-A           18.97 

     15.003.0180-0           49.13 

     15.003.0180-A           45.38 

     15.003.0181-0           25.00 

     15.003.0181-A           25.00 

     15.003.0185-0           22.24 

     15.003.0185-A           21.94 

     15.003.0186-0          168.59 

     15.003.0186-A          168.11 

     15.003.0190-0          345.18 

     15.003.0190-A          336.19 

     15.003.0192-0          201.87 

     15.003.0192-A          192.88 

     15.003.0193-0          173.87 

     15.003.0193-A          165.17 

     15.003.0194-0          172.00 

     15.003.0194-A          163.30 

     15.003.0200-0           11.80 

     15.003.0200-A           11.14 

     15.003.0202-0           13.97 

     15.003.0202-A           13.19 

     15.003.0204-0           17.81 

     15.003.0204-A           16.85 

     15.003.0206-0           24.19 

     15.003.0206-A           23.11 

     15.003.0208-0           26.69 

     15.003.0208-A           25.49 

     15.003.0210-0           34.80 

     15.003.0210-A           33.36 

     15.003.0212-0           55.52 

     15.003.0212-A           53.72 

     15.003.0214-0           67.50 

     15.003.0214-A           65.52 

     15.003.0216-0           89.84 

     15.003.0216-A           87.44 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0350-0           16.40 

     15.003.0350-A           14.94 

     15.003.0351-0           25.78 

     15.003.0351-A           23.47 

     15.003.0352-0           28.12 

     15.003.0352-A           25.61 

     15.003.0353-0           42.19 

     15.003.0353-A           38.41 

     15.003.0354-1           46.88 

     15.003.0354-B           42.68 

     15.003.0355-0           70.32 

     15.003.0355-A           64.02 

     15.003.0356-1           56.74 

     15.003.0356-B           51.64 

     15.003.0357-0           85.11 

     15.003.0357-A           77.47 

     15.003.0358-1           79.81 

     15.003.0358-B           73.81 

     15.003.0359-0          131.68 

     15.003.0359-A          121.79 

     15.003.0360-0           85.87 

     15.003.0360-A           75.42 

     15.003.0361-0          125.02 

     15.003.0361-A          109.35 

     15.003.0365-0           33.45 

     15.003.0365-A           29.97 

     15.003.0370-0           13.46 

     15.003.0370-A           12.26 

     15.003.0371-0           13.57 

     15.003.0371-A           12.37 

     15.003.0372-0           13.74 

     15.003.0372-A           12.55 

     15.003.0373-0           19.67 

     15.003.0373-A           18.47 

     15.003.0375-0           61.49 

     15.003.0375-A           54.52 

     15.003.0377-0           52.28 

     15.003.0377-A           45.32 

     15.003.0379-0           26.18 

     15.003.0379-A           22.70 

     15.003.0380-0           35.25 

     15.003.0380-A           31.77 

     15.003.0381-0           29.47 

     15.003.0381-A           25.98 

     15.003.0390-0            9.16 

     15.003.0390-A            8.33 

     15.003.0391-0            9.25 

     15.003.0391-A            8.42 

     15.003.0392-0            9.44 

     15.003.0392-A            8.60 

     15.003.0393-0           10.51 

     15.003.0393-A            9.61 

     15.003.0394-0           10.72 

     15.003.0394-A            9.82 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0395-0           11.64 

     15.003.0395-A           10.66 

     15.003.0396-0           12.18 

     15.003.0396-A           11.20 

     15.003.0397-0           13.09 

     15.003.0397-A           12.05 

     15.003.0398-0           14.07 

     15.003.0398-A           13.03 

     15.003.0400-0          241.75 

     15.003.0400-A          217.77 

     15.003.0405-0           52.43 

     15.003.0405-A           46.43 

     15.003.0410-0          162.08 

     15.003.0410-A          150.09 

     15.003.0415-0          174.02 

     15.003.0415-A          150.82 

     15.003.0420-0           28.29 

     15.003.0420-A           24.66 

     15.003.0421-0           37.72 

     15.003.0421-A           32.89 

     15.003.0500-0           48.31 

     15.003.0500-A           47.26 

     15.003.0505-0           92.39 

     15.003.0505-A           91.34 

     15.003.0510-0           33.99 

     15.003.0510-A           32.94 

     15.003.0515-0           44.71 

     15.003.0515-A           43.66 

     15.003.0520-0           51.83 

     15.003.0520-A           50.76 

     15.003.0525-0           63.68 

     15.003.0525-A           62.42 

     15.003.0530-0           81.36 

     15.003.0530-A           79.92 

     15.003.0535-0          100.72 

     15.003.0535-A           99.09 

     15.003.0540-0          122.58 

     15.003.0540-A          120.73 

     15.003.0545-0          146.03 

     15.003.0545-A          143.83 

     15.003.0550-0          191.86 

     15.003.0550-A          189.38 

     15.003.0552-0          221.55 

     15.003.0552-A          218.91 

     15.003.0555-0          305.48 

     15.003.0555-A          302.35 

     15.003.0560-0          454.04 

     15.003.0560-A          450.63 

     15.003.0565-0          502.62 

     15.003.0565-A          498.92 

     15.003.0600-0          191.24 

     15.003.0600-A          179.25 

     15.003.0650-0          182.13 

     15.003.0650-A          170.14 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0010-0          872.76 

     15.004.0010-A          835.94 

     15.004.0011-0        1,068.20 

     15.004.0011-A        1,022.57 

     15.004.0012-0        2,301.84 

     15.004.0012-A        2,220.62 

     15.004.0013-0        3,255.57 

     15.004.0013-A        3,162.75 

     15.004.0014-0        4,454.14 

     15.004.0014-A        4,342.92 

     15.004.0023-0           23.51 

     15.004.0023-A           21.21 

     15.004.0024-0           30.71 

     15.004.0024-A           28.11 

     15.004.0025-0           37.49 

     15.004.0025-A           34.59 

     15.004.0026-0           41.57 

     15.004.0026-A           38.37 

     15.004.0027-0           57.54 

     15.004.0027-A           53.91 

     15.004.0028-0           82.10 

     15.004.0028-A           78.05 

     15.004.0045-0          268.16 

     15.004.0045-A          241.19 

     15.004.0046-0          499.38 

     15.004.0046-A          458.48 

     15.004.0050-0          207.33 

     15.004.0050-A          188.15 

     15.004.0051-0          195.91 

     15.004.0051-A          176.73 

     15.004.0053-0          399.54 

     15.004.0053-A          361.18 

     15.004.0055-0          341.27 

     15.004.0055-A          302.40 

     15.004.0058-0          337.03 

     15.004.0058-A          298.16 

     15.004.0059-0          176.56 

     15.004.0059-A          155.58 

     15.004.0060-1          310.78 

     15.004.0060-B          283.80 

     15.004.0061-0          412.25 

     15.004.0061-A          379.28 

     15.004.0062-0          402.82 

     15.004.0062-A          369.85 

     15.004.0063-0          210.78 

     15.004.0063-A          188.20 

     15.004.0064-0          265.67 

     15.004.0064-A          237.44 

     15.004.0065-0          174.86 

     15.004.0065-A          153.88 

     15.004.0067-0          203.35 

     15.004.0067-A          180.91 

     15.004.0070-0          290.55 

     15.004.0070-A          261.06 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0074-0          415.27 

     15.004.0074-A          376.30 

     15.004.0075-0          198.53 

     15.004.0075-A          176.10 

     15.004.0076-0           41.31 

     15.004.0076-A           39.22 

     15.004.0080-0          237.34 

     15.004.0080-A          208.91 

     15.004.0085-0          250.87 

     15.004.0085-A          228.43 

     15.004.0086-0           19.43 

     15.004.0086-A           17.68 

     15.004.0090-0          180.72 

     15.004.0090-A          159.74 

     15.004.0102-1          431.89 

     15.004.0102-B          390.02 

     15.004.0103-0          367.65 

     15.004.0103-A          328.77 

     15.004.0104-0          379.01 

     15.004.0104-A          340.13 

     15.004.0105-0          409.41 

     15.004.0105-A          370.54 

     15.004.0108-0          356.53 

     15.004.0108-A          320.65 

     15.004.0110-0          347.47 

     15.004.0110-A          311.59 

     15.004.0125-0          377.76 

     15.004.0125-A          340.09 

     15.004.0126-0          340.06 

     15.004.0126-A          304.18 

     15.004.0127-0          331.00 

     15.004.0127-A          295.12 

     15.004.0130-0          364.27 

     15.004.0130-A          328.40 

     15.004.0131-0          317.58 

     15.004.0131-A          284.70 

     15.004.0133-0          308.52 

     15.004.0133-A          275.64 

     15.004.0150-0          287.05 

     15.004.0150-A          257.56 

     15.004.0151-0          249.37 

     15.004.0151-A          225.40 

     15.004.0160-0          173.38 

     15.004.0160-A          154.65 

     15.004.0161-0          224.23 

     15.004.0161-A          200.27 

     15.004.0170-0           63.92 

     15.004.0170-A           58.17 

     15.004.0175-1          246.76 

     15.004.0175-B          234.77 

     15.004.0176-0          142.36 

     15.004.0176-A          130.37 

     15.004.0180-0          154.76 

     15.004.0180-A          148.76 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0181-0           85.60 

     15.004.0181-A           79.61 

     15.004.0190-0           55.79 

     15.004.0190-A           50.99 

     15.004.0200-0          194.40 

     15.004.0200-A          182.39 

     15.004.0202-0          115.53 

     15.004.0202-A          106.07 

     15.004.0204-0           72.55 

     15.004.0204-A           67.26 

     15.004.0210-0           34.63 

     15.004.0210-A           32.23 

     15.004.0212-0           29.46 

     15.004.0212-A           27.66 

     15.004.0220-0          232.14 

     15.004.0220-A          220.13 

     15.004.0222-0          152.81 

     15.004.0222-A          142.01 

     15.004.0224-0           83.12 

     15.004.0224-A           77.83 

     15.004.0250-0          335.69 

     15.004.0250-A          309.20 

     15.004.0251-0          448.55 

     15.004.0251-A          410.07 

     15.004.0255-0          381.39 

     15.004.0255-A          351.42 

     15.004.0300-0            9.85 

     15.004.0300-A            9.85 

     15.004.0305-0            4.00 

     15.004.0305-A            4.00 

     15.004.0310-0           12.26 

     15.004.0310-A           12.26 

     15.004.0315-0            3.01 

     15.004.0315-A            3.01 

     15.004.0320-0           10.33 

     15.004.0320-A           10.33 

     15.004.0325-0           31.24 

     15.004.0325-A           31.24 

     15.004.0330-0           20.08 

     15.004.0330-A           20.08 

     15.004.0335-0           17.61 

     15.004.0335-A           17.61 

     15.004.0500-0          162.69 

     15.004.0500-A          158.22 

     15.004.0505-0          227.79 

     15.004.0505-A          222.61 

     15.004.0600-0          118.34 

     15.004.0600-A          118.04 

     15.004.0620-0          150.79 

     15.004.0620-A          150.49 

     15.004.0640-0           53.23 

     15.004.0640-A           52.93 

     15.004.0700-0            4.57 

     15.004.0700-A            4.05 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0705-0            5.94 

     15.004.0705-A            5.24 

     15.004.0710-0            8.81 

     15.004.0710-A            7.76 

     15.004.0715-0           11.59 

     15.004.0715-A           10.20 

     15.004.0720-0           22.17 

     15.004.0720-A           19.39 

     15.005.0010-0          406.16 

     15.005.0010-A          388.18 

     15.005.0020-0          633.77 

     15.005.0020-A          603.80 

     15.005.0030-0          338.63 

     15.005.0030-A          314.65 

     15.005.0040-1          399.16 

     15.005.0040-B          384.17 

     15.005.0050-0          455.72 

     15.005.0050-A          439.24 

     15.005.0060-0          411.32 

     15.005.0060-A          385.21 

     15.005.0070-0          408.59 

     15.005.0070-A          392.34 

     15.005.0100-0          103.87 

     15.005.0100-A           98.16 

     15.005.0110-0          136.33 

     15.005.0110-A          130.20 

     15.005.0120-0          187.07 

     15.005.0120-A          180.52 

     15.005.0130-0          223.82 

     15.005.0130-A          216.29 

     15.005.0140-0          303.80 

     15.005.0140-A          295.80 

     15.005.0200-0          685.26 

     15.005.0200-A          653.18 

     15.005.0201-0          773.30 

     15.005.0201-A          741.21 

     15.005.0202-0        1,483.61 

     15.005.0202-A        1,425.85 

     15.005.0203-0        2,581.92 

     15.005.0203-A        2,515.18 

     15.005.0204-0        1,626.81 

     15.005.0204-A        1,569.05 

     15.005.0205-0        2,861.68 

     15.005.0205-A        2,794.93 

     15.005.0206-0        2,926.26 

     15.005.0206-A        2,831.88 

     15.005.0207-0        3,021.85 

     15.005.0207-A        2,927.46 

     15.005.0208-0        4,025.61 

     15.005.0208-A        3,919.47 

     15.005.0209-0        4,156.45 

     15.005.0209-A        4,050.31 

     15.005.0253-0           72.87 

     15.005.0253-A           69.39 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.005.0255-0          237.57 

     15.005.0255-A          225.54 

     15.005.0260-0          316.44 

     15.005.0260-A          304.41 

     15.005.0275-0           62.62 

     15.005.0275-A           59.14 

     15.005.0278-0           36.22 

     15.005.0278-A           33.44 

     15.005.0280-0           69.39 

     15.005.0280-A           65.91 

     15.006.0010-0        1,297.04 

     15.006.0010-A        1,289.84 

     15.006.0012-0        1,288.04 

     15.006.0012-A        1,282.05 

     15.006.0015-0          291.56 

     15.006.0015-A          290.86 

     15.006.0016-0          581.81 

     15.006.0016-A          580.59 

     15.006.0035-0        8,713.38 

     15.006.0035-A        8,660.39 

     15.006.0040-0        1,025.44 

     15.006.0040-A          972.46 

     15.006.0045-0        1,493.93 

     15.006.0045-A        1,415.89 

     15.007.0204-0          122.17 

     15.007.0204-A          120.50 

     15.007.0206-0           98.14 

     15.007.0206-A           96.65 

     15.007.0208-0           77.57 

     15.007.0208-A           75.90 

     15.007.0209-0           58.60 

     15.007.0209-A           57.11 

     15.007.0210-0        1,522.96 

     15.007.0210-A        1,461.08 

     15.007.0214-0           25.37 

     15.007.0214-A           22.97 

     15.007.0216-0           43.83 

     15.007.0216-A           40.84 

     15.007.0218-0           15.58 

     15.007.0218-A           13.78 

     15.007.0250-0       67,046.83 

     15.007.0250-A       67,022.85 

     15.007.0280-0        2,062.81 

     15.007.0280-A        2,056.82 

     15.007.0285-0        1,084.22 

     15.007.0285-A        1,078.23 

     15.007.0290-0        3,877.46 

     15.007.0290-A        3,871.47 

     15.007.0295-0        2,564.89 

     15.007.0295-A        2,558.90 

     15.007.0334-0          267.80 

     15.007.0334-A          267.80 

     15.007.0338-0          383.46 

     15.007.0338-A          371.47 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0340-0          136.68 

     15.007.0340-A          134.59 

     15.007.0345-0           40.08 

     15.007.0345-A           38.88 

     15.007.0347-0          108.56 

     15.007.0347-A          105.57 

     15.007.0350-0        1,499.67 

     15.007.0350-A        1,451.71 

     15.007.0351-0          524.78 

     15.007.0351-A          488.81 

     15.007.0357-0          508.45 

     15.007.0357-A          502.46 

     15.007.0359-0          542.78 

     15.007.0359-A          494.82 

     15.007.0400-0          117.31 

     15.007.0400-A          106.52 

     15.007.0405-0          133.93 

     15.007.0405-A          123.14 

     15.007.0410-0          182.64 

     15.007.0410-A          169.16 

     15.007.0415-0          540.60 

     15.007.0415-A          524.41 

     15.007.0420-0          664.47 

     15.007.0420-A          650.35 

     15.007.0425-0          850.38 

     15.007.0425-A          823.41 

     15.007.0430-0          966.70 

     15.007.0430-A          939.73 

     15.007.0435-0        1,453.76 

     15.007.0435-A        1,426.79 

     15.007.0440-0        1,697.86 

     15.007.0440-A        1,670.89 

     15.007.0495-0          126.30 

     15.007.0495-A          114.31 

     15.007.0498-0          142.92 

     15.007.0498-A          130.93 

     15.007.0501-0          193.88 

     15.007.0501-A          178.90 

     15.007.0504-0          554.08 

     15.007.0504-A          536.10 

     15.007.0507-0          681.91 

     15.007.0507-A          660.93 

     15.007.0511-0          872.86 

     15.007.0511-A          842.89 

     15.007.0514-0        1,034.14 

     15.007.0514-A          998.17 

     15.007.0517-0        1,543.68 

     15.007.0517-A        1,504.72 

     15.007.0518-0        1,737.93 

     15.007.0518-A        1,698.97 

     15.007.0520-0          100.68 

     15.007.0520-A           99.85 

     15.007.0521-0          103.26 

     15.007.0521-A          102.43 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0522-0          106.02 

     15.007.0522-A          105.19 

     15.007.0523-0          169.85 

     15.007.0523-A          169.02 

     15.007.0524-0           92.38 

     15.007.0524-A           91.41 

     15.007.0525-0          114.60 

     15.007.0525-A          113.63 

     15.007.0526-0          141.69 

     15.007.0526-A          140.72 

     15.007.0527-0          190.13 

     15.007.0527-A          189.16 

     15.007.0528-0          190.13 

     15.007.0528-A          189.16 

     15.007.0529-0          604.60 

     15.007.0529-A          603.63 

     15.007.0530-0           34.48 

     15.007.0530-A           33.28 

     15.007.0531-0           34.48 

     15.007.0531-A           33.28 

     15.007.0532-0           34.48 

     15.007.0532-A           33.28 

     15.007.0533-0           41.40 

     15.007.0533-A           40.20 

     15.007.0534-0           41.40 

     15.007.0534-A           40.20 

     15.007.0545-0           33.16 

     15.007.0545-A           32.42 

     15.007.0547-0           80.94 

     15.007.0547-A           80.20 

     15.007.0550-0            8.84 

     15.007.0550-A            8.32 

     15.007.0552-0           12.36 

     15.007.0552-A           11.84 

     15.007.0554-0           74.99 

     15.007.0554-A           73.24 

     15.007.0556-0          177.85 

     15.007.0556-A          176.10 

     15.007.0558-0          380.66 

     15.007.0558-A          378.91 

     15.007.0560-0          474.49 

     15.007.0560-A          472.74 

     15.007.0566-0           36.74 

     15.007.0566-A           34.99 

     15.007.0567-0           55.01 

     15.007.0567-A           53.26 

     15.007.0568-0           65.93 

     15.007.0568-A           64.18 

     15.007.0569-0           85.01 

     15.007.0569-A           83.26 

     15.007.0570-0           13.56 

     15.007.0570-A           12.82 

     15.007.0572-0           14.22 

     15.007.0572-A           13.48 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0573-0           24.10 

     15.007.0573-A           23.36 

     15.007.0574-0           48.34 

     15.007.0574-A           47.60 

     15.007.0575-0           37.93 

     15.007.0575-A           37.10 

     15.007.0576-0           40.34 

     15.007.0576-A           39.51 

     15.007.0577-0           51.74 

     15.007.0577-A           50.91 

     15.007.0578-0          108.15 

     15.007.0578-A          107.32 

     15.007.0600-0           45.70 

     15.007.0600-A           44.80 

     15.007.0601-0           46.88 

     15.007.0601-A           45.98 

     15.007.0602-0           76.10 

     15.007.0602-A           75.20 

     15.007.0605-0          130.44 

     15.007.0605-A          129.54 

     15.007.0608-0          333.07 

     15.007.0608-A          332.17 

     15.007.0609-0          380.51 

     15.007.0609-A          379.61 

     15.007.0610-0          413.28 

     15.007.0610-A          412.38 

     15.007.0611-0        1,139.22 

     15.007.0611-A        1,138.32 

     15.007.0615-0        1,754.70 

     15.007.0615-A        1,753.80 

     15.007.0616-0        1,850.44 

     15.007.0616-A        1,849.54 

     15.007.0617-0        3,579.50 

     15.007.0617-A        3,578.60 

     15.007.0640-0           44.72 

     15.007.0640-A           43.98 

     15.007.0642-0           61.13 

     15.007.0642-A           60.39 

     15.007.0643-0          166.69 

     15.007.0643-A          165.95 

     15.007.0645-0           44.31 

     15.007.0645-A           43.57 

     15.007.0646-0           58.04 

     15.007.0646-A           57.30 

     15.007.0647-0          137.45 

     15.007.0647-A          136.71 

     15.007.0680-0          418.20 

     15.007.0680-A          415.80 

     15.007.0682-0          522.68 

     15.007.0682-A          520.28 

     15.007.0684-0        1,041.30 

     15.007.0684-A        1,038.90 

     15.007.0686-0        3,023.84 

     15.007.0686-A        3,021.44 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0688-0        3,653.98 

     15.007.0688-A        3,651.58 

     15.007.0689-0        5,040.98 

     15.007.0689-A        5,038.58 

     15.007.0696-0          284.70 

     15.007.0696-A          278.71 

     15.007.0697-0          361.70 

     15.007.0697-A          355.71 

     15.007.0699-0          467.25 

     15.007.0699-A          461.26 

     15.007.0705-0          128.05 

     15.007.0705-A          116.06 

     15.007.0710-0          161.16 

     15.007.0710-A          152.17 

     15.007.0711-0          249.25 

     15.007.0711-A          238.46 

     15.007.0712-0          288.90 

     15.007.0712-A          276.91 

     15.008.0010-0            2.32 

     15.008.0010-A            2.14 

     15.008.0015-0            3.18 

     15.008.0015-A            2.94 

     15.008.0020-0            4.22 

     15.008.0020-A            3.92 

     15.008.0025-0            6.29 

     15.008.0025-A            5.92 

     15.008.0030-0            8.26 

     15.008.0030-A            7.84 

     15.008.0035-0           11.68 

     15.008.0035-A           11.20 

     15.008.0080-0            2.82 

     15.008.0080-A            2.58 

     15.008.0085-0            3.85 

     15.008.0085-A            3.55 

     15.008.0090-0            5.21 

     15.008.0090-A            4.85 

     15.008.0095-0            6.80 

     15.008.0095-A            6.38 

     15.008.0100-0            9.79 

     15.008.0100-A            9.31 

     15.008.0105-0           13.88 

     15.008.0105-A           13.34 

     15.008.0110-0           19.89 

     15.008.0110-A           19.29 

     15.008.0112-0           28.13 

     15.008.0112-A           27.23 

     15.008.0115-0           39.49 

     15.008.0115-A           38.29 

     15.008.0120-0           54.83 

     15.008.0120-A           53.34 

     15.008.0125-0           70.63 

     15.008.0125-A           68.84 

     15.008.0130-0           89.88 

     15.008.0130-A           87.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.008.0135-0          111.12 

     15.008.0135-A          108.72 

     15.008.0140-0          153.76 

     15.008.0140-A          151.07 

     15.008.0145-0          188.51 

     15.008.0145-A          185.52 

     15.008.0150-0          212.91 

     15.008.0150-A          209.61 

     15.008.0155-0            5.58 

     15.008.0155-A            5.28 

     15.008.0157-0            6.95 

     15.008.0157-A            6.65 

     15.008.0159-0            9.81 

     15.008.0159-A            9.45 

     15.008.0161-0           12.84 

     15.008.0161-A           12.48 

     15.008.0163-0           19.54 

     15.008.0163-A           19.12 

     15.008.0165-0           27.41 

     15.008.0165-A           26.99 

     15.008.0167-0           42.19 

     15.008.0167-A           41.71 

     15.008.0169-0           59.83 

     15.008.0169-A           59.35 

     15.008.0171-0            3.19 

     15.008.0171-A            2.95 

     15.008.0173-0            4.32 

     15.008.0173-A            4.02 

     15.008.0175-0            5.75 

     15.008.0175-A            5.39 

     15.008.0177-0            7.51 

     15.008.0177-A            7.09 

     15.008.0179-0           10.76 

     15.008.0179-A           10.28 

     15.008.0181-0           14.75 

     15.008.0181-A           14.21 

     15.008.0183-0           20.79 

     15.008.0183-A           20.20 

     15.008.0185-0           29.27 

     15.008.0185-A           28.37 

     15.008.0187-0           40.69 

     15.008.0187-A           39.49 

     15.008.0189-0           56.35 

     15.008.0189-A           54.85 

     15.008.0191-0           72.29 

     15.008.0191-A           70.49 

     15.008.0193-0           91.82 

     15.008.0193-A           89.72 

     15.008.0194-0          113.04 

     15.008.0194-A          110.64 

     15.008.0197-0          136.22 

     15.008.0197-A          133.52 

     15.008.0199-0          174.78 

     15.008.0199-A          171.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.008.0200-0            3.07 

     15.008.0200-A            2.83 

     15.008.0205-0            4.14 

     15.008.0205-A            3.84 

     15.008.0210-0            5.65 

     15.008.0210-A            5.29 

     15.008.0215-0            7.38 

     15.008.0215-A            6.96 

     15.008.0220-0           10.05 

     15.008.0220-A            9.57 

     15.008.0225-0           14.38 

     15.008.0225-A           13.84 

     15.008.0230-0           20.43 

     15.008.0230-A           19.83 

     15.008.0232-0           28.73 

     15.008.0232-A           27.83 

     15.008.0235-0           39.80 

     15.008.0235-A           38.60 

     15.008.0240-0           55.51 

     15.008.0240-A           54.01 

     15.008.0245-0           70.65 

     15.008.0245-A           68.85 

     15.008.0250-0           88.85 

     15.008.0250-A           86.76 

     15.008.0255-0          109.40 

     15.008.0255-A          107.00 

     15.008.0260-0          131.53 

     15.008.0260-A          128.84 

     15.008.0265-0          169.44 

     15.008.0265-A          166.44 

     15.008.0270-0          207.77 

     15.008.0270-A          204.47 

     15.008.0300-0            4.33 

     15.008.0300-A            4.03 

     15.008.0301-0            5.98 

     15.008.0301-A            5.62 

     15.008.0302-0            9.21 

     15.008.0302-A            8.67 

     15.008.0320-0            3.51 

     15.008.0320-A            3.21 

     15.008.0321-0            4.72 

     15.008.0321-A            4.42 

     15.008.0391-0           47.04 

     15.008.0391-A           46.44 

     15.008.0392-0           58.79 

     15.008.0392-A           57.89 

     15.008.0393-0           74.33 

     15.008.0393-A           73.13 

     15.008.0394-0           91.84 

     15.008.0394-A           90.35 

     15.009.0010-0           29.25 

     15.009.0010-A           27.74 

     15.009.0015-0           35.57 

     15.009.0015-A           33.75 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.009.0020-0           41.58 

     15.009.0020-A           39.77 

     15.009.0025-0           48.26 

     15.009.0025-A           46.44 

     15.009.0100-0            1.03 

     15.009.0100-A            0.98 

     15.009.0105-0            1.45 

     15.009.0105-A            1.40 

     15.009.0110-0            2.17 

     15.009.0110-A            2.11 

     15.009.0115-0            3.28 

     15.009.0115-A            3.20 

     15.009.0120-0            5.02 

     15.009.0120-A            4.90 

     15.009.0125-0            7.77 

     15.009.0125-A            7.61 

     15.009.0130-0           12.45 

     15.009.0130-A           12.21 

     15.009.0135-0           20.28 

     15.009.0135-A           19.80 

     15.009.0140-0           26.95 

     15.009.0140-A           26.47 

     15.009.0143-0           37.97 

     15.009.0143-A           37.37 

     15.009.0150-0           49.97 

     15.009.0150-A           49.31 

     15.009.0155-0           67.99 

     15.009.0155-A           67.27 

     15.010.0010-0            1.46 

     15.010.0010-A            1.31 

     15.010.0012-0            2.64 

     15.010.0012-A            2.40 

     15.010.0030-0           10.98 

     15.010.0030-A           10.62 

     15.010.0031-0           17.75 

     15.010.0031-A           17.33 

     15.010.0032-0           26.69 

     15.010.0032-A           26.21 

     15.010.0035-0           53.78 

     15.010.0035-A           51.98 

     15.010.0036-0           86.73 

     15.010.0036-A           83.13 

     15.010.0040-0            7.21 

     15.010.0040-A            6.85 

     15.010.0041-0           10.86 

     15.010.0041-A           10.44 

     15.010.0042-0           20.44 

     15.010.0042-A           19.96 

     15.010.0043-0           39.96 

     15.010.0043-A           39.36 

     15.010.0045-0           75.57 

     15.010.0045-A           74.73 

     15.010.0046-0           81.57 

     15.010.0046-A           80.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.010.0047-0          188.41 

     15.010.0047-A          177.62 

     15.010.0048-0          249.60 

     15.010.0048-A          235.21 

     15.010.0060-0            4.16 

     15.010.0060-A            4.04 

     15.010.0061-0            6.36 

     15.010.0061-A            6.18 

     15.010.0062-0            7.84 

     15.010.0062-A            7.54 

     15.010.0063-0            8.67 

     15.010.0063-A            8.37 

     15.010.0064-0            4.22 

     15.010.0064-A            4.10 

     15.010.0065-0            6.61 

     15.010.0065-A            6.43 

     15.010.0066-0            8.57 

     15.010.0066-A            8.27 

     15.010.0067-0            9.52 

     15.010.0067-A            9.22 

     15.010.0070-0            1.82 

     15.010.0070-A            1.70 

     15.010.0071-0            2.88 

     15.010.0071-A            2.70 

     15.010.0072-0            4.84 

     15.010.0072-A            4.54 

     15.010.0073-0            5.55 

     15.010.0073-A            5.25 

     15.010.0100-0           81.87 

     15.010.0100-A           71.08 

     15.010.0110-0          136.06 

     15.010.0110-A          118.07 

     15.011.0010-0          383.96 

     15.011.0010-A          370.57 

     15.011.0013-0          446.41 

     15.011.0013-A          432.81 

     15.011.0015-0          446.86 

     15.011.0015-A          433.19 

     15.011.0016-0          570.06 

     15.011.0016-A          550.94 

     15.011.0018-0        1,162.44 

     15.011.0018-A        1,143.29 

     15.011.0019-0        1,442.03 

     15.011.0019-A        1,420.17 

     15.011.0022-0          423.39 

     15.011.0022-A          405.86 

     15.011.0025-0          572.67 

     15.011.0025-A          551.69 

     15.011.0026-0          689.70 

     15.011.0026-A          666.77 

     15.011.0028-0        1,403.54 

     15.011.0028-A        1,379.21 

     15.011.0031-0        1,498.67 

     15.011.0031-A        1,472.76 
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   Código                                Custo 

     15.011.0070-0       23,391.96 

     15.011.0070-A       23,031.26 

     15.011.0071-0       26,661.35 

     15.011.0071-A       26,300.65 

     15.011.0072-0       31,007.43 

     15.011.0072-A       30,646.73 

     15.011.0073-0       39,483.36 

     15.011.0073-A       39,122.66 

     15.011.0074-0       44,426.64 

     15.011.0074-A       44,065.94 

     15.011.0075-0       36,834.15 

     15.011.0075-A       36,236.69 

     15.011.0076-0       42,518.82 

     15.011.0076-A       41,921.36 

     15.011.0077-0       46,379.90 

     15.011.0077-A       45,782.44 

     15.011.0078-0       59,587.53 

     15.011.0078-A       58,990.07 

     15.011.0079-0       73,123.89 

     15.011.0079-A       72,531.01 

     15.011.0082-0          866.42 

     15.011.0082-A          852.47 

     15.011.0086-0        1,132.47 

     15.011.0086-A        1,115.19 

     15.011.0090-0        1,261.11 

     15.011.0090-A        1,240.47 

     15.011.0095-0        2,027.76 

     15.011.0095-A        2,005.56 

     15.011.0130-0       24,245.33 

     15.011.0130-A       23,590.04 

     15.011.0132-0       27,690.09 

     15.011.0132-A       27,034.81 

     15.011.0134-0       35,344.11 

     15.011.0134-A       34,688.83 

     15.011.0136-0       36,759.00 

     15.011.0136-A       36,097.40 

     15.011.0138-0       41,922.20 

     15.011.0138-A       41,260.60 

     15.011.0150-0       19,586.91 

     15.011.0150-A       19,162.09 

     15.011.0152-0       20,711.94 

     15.011.0152-A       20,287.12 

     15.011.0154-0       23,834.10 

     15.011.0154-A       23,409.28 

     15.011.0156-0       27,229.40 

     15.011.0156-A       26,800.88 

     15.011.0158-0       31,407.30 

     15.011.0158-A       30,978.78 

     15.011.0160-0       58,007.33 

     15.011.0160-A       57,337.97 

     15.011.0162-0       42,737.84 

     15.011.0162-A       42,301.56 

     15.012.0060-0           24.00 

     15.012.0060-A           22.84 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.014.0005-0          123.26 

     15.014.0005-A          114.19 

     15.014.0010-0          150.46 

     15.014.0010-A          141.15 

     15.014.0015-0          172.74 

     15.014.0015-A          163.20 

     15.014.0020-0          243.67 

     15.014.0020-A          233.88 

     15.014.0025-0          278.75 

     15.014.0025-A          268.72 

     15.014.0030-0          321.16 

     15.014.0030-A          310.87 

     15.014.0035-0          449.66 

     15.014.0035-A          439.11 

     15.014.0150-0        3,219.73 

     15.014.0150-A        3,164.97 

     15.014.0155-0        4,363.95 

     15.014.0155-A        4,304.35 

     15.014.0160-0        5,508.17 

     15.014.0160-A        5,443.73 

     15.014.0165-0        6,652.38 

     15.014.0165-A        6,583.12 

     15.014.0170-0        7,796.60 

     15.014.0170-A        7,722.50 

     15.015.0020-0          364.81 

     15.015.0020-A          324.92 

     15.015.0021-0          292.90 

     15.015.0021-A          263.89 

     15.015.0022-0          447.33 

     15.015.0022-A          415.32 

     15.015.0025-0          279.72 

     15.015.0025-A          249.66 

     15.015.0026-0          254.81 

     15.015.0026-A          230.06 

     15.015.0027-0          392.10 

     15.015.0027-A          367.35 

     15.015.0035-0          696.80 

     15.015.0035-A          625.01 

     15.015.0036-0          518.07 

     15.015.0036-A          473.48 

     15.015.0037-0          670.41 

     15.015.0037-A          623.42 

     15.015.0040-0          532.40 

     15.015.0040-A          478.89 

     15.015.0041-0          471.18 

     15.015.0041-A          430.94 

     15.015.0042-0          659.33 

     15.015.0042-A          616.60 

     15.015.0050-0          890.37 

     15.015.0050-A          800.00 

     15.015.0051-0          676.04 

     15.015.0051-A          618.31 

     15.015.0052-0          926.33 

     15.015.0052-A          865.61 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0055-0          689.14 

     15.015.0055-A          621.23 

     15.015.0056-0          615.81 

     15.015.0056-A          563.83 

     15.015.0057-0          907.27 

     15.015.0057-A          852.55 

     15.015.0065-0          965.44 

     15.015.0065-A          868.38 

     15.015.0066-0          716.84 

     15.015.0066-A          657.87 

     15.015.0067-0        1,060.60 

     15.015.0067-A          998.62 

     15.015.0070-0          754.64 

     15.015.0070-A          680.57 

     15.015.0071-0          670.55 

     15.015.0071-A          615.07 

     15.015.0072-0        1,025.56 

     15.015.0072-A          967.09 

     15.015.0080-0        1,095.97 

     15.015.0080-A          986.22 

     15.015.0081-0          811.55 

     15.015.0081-A          745.32 

     15.015.0082-0        1,221.56 

     15.015.0082-A        1,152.33 

     15.015.0085-0          849.17 

     15.015.0085-A          766.51 

     15.015.0086-0          752.75 

     15.015.0086-A          691.34 

     15.015.0087-0        1,176.30 

     15.015.0087-A        1,111.89 

     15.015.0095-0        1,258.64 

     15.015.0095-A        1,131.98 

     15.015.0096-0          938.61 

     15.015.0096-A          860.92 

     15.015.0097-0        1,414.87 

     15.015.0097-A        1,334.17 

     15.015.0100-0          980.63 

     15.015.0100-A          884.53 

     15.015.0101-0          872.11 

     15.015.0101-A          799.91 

     15.015.0102-0        1,361.35 

     15.015.0102-A        1,286.15 

     15.015.0104-0        1,435.87 

     15.015.0104-A        1,294.03 

     15.015.0105-0        1,092.49 

     15.015.0105-A        1,003.54 

     15.015.0106-0        1,746.78 

     15.015.0106-A        1,654.83 

     15.015.0107-0          565.26 

     15.015.0107-A          501.95 

     15.015.0108-0          458.44 

     15.015.0108-A          411.45 

     15.015.0109-0          760.76 

     15.015.0109-A          710.77 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0114-0          486.93 

     15.015.0114-A          431.98 

     15.015.0117-0          450.62 

     15.015.0117-A          403.63 

     15.015.0118-0          757.28 

     15.015.0118-A          707.30 

     15.015.0119-0          743.60 

     15.015.0119-A          663.41 

     15.015.0121-0          565.57 

     15.015.0121-A          512.58 

     15.015.0122-0          937.17 

     15.015.0122-A          881.19 

     15.015.0123-0          613.17 

     15.015.0123-A          546.91 

     15.015.0124-0          552.65 

     15.015.0124-A          499.67 

     15.015.0126-0          941.51 

     15.015.0126-A          885.53 

     15.015.0127-0          769.06 

     15.015.0127-A          691.94 

     15.015.0128-0          555.43 

     15.015.0128-A          510.95 

     15.015.0129-0        1,011.53 

     15.015.0129-A          963.86 

     15.015.0130-0          577.74 

     15.015.0130-A          521.83 

     15.015.0131-0          505.12 

     15.015.0131-A          465.14 

     15.015.0132-0          957.71 

     15.015.0132-A          914.73 

     15.015.0135-0          885.47 

     15.015.0135-A          796.92 

     15.015.0136-0          636.23 

     15.015.0136-A          585.76 

     15.015.0137-0        1,255.05 

     15.015.0137-A        1,201.58 

     15.015.0140-0          670.01 

     15.015.0140-A          605.15 

     15.015.0141-0          585.28 

     15.015.0141-A          539.00 

     15.015.0142-0        1,106.41 

     15.015.0142-A        1,057.14 

     15.015.0150-0        1,027.62 

     15.015.0150-A          924.63 

     15.015.0151-0          742.77 

     15.015.0151-A          683.31 

     15.015.0152-0        1,237.34 

     15.015.0152-A        1,174.89 

     15.015.0155-0          772.53 

     15.015.0155-A          697.82 

     15.015.0156-0          675.69 

     15.015.0156-A          622.23 

     15.015.0157-0        1,374.21 

     15.015.0157-A        1,317.74 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0160-0        1,151.59 

     15.015.0160-A        1,037.16 

     15.015.0161-0          831.14 

     15.015.0161-A          765.68 

     15.015.0162-0        1,694.23 

     15.015.0162-A        1,625.78 

     15.015.0171-0          465.50 

     15.015.0171-A          411.55 

     15.015.0173-0          546.68 

     15.015.0173-A          486.73 

     15.015.0175-0          636.59 

     15.015.0175-A          564.66 

     15.015.0177-0          814.71 

     15.015.0177-A          724.79 

     15.015.0179-0          989.21 

     15.015.0179-A          887.31 

     15.015.0184-0          160.46 

     15.015.0184-A          142.48 

     15.015.0186-0          182.94 

     15.015.0186-A          161.96 

     15.015.0187-0          215.76 

     15.015.0187-A          191.78 

     15.015.0188-0          271.06 

     15.015.0188-A          241.09 

     15.015.0189-0          326.36 

     15.015.0189-A          290.39 

     15.015.0199-0          381.65 

     15.015.0199-A          339.69 

     15.015.0201-0          326.36 

     15.015.0201-A          290.39 

     15.015.0202-0          271.06 

     15.015.0202-A          241.09 

     15.015.0203-0          215.76 

     15.015.0203-A          191.78 

     15.015.0205-0          233.61 

     15.015.0205-A          209.63 

     15.015.0207-0          489.88 

     15.015.0207-A          459.91 

     15.015.0208-0          210.90 

     15.015.0208-A          204.91 

     15.015.0213-0          324.30 

     15.015.0213-A          289.05 

     15.015.0214-0          253.08 

     15.015.0214-A          228.72 

     15.015.0215-0          450.01 

     15.015.0215-A          422.65 

     15.015.0220-0          437.71 

     15.015.0220-A          392.84 

     15.015.0221-0          342.76 

     15.015.0221-A          312.40 

     15.015.0222-0          594.11 

     15.015.0222-A          560.75 

     15.015.0225-0          507.17 

     15.015.0225-A          455.68 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0226-0          388.49 

     15.015.0226-A          355.14 

     15.015.0227-0          748.69 

     15.015.0227-A          712.34 

     15.015.0250-0          354.40 

     15.015.0250-A          317.51 

     15.015.0251-0          280.91 

     15.015.0251-A          254.90 

     15.015.0255-0          355.86 

     15.015.0255-A          318.97 

     15.015.0256-0          282.81 

     15.015.0256-A          256.80 

     15.015.0257-0          489.65 

     15.015.0257-A          460.65 

     15.015.0258-0          491.55 

     15.015.0258-A          462.55 

     15.015.0260-0          278.74 

     15.015.0260-A          250.42 

     15.015.0261-0          252.25 

     15.015.0261-A          229.24 

     15.015.0265-0          280.20 

     15.015.0265-A          251.88 

     15.015.0266-0          254.15 

     15.015.0266-A          231.14 

     15.015.0267-0          423.84 

     15.015.0267-A          397.83 

     15.015.0268-0          425.74 

     15.015.0268-A          399.73 

     15.015.0270-0          473.97 

     15.015.0270-A          426.10 

     15.015.0271-0          366.01 

     15.015.0271-A          334.01 

     15.015.0275-0          480.31 

     15.015.0275-A          431.99 

     15.015.0276-0          369.81 

     15.015.0276-A          337.81 

     15.015.0277-0          629.18 

     15.015.0277-A          594.19 

     15.015.0278-0          632.98 

     15.015.0278-A          597.99 

     15.015.0280-0          381.76 

     15.015.0280-A          344.79 

     15.015.0281-0          340.88 

     15.015.0281-A          311.88 

     15.015.0285-0          384.68 

     15.015.0285-A          347.71 

     15.015.0286-0          344.68 

     15.015.0286-A          315.68 

     15.015.0287-0          566.90 

     15.015.0287-A          534.90 

     15.015.0288-0          570.70 

     15.015.0288-A          538.70 

     15.015.0290-0          615.19 

     15.015.0290-A          555.43 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0291-0          465.93 

     15.015.0291-A          427.93 

     15.015.0295-0          619.57 

     15.015.0295-A          559.81 

     15.015.0296-0          471.63 

     15.015.0296-A          433.63 

     15.015.0297-0          837.95 

     15.015.0297-A          796.96 

     15.015.0298-0          843.65 

     15.015.0298-A          802.66 

     15.015.0300-0          486.74 

     15.015.0300-A          441.13 

     15.015.0301-0          431.49 

     15.015.0301-A          396.49 

     15.015.0305-0          491.12 

     15.015.0305-A          445.51 

     15.015.0306-0          437.19 

     15.015.0306-A          402.19 

     15.015.0307-0          766.35 

     15.015.0307-A          728.36 

     15.015.0308-0          772.05 

     15.015.0308-A          734.06 

     15.015.0310-0          742.64 

     15.015.0310-A          671.44 

     15.015.0311-0          555.49 

     15.015.0311-A          511.50 

     15.015.0315-0          729.62 

     15.015.0315-A          660.94 

     15.015.0316-0          563.09 

     15.015.0316-A          519.10 

     15.015.0317-0        1,036.36 

     15.015.0317-A          989.37 

     15.015.0318-0        1,043.96 

     15.015.0318-A          996.97 

     15.015.0320-0          587.79 

     15.015.0320-A          533.52 

     15.015.0321-0          518.15 

     15.015.0321-A          477.16 

     15.015.0325-0          593.63 

     15.015.0325-A          539.36 

     15.015.0326-0          525.75 

     15.015.0326-A          484.76 

     15.015.0327-0          961.87 

     15.015.0327-A          917.87 

     15.015.0328-0          969.47 

     15.015.0328-A          925.47 

     15.015.0400-0          240.50 

     15.015.0400-A          214.53 

     15.016.0010-0          340.10 

     15.016.0010-A          307.62 

     15.016.0015-0          309.49 

     15.016.0015-A          278.75 

     15.016.0030-0          629.51 

     15.016.0030-A          574.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.016.0045-0          802.91 

     15.016.0045-A          734.46 

     15.016.0060-0          863.92 

     15.016.0060-A          790.86 

     15.016.0075-0        1,011.93 

     15.016.0075-A          925.18 

     15.016.0090-0        1,145.61 

     15.016.0090-A        1,047.18 

     15.016.0105-0        1,322.56 

     15.016.0105-A        1,209.64 

     15.016.0111-0          460.57 

     15.016.0111-A          416.10 

     15.016.0114-0          581.36 

     15.016.0114-A          530.89 

     15.016.0119-0          677.15 

     15.016.0119-A          620.49 

     15.016.0130-0          790.50 

     15.016.0130-A          724.00 

     15.016.0145-0        1,305.57 

     15.016.0145-A        1,228.62 

     15.016.0160-0        1,483.85 

     15.016.0160-A        1,395.29 

     15.016.0170-0          551.13 

     15.016.0170-A          491.18 

     15.016.0172-0          640.46 

     15.016.0172-A          574.52 

     15.016.0174-0          730.38 

     15.016.0174-A          652.45 

     15.016.0176-0          913.93 

     15.016.0176-A          818.01 

     15.016.0178-0        1,103.58 

     15.016.0178-A          995.67 

     15.016.0190-0          332.56 

     15.016.0190-A          303.07 

     15.016.0193-0          433.31 

     15.016.0193-A          397.83 

     15.016.0196-0          536.03 

     15.016.0196-A          494.55 

     15.016.0199-0          634.81 

     15.016.0199-A          587.34 

     15.017.0155-0           15.55 

     15.017.0155-A           14.06 

     15.017.0160-0           16.54 

     15.017.0160-A           14.87 

     15.017.0165-0           19.74 

     15.017.0165-A           17.88 

     15.017.0170-0           24.11 

     15.017.0170-A           22.07 

     15.017.0175-0           32.51 

     15.017.0175-A           30.29 

     15.017.0180-0           38.53 

     15.017.0180-A           36.13 

     15.017.0185-0           50.83 

     15.017.0185-A           48.25 



 

        Código                      Preço 
 
 
 
 

Página 264 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.017.0190-0           59.05 

     15.017.0190-A           56.23 

     15.017.0195-0           87.75 

     15.017.0195-A           84.03 

     15.017.0200-0          128.14 

     15.017.0200-A          124.06 

     15.017.0205-0          141.36 

     15.017.0205-A          136.93 

     15.017.0210-0          200.36 

     15.017.0210-A          195.57 

     15.017.0215-0          212.30 

     15.017.0215-A          207.14 

     15.017.0220-0          259.96 

     15.017.0220-A          254.32 

     15.017.0225-0           51.40 

     15.017.0225-A           49.91 

     15.017.0230-0          131.63 

     15.017.0230-A          129.96 

     15.017.0235-0          283.98 

     15.017.0235-A          281.94 

     15.017.0240-0           11.96 

     15.017.0240-A           10.47 

     15.017.0245-0           11.99 

     15.017.0245-A           10.50 

     15.017.0250-0           12.42 

     15.017.0250-A           10.93 

     15.017.0255-0           12.31 

     15.017.0255-A           10.82 

     15.017.0260-0           12.35 

     15.017.0260-A           10.86 

     15.017.0265-0           14.11 

     15.017.0265-A           12.44 

     15.017.0270-0           14.50 

     15.017.0270-A           12.83 

     15.017.0275-0           16.53 

     15.017.0275-A           14.67 

     15.017.0280-0           20.19 

     15.017.0280-A           18.15 

     15.017.0285-0           21.42 

     15.017.0285-A           19.38 

     15.017.0290-0           24.23 

     15.017.0290-A           22.01 

     15.017.0295-0           29.91 

     15.017.0295-A           27.51 

     15.017.0300-0           33.58 

     15.017.0300-A           31.18 

     15.017.0305-0           36.59 

     15.017.0305-A           34.19 

     15.017.0310-0           49.88 

     15.017.0310-A           47.30 

     15.017.0315-0           63.04 

     15.017.0315-A           60.22 

     15.017.0320-0           16.31 

     15.017.0320-A           14.82 



 

        Código                      Preço 
 
 
 
 

Página 265 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.017.0325-0           19.22 

     15.017.0325-A           17.55 

     15.017.0327-0           21.83 

     15.017.0327-A           20.09 

     15.017.0330-0           24.06 

     15.017.0330-A           22.26 

     15.017.0331-0           26.96 

     15.017.0331-A           25.10 

     15.017.0332-0           33.54 

     15.017.0332-A           31.62 

     15.017.0333-0           43.47 

     15.017.0333-A           41.49 

     15.017.0335-0           46.86 

     15.017.0335-A           44.82 

     15.017.0337-0           60.79 

     15.017.0337-A           58.63 

     15.017.0338-0           75.34 

     15.017.0338-A           73.12 

     15.017.0340-0           86.99 

     15.017.0340-A           84.59 

     15.018.0010-0           19.15 

     15.018.0010-A           18.45 

     15.018.0015-0           20.66 

     15.018.0015-A           19.79 

     15.018.0020-0           25.94 

     15.018.0020-A           24.89 

     15.018.0025-0           18.79 

     15.018.0025-A           18.09 

     15.018.0030-0           19.25 

     15.018.0030-A           18.38 

     15.018.0035-0           23.67 

     15.018.0035-A           22.62 

     15.018.0040-0           17.43 

     15.018.0040-A           16.73 

     15.018.0050-0           18.66 

     15.018.0050-A           17.79 

     15.018.0055-0           22.08 

     15.018.0055-A           21.03 

     15.018.0060-0           18.58 

     15.018.0060-A           17.88 

     15.018.0065-0           19.25 

     15.018.0065-A           18.38 

     15.018.0070-0           23.38 

     15.018.0070-A           22.33 

     15.018.0072-0           54.44 

     15.018.0072-A           53.22 

     15.018.0075-0           18.58 

     15.018.0075-A           17.88 

     15.018.0080-0           19.25 

     15.018.0080-A           18.38 

     15.018.0085-0           23.38 

     15.018.0085-A           22.33 

     15.018.0090-0           21.50 

     15.018.0090-A           20.80 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0095-0           20.09 

     15.018.0095-A           19.22 

     15.018.0100-0           25.91 

     15.018.0100-A           24.86 

     15.018.0102-0           26.17 

     15.018.0102-A           25.12 

     15.018.0103-0           82.98 

     15.018.0103-A           81.58 

     15.018.0105-0           19.59 

     15.018.0105-A           18.89 

     15.018.0110-0           18.96 

     15.018.0110-A           18.09 

     15.018.0115-0           25.24 

     15.018.0115-A           24.19 

     15.018.0117-0           10.11 

     15.018.0117-A            9.41 

     15.018.0118-0           11.41 

     15.018.0118-A           10.54 

     15.018.0119-0           17.52 

     15.018.0119-A           16.47 

     15.018.0120-0            9.15 

     15.018.0120-A            8.43 

     15.018.0125-0            9.59 

     15.018.0125-A            8.87 

     15.018.0130-0           10.41 

     15.018.0130-A            9.69 

     15.018.0133-0           43.12 

     15.018.0133-A           38.92 

     15.018.0136-0           20.63 

     15.018.0136-A           18.19 

     15.018.0140-0           79.15 

     15.018.0140-A           76.71 

     15.018.0145-0          154.43 

     15.018.0145-A          151.82 

     15.018.0150-0          272.66 

     15.018.0150-A          269.87 

     15.018.0155-0          350.87 

     15.018.0155-A          347.91 

     15.018.0160-0          962.29 

     15.018.0160-A          959.15 

     15.018.0165-0        1,472.01 

     15.018.0165-A        1,468.52 

     15.018.0170-0        2,717.70 

     15.018.0170-A        2,713.87 

     15.018.0175-0           75.47 

     15.018.0175-A           69.48 

     15.018.0180-0           43.09 

     15.018.0180-A           40.40 

     15.018.0250-0           28.50 

     15.018.0250-A           25.51 

     15.018.0255-0           30.94 

     15.018.0255-A           27.95 

     15.018.0260-0           45.45 

     15.018.0260-A           42.28 



 

        Código                      Preço 
 
 
 
 

Página 267 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0265-0           70.44 

     15.018.0265-A           67.27 

     15.018.0270-0           87.26 

     15.018.0270-A           84.09 

     15.018.0275-0          125.27 

     15.018.0275-A          121.98 

     15.018.0280-0          159.99 

     15.018.0280-A          156.70 

     15.018.0300-0           45.55 

     15.018.0300-A           40.71 

     15.018.0305-0           50.80 

     15.018.0305-A           45.94 

     15.018.0310-0           67.34 

     15.018.0310-A           61.97 

     15.018.0315-0           71.25 

     15.018.0315-A           65.84 

     15.018.0320-0          106.28 

     15.018.0320-A          100.83 

     15.018.0325-0          149.41 

     15.018.0325-A          143.34 

     15.018.0330-0          218.32 

     15.018.0330-A          212.14 

     15.018.0450-0          118.32 

     15.018.0450-A          112.33 

     15.018.0455-0          113.64 

     15.018.0455-A          107.65 

     15.018.0460-0          132.20 

     15.018.0460-A          126.21 

     15.018.0465-0          157.68 

     15.018.0465-A          151.69 

     15.018.0466-0           76.94 

     15.018.0466-A           70.95 

     15.018.0467-0           81.50 

     15.018.0467-A           75.50 

     15.018.0468-0           87.94 

     15.018.0468-A           81.95 

     15.018.0469-0           93.81 

     15.018.0469-A           87.82 

     15.018.0470-0          115.15 

     15.018.0470-A          109.16 

     15.018.0471-0          141.64 

     15.018.0471-A          135.65 

     15.018.0472-0           90.00 

     15.018.0472-A           84.01 

     15.018.0473-0           93.73 

     15.018.0473-A           87.74 

     15.018.0474-0           99.54 

     15.018.0474-A           93.55 

     15.018.0475-0          121.92 

     15.018.0475-A          115.93 

     15.018.0476-0          149.74 

     15.018.0476-A          143.75 

     15.018.0477-0           99.42 

     15.018.0477-A           93.42 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0478-0           98.41 

     15.018.0478-A           92.41 

     15.018.0479-0          105.29 

     15.018.0479-A           99.30 

     15.018.0480-0          140.53 

     15.018.0480-A          134.54 

     15.018.0481-0          157.76 

     15.018.0481-A          151.76 

     15.018.0482-0           58.73 

     15.018.0482-A           52.73 

     15.018.0483-0           62.21 

     15.018.0483-A           56.22 

     15.018.0484-0           67.30 

     15.018.0484-A           61.30 

     15.018.0485-0           71.78 

     15.018.0485-A           65.78 

     15.018.0486-0           88.96 

     15.018.0486-A           82.97 

     15.018.0487-0          110.44 

     15.018.0487-A          104.45 

     15.018.0488-0           69.01 

     15.018.0488-A           63.02 

     15.018.0489-0           71.78 

     15.018.0489-A           65.78 

     15.018.0490-0           76.23 

     15.018.0490-A           70.24 

     15.018.0491-0           94.45 

     15.018.0491-A           88.46 

     15.018.0492-0          116.99 

     15.018.0492-A          111.00 

     15.018.0493-0           77.07 

     15.018.0493-A           71.08 

     15.018.0494-0           76.23 

     15.018.0494-A           70.24 

     15.018.0495-0           80.72 

     15.018.0495-A           74.73 

     15.018.0496-0          109.52 

     15.018.0496-A          103.52 

     15.018.0497-0          123.54 

     15.018.0497-A          117.54 

     15.018.0498-0           82.94 

     15.018.0498-A           76.94 

     15.018.0499-0           91.48 

     15.018.0499-A           85.49 

     15.018.0500-0          101.91 

     15.018.0500-A           95.91 

     15.018.0501-0          111.77 

     15.018.0501-A          105.77 

     15.018.0502-0          145.05 

     15.018.0502-A          139.06 

     15.018.0503-0          185.04 

     15.018.0503-A          179.05 

     15.018.0504-0           99.99 

     15.018.0504-A           94.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0505-0          107.78 

     15.018.0505-A          101.79 

     15.018.0506-0          117.50 

     15.018.0506-A          111.50 

     15.018.0507-0          151.82 

     15.018.0507-A          145.82 

     15.018.0508-0          193.14 

     15.018.0508-A          187.15 

     15.018.0509-0          109.40 

     15.018.0509-A          103.41 

     15.018.0510-0          112.37 

     15.018.0510-A          106.38 

     15.018.0511-0          123.25 

     15.018.0511-A          117.25 

     15.018.0512-0          170.43 

     15.018.0512-A          164.44 

     15.018.0513-0          201.16 

     15.018.0513-A          195.16 

     15.018.0514-0           63.72 

     15.018.0514-A           57.72 

     15.018.0515-0           70.54 

     15.018.0515-A           64.54 

     15.018.0516-0           78.93 

     15.018.0516-A           72.94 

     15.018.0517-0           86.74 

     15.018.0517-A           80.74 

     15.018.0518-0          113.88 

     15.018.0518-A          107.88 

     15.018.0519-0          146.61 

     15.018.0519-A          140.62 

     15.018.0520-0           77.34 

     15.018.0520-A           71.34 

     15.018.0521-0           83.42 

     15.018.0521-A           77.42 

     15.018.0522-0           91.19 

     15.018.0522-A           85.20 

     15.018.0523-0          119.37 

     15.018.0523-A          113.37 

     15.018.0524-0          153.16 

     15.018.0524-A          147.17 

     15.018.0525-0           85.40 

     15.018.0525-A           79.40 

     15.018.0526-0           87.87 

     15.018.0526-A           81.88 

     15.018.0527-0           95.69 

     15.018.0527-A           89.69 

     15.018.0528-0          134.43 

     15.018.0528-A          128.44 

     15.018.0529-0          159.71 

     15.018.0529-A          153.71 

     15.018.0540-0           84.75 

     15.018.0540-A           78.75 

     15.018.0550-0           95.23 

     15.018.0550-A           89.23 



 

        Código                      Preço 
 
 
 
 

Página 270 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0551-0          101.91 

     15.018.0551-A           95.91 

     15.018.0552-0          111.77 

     15.018.0552-A          105.77 

     15.018.0554-0          145.05 

     15.018.0554-A          139.06 

     15.018.0555-0          185.01 

     15.018.0555-A          179.02 

     15.018.0556-0           96.03 

     15.018.0556-A           90.04 

     15.018.0557-0          107.78 

     15.018.0557-A          101.79 

     15.018.0558-0          117.49 

     15.018.0558-A          111.50 

     15.018.0560-0          151.82 

     15.018.0560-A          145.82 

     15.018.0561-0          193.11 

     15.018.0561-A          187.12 

     15.018.0562-0          106.09 

     15.018.0562-A          100.09 

     15.018.0563-0          112.32 

     15.018.0563-A          106.33 

     15.018.0564-0          128.30 

     15.018.0564-A          122.30 

     15.018.0566-0          158.96 

     15.018.0566-A          152.97 

     15.018.0567-0          201.15 

     15.018.0567-A          195.15 

     15.018.0568-0           65.23 

     15.018.0568-A           59.23 

     15.018.0570-0           73.65 

     15.018.0570-A           67.66 

     15.018.0571-0           78.93 

     15.018.0571-A           72.94 

     15.018.0572-0           86.74 

     15.018.0572-A           80.74 

     15.018.0574-0          113.88 

     15.018.0574-A          107.88 

     15.018.0575-0          146.58 

     15.018.0575-A          140.59 

     15.018.0576-0           74.04 

     15.018.0576-A           68.04 

     15.018.0577-0           83.42 

     15.018.0577-A           77.42 

     15.018.0578-0           91.19 

     15.018.0578-A           85.20 

     15.018.0580-0          119.37 

     15.018.0580-A          113.37 

     15.018.0581-0          153.14 

     15.018.0581-A          147.14 

     15.018.0582-0           82.63 

     15.018.0582-A           76.64 

     15.018.0583-0           87.87 

     15.018.0583-A           81.87 



 

        Código                      Preço 
 
 
 
 

Página 271 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0584-0           99.89 

     15.018.0584-A           93.90 

     15.018.0586-0          124.87 

     15.018.0586-A          118.88 

     15.018.0587-0          159.70 

     15.018.0587-A          153.70 

     15.018.0588-0           28.02 

     15.018.0588-A           25.03 

     15.018.0590-0           31.55 

     15.018.0590-A           28.56 

     15.018.0591-0           34.35 

     15.018.0591-A           31.36 

     15.018.0592-0           37.53 

     15.018.0592-A           34.54 

     15.018.0594-0           45.16 

     15.018.0594-A           42.17 

     15.018.0595-0           58.52 

     15.018.0595-A           55.53 

     15.018.0596-0           34.10 

     15.018.0596-A           31.11 

     15.018.0597-0           37.10 

     15.018.0597-A           34.11 

     15.018.0598-0           40.48 

     15.018.0598-A           37.49 

     15.018.0600-0           54.17 

     15.018.0600-A           51.18 

     15.018.0601-0           64.84 

     15.018.0601-A           61.85 

     15.018.0602-0           34.38 

     15.018.0602-A           31.39 

     15.018.0603-0           39.83 

     15.018.0603-A           36.84 

     15.018.0604-0           50.80 

     15.018.0604-A           47.81 

     15.018.0606-0           57.63 

     15.018.0606-A           54.64 

     15.018.0607-0           62.64 

     15.018.0607-A           59.65 

     15.018.0608-0           27.97 

     15.018.0608-A           24.98 

     15.018.0610-0           33.91 

     15.018.0610-A           30.92 

     15.018.0611-0           40.19 

     15.018.0611-A           37.20 

     15.018.0612-0           45.61 

     15.018.0612-A           42.62 

     15.018.0614-0           59.26 

     15.018.0614-A           56.27 

     15.018.0615-0           90.97 

     15.018.0615-A           87.98 

     15.018.0616-0           34.74 

     15.018.0616-A           31.75 

     15.018.0617-0           43.61 

     15.018.0617-A           40.62 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0618-0           49.44 

     15.018.0618-A           46.45 

     15.018.0620-0           58.42 

     15.018.0620-A           55.43 

     15.018.0621-0          111.67 

     15.018.0621-A          108.68 

     15.018.0622-0           35.55 

     15.018.0622-A           32.56 

     15.018.0623-0           47.21 

     15.018.0623-A           44.22 

     15.018.0624-0           53.24 

     15.018.0624-A           50.25 

     15.018.0626-0           64.00 

     15.018.0626-A           61.01 

     15.018.0627-0           98.18 

     15.018.0627-A           95.19 

     15.018.0628-0           28.81 

     15.018.0628-A           25.82 

     15.018.0630-0           31.03 

     15.018.0630-A           28.04 

     15.018.0631-0           33.05 

     15.018.0631-A           30.06 

     15.018.0632-0           35.14 

     15.018.0632-A           32.15 

     15.018.0634-0           39.15 

     15.018.0634-A           36.16 

     15.018.0635-0           43.44 

     15.018.0635-A           40.45 

     15.018.0636-0           30.47 

     15.018.0636-A           27.48 

     15.018.0637-0           35.68 

     15.018.0637-A           32.69 

     15.018.0638-0           38.06 

     15.018.0638-A           35.07 

     15.018.0640-0           41.78 

     15.018.0640-A           38.79 

     15.018.0641-0           46.08 

     15.018.0641-A           43.09 

     15.018.0642-0           36.64 

     15.018.0642-A           33.65 

     15.018.0643-0           38.86 

     15.018.0643-A           35.87 

     15.018.0644-0           41.24 

     15.018.0644-A           38.25 

     15.018.0646-0           41.15 

     15.018.0646-A           38.16 

     15.018.0647-0           48.99 

     15.018.0647-A           46.00 

     15.018.0648-0           28.81 

     15.018.0648-A           25.82 

     15.018.0650-0           31.03 

     15.018.0650-A           28.04 

     15.018.0651-0           33.05 

     15.018.0651-A           30.06 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0652-0           35.14 

     15.018.0652-A           32.15 

     15.018.0654-0           39.15 

     15.018.0654-A           36.16 

     15.018.0655-0           43.44 

     15.018.0655-A           40.45 

     15.018.0656-0           30.47 

     15.018.0656-A           27.48 

     15.018.0657-0           35.68 

     15.018.0657-A           32.69 

     15.018.0658-0           38.06 

     15.018.0658-A           35.07 

     15.018.0660-0           41.78 

     15.018.0660-A           38.79 

     15.018.0661-0           46.08 

     15.018.0661-A           43.09 

     15.018.0662-0           36.64 

     15.018.0662-A           33.65 

     15.018.0663-0           38.86 

     15.018.0663-A           35.87 

     15.018.0664-0           41.24 

     15.018.0664-A           38.25 

     15.018.0666-0           41.15 

     15.018.0666-A           38.16 

     15.018.0667-0           48.99 

     15.018.0667-A           46.00 

     15.018.0668-0           35.02 

     15.018.0668-A           32.03 

     15.018.0670-0           38.07 

     15.018.0670-A           35.08 

     15.018.0671-0           40.97 

     15.018.0671-A           37.98 

     15.018.0672-0           44.14 

     15.018.0672-A           41.15 

     15.018.0674-0           54.13 

     15.018.0674-A           51.14 

     15.018.0675-0           67.18 

     15.018.0675-A           64.19 

     15.018.0676-0           43.10 

     15.018.0676-A           40.11 

     15.018.0677-0           46.52 

     15.018.0677-A           43.53 

     15.018.0678-0           49.69 

     15.018.0678-A           46.70 

     15.018.0680-0           55.10 

     15.018.0680-A           52.11 

     15.018.0681-0           72.88 

     15.018.0681-A           69.89 

     15.018.0682-0           43.05 

     15.018.0682-A           40.06 

     15.018.0683-0           52.87 

     15.018.0683-A           49.88 

     15.018.0684-0           60.22 

     15.018.0684-A           57.23 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0686-0           69.28 

     15.018.0686-A           66.29 

     15.018.0687-0           79.10 

     15.018.0687-A           76.11 

     15.018.0688-0           31.75 

     15.018.0688-A           28.76 

     15.018.0690-0           34.67 

     15.018.0690-A           31.68 

     15.018.0691-0           41.53 

     15.018.0691-A           38.54 

     15.018.0692-0           44.10 

     15.018.0692-A           41.11 

     15.018.0694-0           42.15 

     15.018.0694-A           39.16 

     15.018.0695-0           58.52 

     15.018.0695-A           55.53 

     15.018.0696-0           44.41 

     15.018.0696-A           41.42 

     15.018.0697-0           40.29 

     15.018.0697-A           37.30 

     15.018.0698-0           56.31 

     15.018.0698-A           53.32 

     15.018.0700-0           51.17 

     15.018.0700-A           48.18 

     15.018.0701-0           57.90 

     15.018.0701-A           54.91 

     15.018.0702-0           41.01 

     15.018.0702-A           38.02 

     15.018.0703-0           45.65 

     15.018.0703-A           42.66 

     15.018.0704-0           50.80 

     15.018.0704-A           47.81 

     15.018.0706-0           51.01 

     15.018.0706-A           48.02 

     15.018.0707-0           62.64 

     15.018.0707-A           59.65 

     15.018.0708-0           32.30 

     15.018.0708-A           29.31 

     15.018.0710-0           34.88 

     15.018.0710-A           31.89 

     15.018.0711-0           50.49 

     15.018.0711-A           47.50 

     15.018.0712-0           56.31 

     15.018.0712-A           53.32 

     15.018.0714-0           58.68 

     15.018.0714-A           55.69 

     15.018.0715-0           74.81 

     15.018.0715-A           71.82 

     15.018.0716-0           52.87 

     15.018.0716-A           49.88 

     15.018.0717-0           50.49 

     15.018.0717-A           47.50 

     15.018.0718-0           64.76 

     15.018.0718-A           61.77 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0720-0           65.57 

     15.018.0720-A           62.58 

     15.018.0721-0           84.06 

     15.018.0721-A           81.07 

     15.018.0722-0           50.15 

     15.018.0722-A           47.16 

     15.018.0723-0           57.89 

     15.018.0723-A           54.90 

     15.018.0724-0           70.98 

     15.018.0724-A           67.99 

     15.018.0726-0           81.72 

     15.018.0726-A           78.73 

     15.018.0727-0           94.06 

     15.018.0727-A           91.07 

     15.018.0728-0           40.96 

     15.018.0728-A           37.97 

     15.018.0730-0           45.87 

     15.018.0730-A           42.88 

     15.018.0731-0           50.07 

     15.018.0731-A           47.08 

     15.018.0732-0           58.15 

     15.018.0732-A           55.16 

     15.018.0734-0           73.61 

     15.018.0734-A           70.62 

     15.018.0735-0           90.97 

     15.018.0735-A           87.98 

     15.018.0736-0           47.60 

     15.018.0736-A           44.61 

     15.018.0737-0           54.72 

     15.018.0737-A           51.73 

     15.018.0738-0           62.80 

     15.018.0738-A           59.81 

     15.018.0740-0           81.68 

     15.018.0740-A           78.69 

     15.018.0741-0          104.02 

     15.018.0741-A          101.03 

     15.018.0742-0           57.15 

     15.018.0742-A           54.16 

     15.018.0743-0           61.51 

     15.018.0743-A           58.52 

     15.018.0744-0           73.27 

     15.018.0744-A           70.28 

     15.018.0746-0           86.97 

     15.018.0746-A           83.98 

     15.018.0747-0           98.18 

     15.018.0747-A           95.19 

     15.018.0748-0           39.89 

     15.018.0748-A           36.90 

     15.018.0750-0           47.27 

     15.018.0750-A           44.28 

     15.018.0751-0           60.90 

     15.018.0751-A           57.91 

     15.018.0752-0           71.70 

     15.018.0752-A           68.71 



 

        Código                      Preço 
 
 
 
 

Página 276 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0754-0           90.45 

     15.018.0754-A           87.46 

     15.018.0755-0           99.72 

     15.018.0755-A           96.73 

     15.018.0756-0           56.69 

     15.018.0756-A           53.70 

     15.018.0757-0           75.10 

     15.018.0757-A           72.11 

     15.018.0758-0           82.05 

     15.018.0758-A           79.06 

     15.018.0760-0           95.40 

     15.018.0760-A           92.41 

     15.018.0761-0          144.27 

     15.018.0761-A          141.28 

     15.018.0762-0           63.16 

     15.018.0762-A           60.17 

     15.018.0763-0           70.24 

     15.018.0763-A           67.25 

     15.018.0764-0           79.52 

     15.018.0764-A           76.53 

     15.018.0766-0           94.52 

     15.018.0766-A           91.53 

     15.018.0767-0          125.42 

     15.018.0767-A          122.43 

     15.018.0768-0           45.19 

     15.018.0768-A           42.20 

     15.018.0770-0           52.35 

     15.018.0770-A           49.36 

     15.018.0771-0           72.97 

     15.018.0771-A           69.98 

     15.018.0772-0           84.45 

     15.018.0772-A           81.46 

     15.018.0774-0           98.96 

     15.018.0774-A           95.97 

     15.018.0775-0          159.96 

     15.018.0775-A          156.97 

     15.018.0776-0           68.69 

     15.018.0776-A           65.70 

     15.018.0777-0           79.65 

     15.018.0777-A           76.66 

     15.018.0778-0           91.66 

     15.018.0778-A           88.67 

     15.018.0780-0          107.16 

     15.018.0780-A          104.17 

     15.018.0781-0          170.89 

     15.018.0781-A          167.90 

     15.018.0782-0           61.98 

     15.018.0782-A           58.99 

     15.018.0783-0           86.59 

     15.018.0783-A           83.60 

     15.018.0784-0           78.62 

     15.018.0784-A           75.63 

     15.018.0786-0          100.54 

     15.018.0786-A           97.55 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0787-0          181.84 

     15.018.0787-A          178.85 

     15.018.0788-0           66.87 

     15.018.0788-A           63.88 

     15.018.0790-0           63.68 

     15.018.0790-A           60.69 

     15.018.0791-0           84.59 

     15.018.0791-A           81.60 

     15.018.0792-0           94.90 

     15.018.0792-A           91.91 

     15.018.0794-0          121.85 

     15.018.0794-A          118.86 

     15.018.0795-0          170.41 

     15.018.0795-A          167.42 

     15.018.0796-0           82.88 

     15.018.0796-A           79.89 

     15.018.0797-0           91.46 

     15.018.0797-A           88.47 

     15.018.0798-0           73.14 

     15.018.0798-A           70.15 

     15.018.0800-0          115.63 

     15.018.0800-A          112.64 

     15.018.0801-0          178.50 

     15.018.0801-A          175.51 

     15.018.0802-0           86.01 

     15.018.0802-A           83.02 

     15.018.0803-0           98.07 

     15.018.0803-A           95.08 

     15.018.0804-0          108.38 

     15.018.0804-A          105.39 

     15.018.0806-0          121.76 

     15.018.0806-A          118.77 

     15.018.0807-0          186.62 

     15.018.0807-A          183.63 

     15.018.0808-0           33.96 

     15.018.0808-A           30.97 

     15.018.0810-0           33.79 

     15.018.0810-A           30.80 

     15.018.0811-0           38.28 

     15.018.0811-A           35.29 

     15.018.0812-0           44.10 

     15.018.0812-A           41.11 

     15.018.0814-0           58.68 

     15.018.0814-A           55.69 

     15.018.0815-0           90.97 

     15.018.0815-A           87.98 

     15.018.0816-0           35.64 

     15.018.0816-A           32.65 

     15.018.0817-0           41.73 

     15.018.0817-A           38.74 

     15.018.0818-0           48.02 

     15.018.0818-A           45.03 

     15.018.0820-0           64.80 

     15.018.0820-A           61.81 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0821-0           94.41 

     15.018.0821-A           91.42 

     15.018.0822-0           40.16 

     15.018.0822-A           37.17 

     15.018.0823-0           45.16 

     15.018.0823-A           42.17 

     15.018.0824-0           51.96 

     15.018.0824-A           48.97 

     15.018.0826-0           69.34 

     15.018.0826-A           66.35 

     15.018.0827-0           98.18 

     15.018.0827-A           95.19 

     15.018.0828-0           36.63 

     15.018.0828-A           33.64 

     15.018.0830-0           37.29 

     15.018.0830-A           34.30 

     15.018.0831-0           47.58 

     15.018.0831-A           44.59 

     15.018.0832-0           54.53 

     15.018.0832-A           51.54 

     15.018.0834-0           80.56 

     15.018.0834-A           77.57 

     15.018.0835-0           99.72 

     15.018.0835-A           96.73 

     15.018.0836-0           40.10 

     15.018.0836-A           37.11 

     15.018.0837-0           51.32 

     15.018.0837-A           48.33 

     15.018.0838-0           58.80 

     15.018.0838-A           55.81 

     15.018.0840-0           70.56 

     15.018.0840-A           67.57 

     15.018.0841-0          104.78 

     15.018.0841-A          101.79 

     15.018.0842-0           42.79 

     15.018.0842-A           39.80 

     15.018.0843-0           55.06 

     15.018.0843-A           52.07 

     15.018.0844-0           62.82 

     15.018.0844-A           59.83 

     15.018.0846-0           74.30 

     15.018.0846-A           71.31 

     15.018.0847-0          117.62 

     15.018.0847-A          114.63 

     15.018.0848-0           39.82 

     15.018.0848-A           36.83 

     15.018.0850-0           48.37 

     15.018.0850-A           45.38 

     15.018.0851-0           54.72 

     15.018.0851-A           51.73 

     15.018.0852-0           62.38 

     15.018.0852-A           59.39 

     15.018.0854-0           74.72 

     15.018.0854-A           71.73 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0855-0          170.44 

     15.018.0855-A          167.45 

     15.018.0856-0           52.11 

     15.018.0856-A           49.12 

     15.018.0857-0           79.46 

     15.018.0857-A           76.47 

     15.018.0858-0           66.35 

     15.018.0858-A           63.36 

     15.018.0860-0           78.33 

     15.018.0860-A           75.34 

     15.018.0861-0          178.50 

     15.018.0861-A          175.51 

     15.018.0862-0           56.31 

     15.018.0862-A           53.32 

     15.018.0863-0           62.65 

     15.018.0863-A           59.66 

     15.018.0864-0           70.30 

     15.018.0864-A           67.31 

     15.018.0866-0           87.90 

     15.018.0866-A           84.91 

     15.018.0867-0          127.13 

     15.018.0867-A          124.14 

     15.018.0870-0           35.95 

     15.018.0870-A           32.96 

     15.018.0871-0           47.31 

     15.018.0871-A           44.32 

     15.018.0872-0           40.10 

     15.018.0872-A           37.11 

     15.018.0873-0           42.23 

     15.018.0873-A           39.24 

     15.018.0874-0           42.23 

     15.018.0874-A           39.24 

     15.018.0875-0           43.84 

     15.018.0875-A           40.85 

     15.018.0881-0           57.74 

     15.018.0881-A           54.75 

     15.018.0882-0           66.23 

     15.018.0882-A           63.24 

     15.018.0883-0           66.23 

     15.018.0883-A           63.24 

     15.018.0884-0           50.84 

     15.018.0884-A           47.85 

     15.018.0885-0           93.13 

     15.018.0885-A           90.14 

     15.018.0887-0           93.13 

     15.018.0887-A           90.14 

     15.018.0888-0          143.09 

     15.018.0888-A          140.10 

     15.018.0889-0           93.09 

     15.018.0889-A           90.10 

     15.018.0890-0           81.44 

     15.018.0890-A           78.45 

     15.018.0898-0           42.55 

     15.018.0898-A           39.56 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0900-0           51.45 

     15.018.0900-A           48.46 

     15.018.0901-0           57.15 

     15.018.0901-A           54.16 

     15.018.0902-0           50.73 

     15.018.0902-A           47.74 

     15.018.0904-0           68.80 

     15.018.0904-A           65.81 

     15.018.0905-0          109.76 

     15.018.0905-A          106.77 

     15.018.0906-0           52.03 

     15.018.0906-A           49.04 

     15.018.0907-0           61.13 

     15.018.0907-A           58.14 

     15.018.0908-0           75.29 

     15.018.0908-A           72.30 

     15.018.0910-0           73.13 

     15.018.0910-A           70.14 

     15.018.0911-0          125.41 

     15.018.0911-A          122.42 

     15.018.0912-0           50.95 

     15.018.0912-A           47.96 

     15.018.0913-0           65.35 

     15.018.0913-A           62.36 

     15.018.0914-0           71.54 

     15.018.0914-A           68.55 

     15.018.0916-0           77.03 

     15.018.0916-A           74.04 

     15.018.0917-0          109.76 

     15.018.0917-A          106.77 

     15.018.0918-0           53.32 

     15.018.0918-A           50.33 

     15.018.0920-0           51.25 

     15.018.0920-A           48.26 

     15.018.0921-0           78.31 

     15.018.0921-A           75.32 

     15.018.0922-0           84.99 

     15.018.0922-A           82.00 

     15.018.0924-0           85.90 

     15.018.0924-A           82.91 

     15.018.0925-0          125.37 

     15.018.0925-A          122.38 

     15.018.0926-0           77.77 

     15.018.0926-A           74.78 

     15.018.0927-0           84.72 

     15.018.0927-A           81.73 

     15.018.0928-0           91.40 

     15.018.0928-A           88.41 

     15.018.0930-0           81.51 

     15.018.0930-A           78.52 

     15.018.0931-0          125.72 

     15.018.0931-A          122.73 

     15.018.0932-0           58.27 

     15.018.0932-A           55.28 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0933-0           90.09 

     15.018.0933-A           87.10 

     15.018.0934-0           93.48 

     15.018.0934-A           90.49 

     15.018.0936-0           96.79 

     15.018.0936-A           93.80 

     15.018.0937-0          125.72 

     15.018.0937-A          122.73 

     15.018.0938-0           10.75 

     15.018.0938-A            9.55 

     15.018.0940-0           10.86 

     15.018.0940-A            9.66 

     15.018.0941-0           11.40 

     15.018.0941-A           10.20 

     15.018.0942-0           12.93 

     15.018.0942-A           11.73 

     15.018.0944-0           13.00 

     15.018.0944-A           11.80 

     15.018.0945-0           13.53 

     15.018.0945-A           12.33 

     15.018.0946-0           11.66 

     15.018.0946-A           10.46 

     15.018.0947-0           12.46 

     15.018.0947-A           11.26 

     15.018.0948-0           13.27 

     15.018.0948-A           12.07 

     15.018.0950-0           14.86 

     15.018.0950-A           13.66 

     15.018.0951-0           17.48 

     15.018.0951-A           16.28 

     15.018.0952-0           12.17 

     15.018.0952-A           10.97 

     15.018.0953-0           13.53 

     15.018.0953-A           12.33 

     15.018.0954-0           14.59 

     15.018.0954-A           13.39 

     15.018.0956-0           16.74 

     15.018.0956-A           15.54 

     15.018.0957-0           20.31 

     15.018.0957-A           19.11 

     15.018.0958-0           11.35 

     15.018.0958-A           10.15 

     15.018.0960-0           11.46 

     15.018.0960-A           10.26 

     15.018.0961-0           12.10 

     15.018.0961-A           10.90 

     15.018.0962-0           12.92 

     15.018.0962-A           11.72 

     15.018.0964-0           14.00 

     15.018.0964-A           12.80 

     15.018.0965-0           14.53 

     15.018.0965-A           13.33 

     15.018.0966-0           11.66 

     15.018.0966-A           10.46 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0967-0           12.46 

     15.018.0967-A           11.26 

     15.018.0968-0           13.27 

     15.018.0968-A           12.07 

     15.018.0970-0           14.86 

     15.018.0970-A           13.66 

     15.018.0971-0           17.48 

     15.018.0971-A           16.28 

     15.018.0972-0           13.17 

     15.018.0972-A           11.97 

     15.018.0973-0           13.53 

     15.018.0973-A           12.33 

     15.018.0974-0           14.59 

     15.018.0974-A           13.39 

     15.018.0976-0           16.74 

     15.018.0976-A           15.54 

     15.018.0977-0           20.31 

     15.018.0977-A           19.11 

     15.018.0978-0           10.54 

     15.018.0978-A            9.34 

     15.018.0980-0           13.07 

     15.018.0980-A           11.87 

     15.018.0981-0           14.93 

     15.018.0981-A           13.73 

     15.018.0982-0           14.45 

     15.018.0982-A           13.25 

     15.018.0984-0           18.03 

     15.018.0984-A           16.83 

     15.018.0985-0           19.05 

     15.018.0985-A           17.85 

     15.018.0986-0           16.35 

     15.018.0986-A           15.15 

     15.018.0987-0           17.79 

     15.018.0987-A           16.59 

     15.018.0988-0           19.21 

     15.018.0988-A           18.01 

     15.018.0990-0           21.83 

     15.018.0990-A           20.63 

     15.018.0991-0           24.45 

     15.018.0991-A           23.25 

     15.018.0992-0           15.10 

     15.018.0992-A           13.90 

     15.018.0993-0           16.30 

     15.018.0993-A           15.10 

     15.018.0994-0           17.02 

     15.018.0994-A           15.82 

     15.018.0996-0           20.58 

     15.018.0996-A           19.38 

     15.018.0997-0           26.91 

     15.018.0997-A           25.71 

     15.018.0998-0           12.05 

     15.018.0998-A           10.85 

     15.018.1000-0           11.74 

     15.018.1000-A           10.54 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.1001-0           14.90 

     15.018.1001-A           13.70 

     15.018.1002-0           16.25 

     15.018.1002-A           15.05 

     15.018.1004-0           21.27 

     15.018.1004-A           20.07 

     15.018.1005-0           24.29 

     15.018.1005-A           23.09 

     15.018.1006-0           14.06 

     15.018.1006-A           12.86 

     15.018.1007-0           15.64 

     15.018.1007-A           14.44 

     15.018.1008-0           18.36 

     15.018.1008-A           17.16 

     15.018.1010-0           22.45 

     15.018.1010-A           21.25 

     15.018.1011-0           25.50 

     15.018.1011-A           24.30 

     15.018.1012-0           14.65 

     15.018.1012-A           13.45 

     15.018.1013-0           17.21 

     15.018.1013-A           16.01 

     15.018.1014-0           16.73 

     15.018.1014-A           15.53 

     15.018.1016-0           20.07 

     15.018.1016-A           18.87 

     15.018.1017-0           26.44 

     15.018.1017-A           25.24 

     15.019.0010-0           38.13 

     15.019.0010-A           36.38 

     15.019.0015-0           56.39 

     15.019.0015-A           54.48 

     15.019.0020-0            8.99 

     15.019.0020-A            8.29 

     15.019.0025-0           14.33 

     15.019.0025-A           13.46 

     15.019.0030-0           19.05 

     15.019.0030-A           18.00 

     15.019.0035-0           13.94 

     15.019.0035-A           12.89 

     15.019.0040-0           18.70 

     15.019.0040-A           17.30 

     15.019.0045-0           22.24 

     15.019.0045-A           20.84 

     15.019.0050-0           11.60 

     15.019.0050-A           10.90 

     15.019.0052-0           13.06 

     15.019.0052-A           12.36 

     15.019.0055-0            9.32 

     15.019.0055-A            8.62 

     15.019.0057-0           11.22 

     15.019.0057-A           10.52 

     15.019.0060-0           34.22 

     15.019.0060-A           30.73 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.019.0065-0           87.37 

     15.019.0065-A           81.38 

     15.019.0068-0           10.96 

     15.019.0068-A           10.26 

     15.019.0069-0           13.43 

     15.019.0069-A           12.73 

     15.019.0070-0            2.09 

     15.019.0070-A            1.98 

     15.019.0081-0           10.97 

     15.019.0081-A           10.27 

     15.019.0082-0           10.79 

     15.019.0082-A           10.09 

     15.019.0090-0           28.54 

     15.019.0090-A           27.84 

     15.019.0095-0           21.74 

     15.019.0095-A           21.04 

     15.019.0100-0           14.06 

     15.019.0100-A           13.36 

     15.019.0110-0           14.03 

     15.019.0110-A           13.33 

     15.020.0010-0            6.58 

     15.020.0010-A            6.06 

     15.020.0027-0           12.53 

     15.020.0027-A           12.36 

     15.020.0028-0            4.39 

     15.020.0028-A            4.22 

     15.020.0029-0           15.51 

     15.020.0029-A           15.16 

     15.020.0031-0           23.11 

     15.020.0031-A           22.76 

     15.020.0033-0           12.82 

     15.020.0033-A           12.47 

     15.020.0034-0           22.27 

     15.020.0034-A           21.92 

     15.020.0036-0           16.31 

     15.020.0036-A           15.96 

     15.020.0037-0           46.91 

     15.020.0037-A           46.56 

     15.020.0038-0           25.13 

     15.020.0038-A           24.78 

     15.020.0039-0           23.25 

     15.020.0039-A           22.90 

     15.020.0040-0           24.36 

     15.020.0040-A           24.02 

     15.020.0041-0           18.51 

     15.020.0041-A           17.81 

     15.020.0042-0           17.58 

     15.020.0042-A           16.88 

     15.020.0044-0           23.00 

     15.020.0044-A           22.48 

     15.020.0045-0           26.47 

     15.020.0045-A           25.95 

     15.020.0050-0           43.85 

     15.020.0050-A           43.15 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.020.0055-0           77.66 

     15.020.0055-A           76.96 

     15.020.0058-0           18.52 

     15.020.0058-A           18.00 

     15.020.0060-0           36.88 

     15.020.0060-A           36.36 

     15.020.0061-0           60.56 

     15.020.0061-A           60.04 

     15.020.0070-0           36.62 

     15.020.0070-A           35.92 

     15.020.0072-0           31.13 

     15.020.0072-A           30.43 

     15.020.0075-0           32.52 

     15.020.0075-A           31.82 

     15.020.0078-0           43.85 

     15.020.0078-A           43.15 

     15.020.0080-0           43.07 

     15.020.0080-A           42.37 

     15.020.0090-0           55.80 

     15.020.0090-A           55.10 

     15.020.0095-0           69.09 

     15.020.0095-A           68.39 

     15.020.0100-0          316.92 

     15.020.0100-A          316.22 

     15.020.0150-0           12.11 

     15.020.0150-A           11.94 

     15.020.0153-0            8.45 

     15.020.0153-A            8.28 

     15.020.0155-0            8.33 

     15.020.0155-A            8.16 

     15.020.0156-0            7.16 

     15.020.0156-A            6.99 

     15.020.0158-0           20.40 

     15.020.0158-A           20.23 

     15.020.0160-0           14.40 

     15.020.0160-A           14.23 

     15.020.0163-0           33.75 

     15.020.0163-A           33.58 

     15.020.0165-0           50.64 

     15.020.0165-A           50.47 

     15.020.0168-0           57.70 

     15.020.0168-A           57.53 

     15.020.0170-0           17.67 

     15.020.0170-A           17.50 

     15.020.0173-0           19.74 

     15.020.0173-A           19.57 

     15.020.0175-0          114.60 

     15.020.0175-A          114.43 

     15.020.0178-0           17.56 

     15.020.0178-A           17.39 

     15.020.0200-0            9.44 

     15.020.0200-A            9.27 

     15.020.0205-0           11.50 

     15.020.0205-A           11.33 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.020.0210-0           16.65 

     15.020.0210-A           16.48 

     15.020.0215-0           38.28 

     15.020.0215-A           38.11 

     15.020.0220-0           32.10 

     15.020.0220-A           31.93 

     15.028.0001-0          590.31 

     15.028.0001-A          525.72 

     15.028.0003-0          614.71 

     15.028.0003-A          547.12 

     15.028.0005-0          647.74 

     15.028.0005-A          577.15 

     15.028.0010-0          722.20 

     15.028.0010-A          645.61 

     15.028.0015-0          752.34 

     15.028.0015-A          672.76 

     15.028.0017-0          780.57 

     15.028.0017-A          697.99 

     15.028.0018-0          829.15 

     15.028.0018-A          740.09 

     15.028.0020-0          853.54 

     15.028.0020-A          761.49 

     15.028.0025-0          943.76 

     15.028.0025-A          842.23 

     15.028.0028-0        1,033.98 

     15.028.0028-A          922.98 

     15.029.0010-0           56.22 

     15.029.0010-A           52.62 

     15.029.0011-0           57.27 

     15.029.0011-A           53.67 

     15.029.0012-0           93.41 

     15.029.0012-A           89.81 

     15.029.0013-0          124.72 

     15.029.0013-A          121.12 

     15.029.0014-0          160.25 

     15.029.0014-A          156.05 

     15.029.0015-0          164.45 

     15.029.0015-A          160.25 

     15.029.0016-0          301.03 

     15.029.0016-A          296.24 

     15.029.0017-0          453.73 

     15.029.0017-A          448.94 

     15.029.0018-0          719.84 

     15.029.0018-A          713.85 

     15.029.0019-0           37.75 

     15.029.0019-A           34.15 

     15.029.0020-0           43.37 

     15.029.0020-A           39.77 

     15.029.0021-0           52.72 

     15.029.0021-A           49.12 

     15.029.0022-0           68.07 

     15.029.0022-A           64.47 

     15.029.0023-0           77.82 

     15.029.0023-A           73.62 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.029.0024-0          154.06 

     15.029.0024-A          149.86 

     15.029.0049-0           67.69 

     15.029.0049-A           64.09 

     15.029.0050-0           80.72 

     15.029.0050-A           77.12 

     15.029.0051-0          113.64 

     15.029.0051-A          110.04 

     15.029.0052-0          144.67 

     15.029.0052-A          140.47 

     15.029.0053-0          191.86 

     15.029.0053-A          187.66 

     15.029.0054-0          324.26 

     15.029.0054-A          319.47 

     15.029.0055-0          434.31 

     15.029.0055-A          429.52 

     15.029.0056-0          768.45 

     15.029.0056-A          762.46 

     15.029.0080-0           79.25 

     15.029.0080-A           75.65 

     15.029.0081-0           86.78 

     15.029.0081-A           83.18 

     15.029.0082-0          122.58 

     15.029.0082-A          118.98 

     15.029.0083-0          161.45 

     15.029.0083-A          157.25 

     15.029.0084-0          231.55 

     15.029.0084-A          227.35 

     15.029.0085-0          377.07 

     15.029.0085-A          372.28 

     15.029.0086-0          449.40 

     15.029.0086-A          444.61 

     15.029.0087-0          847.77 

     15.029.0087-A          841.78 

     15.029.0100-0           96.20 

     15.029.0100-A           92.60 

     15.029.0101-0          132.97 

     15.029.0101-A          129.37 

     15.029.0102-0          172.90 

     15.029.0102-A          169.30 

     15.029.0103-0          200.49 

     15.029.0103-A          196.29 

     15.029.0104-0          291.39 

     15.029.0104-A          287.19 

     15.029.0105-0          436.49 

     15.029.0105-A          431.70 

     15.029.0106-0          665.29 

     15.029.0106-A          660.50 

     15.029.0107-0        1,103.11 

     15.029.0107-A        1,097.12 

     15.030.0030-0           38.91 

     15.030.0030-A           35.31 

     15.030.0032-0           42.52 

     15.030.0032-A           38.92 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.030.0034-0           49.93 

     15.030.0034-A           46.33 

     15.030.0036-0           63.66 

     15.030.0036-A           59.46 

     15.030.0038-0           72.57 

     15.030.0038-A           68.37 

     15.030.0040-0          102.57 

     15.030.0040-A           98.37 

     15.030.0050-0           51.34 

     15.030.0050-A           47.74 

     15.030.0052-0           59.17 

     15.030.0052-A           55.57 

     15.030.0054-0           99.97 

     15.030.0054-A           95.77 

     15.030.0056-0          103.78 

     15.030.0056-A           99.58 

     15.030.0058-0          139.84 

     15.030.0058-A          135.64 

     15.030.0070-0           60.54 

     15.030.0070-A           56.94 

     15.030.0072-0           76.51 

     15.030.0072-A           72.91 

     15.030.0074-0          109.65 

     15.030.0074-A          105.45 

     15.030.0076-0          123.95 

     15.030.0076-A          119.75 

     15.030.0078-0          179.20 

     15.030.0078-A          175.00 

     15.030.0080-0           60.54 

     15.030.0080-A           56.94 

     15.030.0082-0           76.51 

     15.030.0082-A           72.91 

     15.030.0084-0          109.65 

     15.030.0084-A          105.45 

     15.030.0086-0          123.95 

     15.030.0086-A          119.75 

     15.030.0088-0          179.20 

     15.030.0088-A          175.00 

     15.031.0010-0           27.90 

     15.031.0010-A           27.21 

     15.031.0011-0           34.29 

     15.031.0011-A           33.45 

     15.031.0012-0           44.79 

     15.031.0012-A           43.83 

     15.031.0013-0           55.07 

     15.031.0013-A           53.99 

     15.031.0014-0           69.99 

     15.031.0014-A           68.73 

     15.031.0015-0           90.26 

     15.031.0015-A           88.76 

     15.031.0016-0          123.16 

     15.031.0016-A          121.48 

     15.031.0017-0          140.52 

     15.031.0017-A          138.72 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.031.0018-0          199.85 

     15.031.0018-A          197.75 

     15.031.0019-0           30.17 

     15.031.0019-A           29.48 

     15.031.0020-0           37.09 

     15.031.0020-A           36.25 

     15.031.0021-0           48.55 

     15.031.0021-A           47.59 

     15.031.0022-0           59.76 

     15.031.0022-A           58.68 

     15.031.0023-0           76.05 

     15.031.0023-A           74.79 

     15.031.0024-0           98.16 

     15.031.0024-A           96.66 

     15.031.0025-0          134.22 

     15.031.0025-A          132.54 

     15.031.0026-0          153.23 

     15.031.0026-A          151.43 

     15.031.0027-0          218.26 

     15.031.0027-A          216.16 

     15.031.0030-0          348.19 

     15.031.0030-A          345.92 

     15.031.0032-0          377.08 

     15.031.0032-A          374.68 

     15.031.0036-0          318.09 

     15.031.0036-A          315.82 

     15.031.0038-0          344.43 

     15.031.0038-A          342.04 

     15.034.0010-0           14.92 

     15.034.0010-A           14.08 

     15.034.0011-0           17.92 

     15.034.0011-A           16.96 

     15.034.0012-0           21.60 

     15.034.0012-A           20.52 

     15.034.0013-0           24.91 

     15.034.0013-A           23.65 

     15.034.0014-0           30.39 

     15.034.0014-A           28.90 

     15.034.0015-0           52.28 

     15.034.0015-A           50.60 

     15.034.0016-0           64.12 

     15.034.0016-A           62.33 

     15.034.0017-0           84.38 

     15.034.0017-A           82.28 

     15.034.0020-0           15.78 

     15.034.0020-A           14.94 

     15.034.0021-0           18.99 

     15.034.0021-A           18.03 

     15.034.0022-0           22.95 

     15.034.0022-A           21.87 

     15.034.0023-0           26.46 

     15.034.0023-A           25.20 

     15.034.0024-0           32.31 

     15.034.0024-A           30.81 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.034.0025-0           56.25 

     15.034.0025-A           54.57 

     15.034.0026-0           69.19 

     15.034.0026-A           67.39 

     15.034.0027-0           91.24 

     15.034.0027-A           89.14 

     15.035.0010-0           29.34 

     15.035.0010-A           28.65 

     15.035.0011-0           32.10 

     15.035.0011-A           31.26 

     15.035.0012-0           47.89 

     15.035.0012-A           46.93 

     15.035.0013-0           76.71 

     15.035.0013-A           75.63 

     15.035.0014-0           86.19 

     15.035.0014-A           84.93 

     15.035.0015-0           92.34 

     15.035.0015-A           90.85 

     15.035.0016-0          115.96 

     15.035.0016-A          114.34 

     15.035.0017-0          151.50 

     15.035.0017-A          149.70 

     15.035.0020-0           31.75 

     15.035.0020-A           31.06 

     15.035.0021-0           34.68 

     15.035.0021-A           33.84 

     15.035.0022-0           51.96 

     15.035.0022-A           51.00 

     15.035.0023-0           83.57 

     15.035.0023-A           82.50 

     15.035.0024-0           93.86 

     15.035.0024-A           92.60 

     15.035.0025-0          100.45 

     15.035.0025-A           98.96 

     15.035.0026-0          126.34 

     15.035.0026-A          124.72 

     15.035.0027-0          165.30 

     15.035.0027-A          163.50 

     15.036.0001-0           16.53 

     15.036.0001-A           15.69 

     15.036.0002-0           21.99 

     15.036.0002-A           21.09 

     15.036.0003-0           33.20 

     15.036.0003-A           32.24 

     15.036.0010-0           13.24 

     15.036.0010-A           12.64 

     15.036.0011-0           17.78 

     15.036.0011-A           17.06 

     15.036.0012-0           30.81 

     15.036.0012-A           29.97 

     15.036.0013-0           47.56 

     15.036.0013-A           46.48 

     15.036.0014-0           49.52 

     15.036.0014-A           48.20 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0015-0           84.12 

     15.036.0015-A           82.56 

     15.036.0016-0          104.99 

     15.036.0016-A          103.19 

     15.036.0017-0          128.45 

     15.036.0017-A          126.36 

     15.036.0018-0           14.12 

     15.036.0018-A           13.52 

     15.036.0019-0           19.02 

     15.036.0019-A           18.30 

     15.036.0020-0           33.27 

     15.036.0020-A           32.43 

     15.036.0021-0           43.11 

     15.036.0021-A           42.15 

     15.036.0022-0           51.51 

     15.036.0022-A           50.43 

     15.036.0023-0           53.49 

     15.036.0023-A           52.17 

     15.036.0024-0           91.36 

     15.036.0024-A           89.81 

     15.036.0025-0          114.14 

     15.036.0025-A          112.34 

     15.036.0026-0          139.73 

     15.036.0026-A          137.63 

     15.036.0027-0           10.04 

     15.036.0027-A            9.21 

     15.036.0028-0           10.75 

     15.036.0028-A            9.86 

     15.036.0029-0           16.68 

     15.036.0029-A           15.72 

     15.036.0030-0           21.68 

     15.036.0030-A           20.60 

     15.036.0031-0           25.16 

     15.036.0031-A           23.84 

     15.036.0032-0           36.95 

     15.036.0032-A           35.39 

     15.036.0033-0           56.51 

     15.036.0033-A           54.71 

     15.036.0034-0           70.24 

     15.036.0034-A           68.14 

     15.036.0035-0          111.12 

     15.036.0035-A          108.72 

     15.036.0036-0           10.42 

     15.036.0036-A            9.58 

     15.036.0037-0           11.16 

     15.036.0037-A           10.26 

     15.036.0038-0           17.62 

     15.036.0038-A           16.66 

     15.036.0039-0           23.04 

     15.036.0039-A           21.96 

     15.036.0040-0           26.69 

     15.036.0040-A           25.37 

     15.036.0041-0           39.48 

     15.036.0041-A           37.92 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0042-0           60.81 

     15.036.0042-A           59.02 

     15.036.0043-0           75.69 

     15.036.0043-A           73.59 

     15.036.0044-0          120.43 

     15.036.0044-A          118.03 

     15.036.0045-0           14.46 

     15.036.0045-A           13.39 

     15.036.0046-0           20.66 

     15.036.0046-A           19.34 

     15.036.0047-0           29.07 

     15.036.0047-A           27.27 

     15.036.0048-0           32.14 

     15.036.0048-A           30.04 

     15.036.0049-0           15.10 

     15.036.0049-A           14.02 

     15.036.0050-0           21.74 

     15.036.0050-A           20.42 

     15.036.0051-0           30.63 

     15.036.0051-A           28.83 

     15.036.0052-0           33.78 

     15.036.0052-A           31.68 

     15.036.0053-0           59.67 

     15.036.0053-A           57.09 

     15.036.0060-0            7.09 

     15.036.0060-A            6.49 

     15.036.0061-0            8.72 

     15.036.0061-A            8.01 

     15.036.0062-0           10.94 

     15.036.0062-A           10.10 

     15.036.0063-0           14.03 

     15.036.0063-A           13.08 

     15.036.0064-0           15.39 

     15.036.0064-A           14.31 

     15.036.0065-0           20.27 

     15.036.0065-A           18.95 

     15.036.0066-0           28.74 

     15.036.0066-A           27.18 

     15.036.0067-0           36.09 

     15.036.0067-A           34.29 

     15.036.0068-0           46.18 

     15.036.0068-A           44.08 

     15.036.0069-0            7.35 

     15.036.0069-A            6.75 

     15.036.0070-0            9.06 

     15.036.0070-A            8.34 

     15.036.0071-0           11.41 

     15.036.0071-A           10.57 

     15.036.0072-0           14.72 

     15.036.0072-A           13.76 

     15.036.0073-0           16.11 

     15.036.0073-A           15.04 

     15.036.0074-0           21.31 

     15.036.0074-A           19.99 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0075-0           30.45 

     15.036.0075-A           28.89 

     15.036.0076-0           38.35 

     15.036.0076-A           36.55 

     15.036.0077-0           49.22 

     15.036.0077-A           47.12 

     15.036.0079-0            5.38 

     15.036.0079-A            4.90 

     15.036.0080-0            6.49 

     15.036.0080-A            5.89 

     15.036.0081-0           33.14 

     15.036.0081-A           32.24 

     15.036.0082-0           51.45 

     15.036.0082-A           50.37 

     15.036.0084-0           83.75 

     15.036.0084-A           82.67 

     15.036.0086-0           35.78 

     15.036.0086-A           34.88 

     15.036.0088-0           55.79 

     15.036.0088-A           54.71 

     15.036.0090-0           91.32 

     15.036.0090-A           90.24 

     15.036.0092-0          125.20 

     15.036.0092-A          124.12 

     15.036.0100-0           63.89 

     15.036.0100-A           61.36 

     15.036.0105-0          128.04 

     15.036.0105-A          122.95 

     15.036.0110-0          191.67 

     15.036.0110-A          184.09 

     15.036.0130-0           49.73 

     15.036.0130-A           48.77 

     15.036.0135-0           37.14 

     15.036.0135-A           36.18 

     15.036.0140-0            2.97 

     15.036.0140-A            2.79 

     15.036.0141-0            3.16 

     15.036.0141-A            2.98 

     15.036.0143-0            5.23 

     15.036.0143-A            5.05 

     15.037.0010-0            8.40 

     15.037.0010-A            8.10 

     15.037.0011-0           12.39 

     15.037.0011-A           12.03 

     15.037.0012-0           16.06 

     15.037.0012-A           15.64 

     15.037.0013-0           28.41 

     15.037.0013-A           27.93 

     15.037.0014-0           31.70 

     15.037.0014-A           31.16 

     15.037.0015-0           43.51 

     15.037.0015-A           42.85 

     15.037.0016-0           45.81 

     15.037.0016-A           45.03 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.037.0017-0           50.99 

     15.037.0017-A           50.09 

     15.038.0001-0           14.11 

     15.038.0001-A           14.11 

     15.038.0002-0           17.56 

     15.038.0002-A           17.56 

     15.038.0003-0           22.78 

     15.038.0003-A           22.78 

     15.038.0004-0           44.86 

     15.038.0004-A           44.86 

     15.038.0005-0           31.46 

     15.038.0005-A           31.46 

     15.038.0006-0           59.33 

     15.038.0006-A           59.33 

     15.038.0010-0            0.78 

     15.038.0010-A            0.78 

     15.038.0011-0            3.43 

     15.038.0011-A            3.43 

     15.038.0012-0            3.25 

     15.038.0012-A            3.25 

     15.038.0013-0            8.51 

     15.038.0013-A            8.51 

     15.038.0014-0            8.82 

     15.038.0014-A            8.82 

     15.038.0015-0            7.19 

     15.038.0015-A            7.19 

     15.038.0016-0            7.91 

     15.038.0016-A            7.91 

     15.038.0017-0           13.21 

     15.038.0017-A           13.21 

     15.038.0018-0           23.87 

     15.038.0018-A           23.87 

     15.038.0019-0           27.63 

     15.038.0019-A           27.63 

     15.038.0020-0           28.64 

     15.038.0020-A           28.64 

     15.038.0030-0            1.51 

     15.038.0030-A            1.51 

     15.038.0031-0            2.05 

     15.038.0031-A            2.05 

     15.038.0032-0            4.78 

     15.038.0032-A            4.78 

     15.038.0033-0           11.88 

     15.038.0033-A           11.88 

     15.038.0034-0           22.38 

     15.038.0034-A           22.38 

     15.038.0035-0           51.66 

     15.038.0035-A           51.66 

     15.038.0036-0           65.34 

     15.038.0036-A           65.34 

     15.038.0040-0            5.11 

     15.038.0040-A            5.11 

     15.038.0041-0            5.33 

     15.038.0041-A            5.33 



 

        Código                      Preço 
 
 
 
 

Página 295 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0042-0            8.24 

     15.038.0042-A            8.24 

     15.038.0043-0           22.13 

     15.038.0043-A           22.13 

     15.038.0044-0           25.07 

     15.038.0044-A           25.07 

     15.038.0045-0           54.25 

     15.038.0045-A           54.25 

     15.038.0050-0           10.75 

     15.038.0050-A           10.75 

     15.038.0051-0           13.88 

     15.038.0051-A           13.88 

     15.038.0052-0           18.28 

     15.038.0052-A           18.28 

     15.038.0053-0           20.68 

     15.038.0053-A           20.68 

     15.038.0054-0           25.85 

     15.038.0054-A           25.85 

     15.038.0055-0           51.79 

     15.038.0055-A           51.79 

     15.038.0056-0          275.30 

     15.038.0056-A          275.30 

     15.038.0057-0          303.13 

     15.038.0057-A          303.13 

     15.038.0058-0          395.12 

     15.038.0058-A          395.12 

     15.038.0060-0            5.05 

     15.038.0060-A            5.05 

     15.038.0061-0            5.96 

     15.038.0061-A            5.96 

     15.038.0062-0           10.62 

     15.038.0062-A           10.62 

     15.038.0063-0           22.02 

     15.038.0063-A           22.02 

     15.038.0064-0           19.55 

     15.038.0064-A           19.55 

     15.038.0065-0           31.88 

     15.038.0065-A           31.88 

     15.038.0070-0            1.86 

     15.038.0070-A            1.86 

     15.038.0071-0            2.64 

     15.038.0071-A            2.64 

     15.038.0072-0            4.66 

     15.038.0072-A            4.66 

     15.038.0073-0           12.65 

     15.038.0073-A           12.65 

     15.038.0074-0           13.68 

     15.038.0074-A           13.68 

     15.038.0075-0           26.33 

     15.038.0075-A           26.33 

     15.038.0080-0            2.40 

     15.038.0080-A            2.40 

     15.038.0081-0            5.65 

     15.038.0081-A            5.65 



 

        Código                      Preço 
 
 
 
 

Página 296 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0100-0            1.32 

     15.038.0100-A            1.32 

     15.038.0101-0            2.16 

     15.038.0101-A            2.16 

     15.038.0102-0            4.52 

     15.038.0102-A            4.52 

     15.038.0103-0            7.71 

     15.038.0103-A            7.71 

     15.038.0104-0            9.26 

     15.038.0104-A            9.26 

     15.038.0105-0           16.53 

     15.038.0105-A           16.53 

     15.038.0106-0           36.57 

     15.038.0106-A           36.57 

     15.038.0107-0           60.53 

     15.038.0107-A           60.53 

     15.038.0108-0           76.60 

     15.038.0108-A           76.60 

     15.038.0115-0            2.75 

     15.038.0115-A            2.75 

     15.038.0116-0            7.95 

     15.038.0116-A            7.95 

     15.038.0120-0            8.64 

     15.038.0120-A            8.64 

     15.038.0121-0           11.01 

     15.038.0121-A           11.01 

     15.038.0122-0           21.52 

     15.038.0122-A           21.52 

     15.038.0130-0            0.94 

     15.038.0130-A            0.94 

     15.038.0131-0            1.33 

     15.038.0131-A            1.33 

     15.038.0132-0            2.99 

     15.038.0132-A            2.99 

     15.038.0133-0            8.71 

     15.038.0133-A            8.71 

     15.038.0134-0            9.69 

     15.038.0134-A            9.69 

     15.038.0135-0           18.50 

     15.038.0135-A           18.50 

     15.038.0140-0            0.75 

     15.038.0140-A            0.75 

     15.038.0141-0            0.98 

     15.038.0141-A            0.98 

     15.038.0142-0            3.70 

     15.038.0142-A            3.70 

     15.038.0143-0            4.52 

     15.038.0143-A            4.52 

     15.038.0144-0            9.16 

     15.038.0144-A            9.16 

     15.038.0145-0           15.21 

     15.038.0145-A           15.21 

     15.038.0150-0            2.34 

     15.038.0150-A            2.34 



 

        Código                      Preço 
 
 
 
 

Página 297 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0151-0            3.93 

     15.038.0151-A            3.93 

     15.038.0152-0           10.63 

     15.038.0152-A           10.63 

     15.038.0153-0           18.69 

     15.038.0153-A           18.69 

     15.038.0154-0           23.58 

     15.038.0154-A           23.58 

     15.038.0155-0           37.08 

     15.038.0155-A           37.08 

     15.038.0160-0            6.89 

     15.038.0160-A            6.89 

     15.038.0161-0            9.40 

     15.038.0161-A            9.40 

     15.038.0162-0           19.21 

     15.038.0162-A           19.21 

     15.038.0170-0            5.07 

     15.038.0170-A            5.07 

     15.038.0171-0            8.04 

     15.038.0171-A            8.04 

     15.038.0172-0           16.06 

     15.038.0172-A           16.06 

     15.038.0173-0           26.89 

     15.038.0173-A           26.89 

     15.038.0174-0           35.54 

     15.038.0174-A           35.54 

     15.038.0175-0           56.91 

     15.038.0175-A           56.91 

     15.038.0176-0          206.46 

     15.038.0176-A          206.46 

     15.038.0177-0          283.58 

     15.038.0177-A          283.58 

     15.038.0185-0            9.51 

     15.038.0185-A            9.51 

     15.038.0186-0           32.22 

     15.038.0186-A           32.22 

     15.038.0190-0           20.57 

     15.038.0190-A           20.57 

     15.038.0200-0            0.71 

     15.038.0200-A            0.71 

     15.038.0201-0            0.86 

     15.038.0201-A            0.86 

     15.038.0202-0            2.04 

     15.038.0202-A            2.04 

     15.038.0203-0            4.16 

     15.038.0203-A            4.16 

     15.038.0204-0            7.06 

     15.038.0204-A            7.06 

     15.038.0205-0            8.96 

     15.038.0205-A            8.96 

     15.038.0206-0            4.09 

     15.038.0206-A            4.09 

     15.038.0207-0           12.67 

     15.038.0207-A           12.67 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0208-0           22.22 

     15.038.0208-A           22.22 

     15.038.0209-0           29.25 

     15.038.0209-A           29.25 

     15.038.0210-0           49.06 

     15.038.0210-A           49.06 

     15.038.0215-0           13.09 

     15.038.0215-A           13.09 

     15.038.0216-0           21.93 

     15.038.0216-A           21.93 

     15.038.0217-0           33.69 

     15.038.0217-A           33.69 

     15.038.0218-0           29.74 

     15.038.0218-A           29.74 

     15.038.0219-0           51.96 

     15.038.0219-A           51.96 

     15.038.0220-0          244.52 

     15.038.0220-A          244.52 

     15.038.0221-0          388.42 

     15.038.0221-A          388.42 

     15.038.0222-0          302.95 

     15.038.0222-A          302.95 

     15.038.0235-0          260.27 

     15.038.0235-A          260.27 

     15.038.0236-0          358.51 

     15.038.0236-A          358.51 

     15.038.0237-0          519.56 

     15.038.0237-A          519.56 

     15.038.0241-0           11.31 

     15.038.0241-A           11.31 

     15.038.0242-0           21.10 

     15.038.0242-A           21.10 

     15.038.0243-0           30.87 

     15.038.0243-A           30.87 

     15.038.0244-0           22.85 

     15.038.0244-A           22.85 

     15.038.0245-0           51.14 

     15.038.0245-A           51.14 

     15.038.0250-0            0.57 

     15.038.0250-A            0.57 

     15.038.0251-0            0.92 

     15.038.0251-A            0.92 

     15.038.0252-0            1.95 

     15.038.0252-A            1.95 

     15.038.0253-0            3.39 

     15.038.0253-A            3.39 

     15.038.0254-0            5.82 

     15.038.0254-A            5.82 

     15.038.0255-0           15.35 

     15.038.0255-A           15.35 

     15.038.0256-0           16.04 

     15.038.0256-A           16.04 

     15.038.0257-0           73.81 

     15.038.0257-A           73.81 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0260-0            2.77 

     15.038.0260-A            2.77 

     15.038.0261-0            3.59 

     15.038.0261-A            3.59 

     15.038.0262-0            3.90 

     15.038.0262-A            3.90 

     15.038.0263-0            3.42 

     15.038.0263-A            3.42 

     15.038.0264-0            4.21 

     15.038.0264-A            4.21 

     15.038.0265-0            5.34 

     15.038.0265-A            5.34 

     15.038.0266-0            9.46 

     15.038.0266-A            9.46 

     15.038.0267-0           12.55 

     15.038.0267-A           12.55 

     15.038.0268-0           11.08 

     15.038.0268-A           11.08 

     15.038.0269-0           15.34 

     15.038.0269-A           15.34 

     15.038.0270-0           18.88 

     15.038.0270-A           18.88 

     15.038.0271-0           22.53 

     15.038.0271-A           22.53 

     15.038.0280-0            1.39 

     15.038.0280-A            1.39 

     15.038.0281-0            1.39 

     15.038.0281-A            1.39 

     15.038.0282-0            2.05 

     15.038.0282-A            2.05 

     15.038.0283-0            4.11 

     15.038.0283-A            4.11 

     15.038.0284-0            6.97 

     15.038.0284-A            6.97 

     15.038.0285-0           11.94 

     15.038.0285-A           11.94 

     15.038.0286-0           18.86 

     15.038.0286-A           18.86 

     15.038.0287-0           41.15 

     15.038.0287-A           41.15 

     15.038.0288-0           68.35 

     15.038.0288-A           68.35 

     15.038.0290-0            2.48 

     15.038.0290-A            2.48 

     15.038.0291-0            2.56 

     15.038.0291-A            2.56 

     15.038.0292-0            4.21 

     15.038.0292-A            4.21 

     15.038.0293-0            5.34 

     15.038.0293-A            5.34 

     15.038.0294-0           10.19 

     15.038.0294-A           10.19 

     15.038.0295-0           14.72 

     15.038.0295-A           14.72 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0296-0           34.92 

     15.038.0296-A           34.92 

     15.038.0297-0           41.73 

     15.038.0297-A           41.73 

     15.038.0298-0          124.02 

     15.038.0298-A          124.02 

     15.038.0300-0            2.41 

     15.038.0300-A            2.41 

     15.038.0301-0            3.08 

     15.038.0301-A            3.08 

     15.038.0302-0            6.37 

     15.038.0302-A            6.37 

     15.038.0303-0           12.57 

     15.038.0303-A           12.57 

     15.038.0304-0           12.77 

     15.038.0304-A           12.77 

     15.038.0305-0           33.05 

     15.038.0305-A           33.05 

     15.038.0306-0           37.63 

     15.038.0306-A           37.63 

     15.038.0307-0           57.19 

     15.038.0307-A           57.19 

     15.038.0308-0          124.34 

     15.038.0308-A          124.34 

     15.038.0320-0            1.28 

     15.038.0320-A            1.28 

     15.038.0321-0            1.74 

     15.038.0321-A            1.74 

     15.038.0322-0            4.48 

     15.038.0322-A            4.48 

     15.038.0323-0            6.49 

     15.038.0323-A            6.49 

     15.038.0324-0            7.46 

     15.038.0324-A            7.46 

     15.038.0325-0           24.50 

     15.038.0325-A           24.50 

     15.038.0326-0           53.28 

     15.038.0326-A           53.28 

     15.038.0327-0           60.92 

     15.038.0327-A           60.92 

     15.038.0328-0          195.09 

     15.038.0328-A          195.09 

     15.038.0335-0            0.61 

     15.038.0335-A            0.61 

     15.038.0336-0            0.62 

     15.038.0336-A            0.62 

     15.038.0337-0            2.47 

     15.038.0337-A            2.47 

     15.038.0338-0            5.65 

     15.038.0338-A            5.65 

     15.038.0339-0            4.58 

     15.038.0339-A            4.58 

     15.038.0340-0           23.06 

     15.038.0340-A           23.06 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0341-0           85.67 

     15.038.0341-A           85.67 

     15.038.0342-0           72.28 

     15.038.0342-A           72.28 

     15.038.0343-0          223.48 

     15.038.0343-A          223.48 

     15.038.0350-0            3.47 

     15.038.0350-A            3.47 

     15.038.0351-0            6.53 

     15.038.0351-A            6.53 

     15.038.0355-0            0.80 

     15.038.0355-A            0.80 

     15.038.0356-0            0.78 

     15.038.0356-A            0.78 

     15.038.0357-0            2.08 

     15.038.0357-A            2.08 

     15.038.0358-0            4.65 

     15.038.0358-A            4.65 

     15.038.0359-0            4.36 

     15.038.0359-A            4.36 

     15.038.0360-0           11.52 

     15.038.0360-A           11.52 

     15.038.0361-0           17.91 

     15.038.0361-A           17.91 

     15.038.0362-0           30.31 

     15.038.0362-A           30.31 

     15.038.0363-0           65.55 

     15.038.0363-A           65.55 

     15.038.0365-0            1.77 

     15.038.0365-A            1.77 

     15.038.0366-0            3.64 

     15.038.0366-A            3.64 

     15.038.0367-0            5.77 

     15.038.0367-A            5.77 

     15.038.0368-0           15.35 

     15.038.0368-A           15.35 

     15.038.0375-0           10.43 

     15.038.0375-A           10.43 

     15.038.0376-0           10.80 

     15.038.0376-A           10.80 

     15.038.0377-0           24.50 

     15.038.0377-A           24.50 

     15.038.0385-0            1.12 

     15.038.0385-A            1.12 

     15.038.0386-0            1.36 

     15.038.0386-A            1.36 

     15.038.0387-0            3.76 

     15.038.0387-A            3.76 

     15.038.0388-0           10.57 

     15.038.0388-A           10.57 

     15.038.0389-0           10.94 

     15.038.0389-A           10.94 

     15.038.0390-0           27.90 

     15.038.0390-A           27.90 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0391-0           65.13 

     15.038.0391-A           65.13 

     15.038.0392-0          108.05 

     15.038.0392-A          108.05 

     15.038.0393-0          174.90 

     15.038.0393-A          174.90 

     15.038.0400-0            4.27 

     15.038.0400-A            4.27 

     15.038.0401-0            7.58 

     15.038.0401-A            7.58 

     15.038.0402-0            9.92 

     15.038.0402-A            9.92 

     15.038.0403-0           10.92 

     15.038.0403-A           10.92 

     15.038.0404-0           10.11 

     15.038.0404-A           10.11 

     15.038.0405-0           13.47 

     15.038.0405-A           13.47 

     15.038.0406-0           19.30 

     15.038.0406-A           19.30 

     15.038.0407-0           58.61 

     15.038.0407-A           58.61 

     15.038.0408-0          112.37 

     15.038.0408-A          112.37 

     15.038.0409-0          171.50 

     15.038.0409-A          171.50 

     15.038.0415-0           16.47 

     15.038.0415-A           16.47 

     15.038.0416-0           30.90 

     15.038.0416-A           30.90 

     15.038.0420-0            7.57 

     15.038.0420-A            7.57 

     15.038.0421-0           10.20 

     15.038.0421-A           10.20 

     15.038.0422-0           15.26 

     15.038.0422-A           15.26 

     15.038.0423-0           29.35 

     15.038.0423-A           29.35 

     15.038.0424-0           30.89 

     15.038.0424-A           30.89 

     15.038.0425-0           81.54 

     15.038.0425-A           81.54 

     15.038.0426-0          175.03 

     15.038.0426-A          175.03 

     15.038.0427-0          196.07 

     15.038.0427-A          196.07 

     15.038.0428-0          431.97 

     15.038.0428-A          431.97 

     15.038.0430-0            1.32 

     15.038.0430-A            1.32 

     15.038.0431-0            2.64 

     15.038.0431-A            2.64 

     15.038.0432-0            2.35 

     15.038.0432-A            2.35 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0433-0           13.28 

     15.038.0433-A           13.28 

     15.038.0435-0            1.50 

     15.038.0435-A            1.50 

     15.038.0436-0            1.72 

     15.038.0436-A            1.72 

     15.038.0437-0            1.72 

     15.038.0437-A            1.72 

     15.038.0438-0            4.21 

     15.038.0438-A            4.21 

     15.038.0439-0            8.88 

     15.038.0439-A            8.88 

     15.038.0440-0           17.76 

     15.038.0440-A           17.76 

     15.038.0445-0            2.77 

     15.038.0445-A            2.77 

     15.038.0446-0            4.54 

     15.038.0446-A            4.54 

     15.038.0447-0            4.02 

     15.038.0447-A            4.02 

     15.038.0448-0           17.99 

     15.038.0448-A           17.99 

     15.038.0455-0            6.27 

     15.038.0455-A            6.27 

     15.038.0456-0            4.42 

     15.038.0456-A            4.42 

     15.038.0457-0            8.24 

     15.038.0457-A            8.24 

     15.038.0458-0           21.13 

     15.038.0458-A           21.13 

     15.038.0465-0            5.08 

     15.038.0465-A            5.08 

     15.038.0466-0            5.14 

     15.038.0466-A            5.14 

     15.038.0467-0            6.69 

     15.038.0467-A            6.69 

     15.038.0470-0            9.16 

     15.038.0470-A            9.16 

     15.038.0471-0           11.97 

     15.038.0471-A           11.97 

     15.038.0472-0           11.33 

     15.038.0472-A           11.33 

     15.038.0473-0           19.43 

     15.038.0473-A           19.43 

     15.041.0001-0           28.99 

     15.041.0001-A           28.15 

     15.041.0002-0           50.35 

     15.041.0002-A           49.42 

     15.041.0003-0           63.44 

     15.041.0003-A           62.45 

     15.041.0004-0           89.61 

     15.041.0004-A           88.55 

     15.041.0005-0          134.46 

     15.041.0005-A          133.27 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.041.0006-0          163.20 

     15.041.0006-A          161.75 

     15.041.0007-0          235.41 

     15.041.0007-A          233.70 

     15.041.0008-0          367.90 

     15.041.0008-A          365.93 

     15.041.0009-0          522.59 

     15.041.0009-A          519.95 

     15.041.0020-0           55.53 

     15.041.0020-A           54.70 

     15.041.0025-0           80.40 

     15.041.0025-A           79.47 

     15.041.0030-0          118.27 

     15.041.0030-A          117.28 

     15.041.0035-0          239.47 

     15.041.0035-A          238.28 

     15.045.0010-0            8.90 

     15.045.0010-A            7.85 

     15.045.0011-0           11.71 

     15.045.0011-A           10.39 

     15.045.0012-0           14.15 

     15.045.0012-A           12.55 

     15.045.0013-0           18.24 

     15.045.0013-A           16.40 

     15.045.0014-0           20.94 

     15.045.0014-A           18.84 

     15.045.0015-0           33.02 

     15.045.0015-A           29.70 

     15.045.0016-0           40.23 

     15.045.0016-A           35.93 

     15.045.0017-0           64.44 

     15.045.0017-A           57.77 

     15.045.0018-0           96.00 

     15.045.0018-A           86.50 

     15.045.0025-0           13.48 

     15.045.0025-A           11.68 

     15.045.0026-0           15.73 

     15.045.0026-A           13.63 

     15.045.0027-0           19.10 

     15.045.0027-A           16.55 

     15.045.0028-0           21.35 

     15.045.0028-A           18.50 

     15.045.0029-0           29.22 

     15.045.0029-A           25.32 

     15.045.0030-0           35.96 

     15.045.0030-A           31.17 

     15.045.0031-0           53.95 

     15.045.0031-A           46.75 

     15.045.0032-0           67.43 

     15.045.0032-A           58.44 

     15.045.0033-0           85.42 

     15.045.0033-A           74.03 

     15.045.0050-0           15.73 

     15.045.0050-A           13.63 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.045.0051-0           17.98 

     15.045.0051-A           15.58 

     15.045.0052-0           24.72 

     15.045.0052-A           21.43 

     15.045.0053-0           25.17 

     15.045.0053-A           21.82 

     15.045.0054-0           31.47 

     15.045.0054-A           27.27 

     15.045.0055-0           49.45 

     15.045.0055-A           42.86 

     15.045.0056-0           89.91 

     15.045.0056-A           77.92 

     15.045.0057-0          103.40 

     15.045.0057-A           89.61 

     15.045.0058-0          130.38 

     15.045.0058-A          112.99 

     15.045.0065-1            5.61 

     15.045.0065-B            4.87 

     15.045.0066-1            6.74 

     15.045.0066-B            5.84 

     15.045.0067-1            8.31 

     15.045.0067-B            7.20 

     15.045.0068-1            9.89 

     15.045.0068-B            8.57 

     15.045.0069-1           11.23 

     15.045.0069-B            9.74 

     15.045.0070-1           17.98 

     15.045.0070-B           15.58 

     15.045.0071-1           22.47 

     15.045.0071-B           19.48 

     15.045.0072-1           33.71 

     15.045.0072-B           29.22 

     15.045.0073-1           44.95 

     15.045.0073-B           38.96 

     15.045.0075-0            3.93 

     15.045.0075-A            3.40 

     15.045.0076-0            4.72 

     15.045.0076-A            4.09 

     15.045.0077-0            5.84 

     15.045.0077-A            5.06 

     15.045.0078-0            6.74 

     15.045.0078-A            5.84 

     15.045.0079-0            7.86 

     15.045.0079-A            6.81 

     15.045.0080-0           12.58 

     15.045.0080-A           10.91 

     15.045.0081-0           15.73 

     15.045.0081-A           13.63 

     15.045.0082-0           24.72 

     15.045.0082-A           21.43 

     15.045.0083-0           31.47 

     15.045.0083-A           27.27 

     15.045.0084-0            1.79 

     15.045.0084-A            1.55 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.045.0085-0            2.24 

     15.045.0085-A            1.94 

     15.045.0086-0            2.69 

     15.045.0086-A            2.33 

     15.045.0087-0            3.14 

     15.045.0087-A            2.72 

     15.045.0090-0            7.19 

     15.045.0090-A            6.23 

     15.045.0091-0            8.99 

     15.045.0091-A            7.79 

     15.045.0092-0           13.48 

     15.045.0092-A           11.68 

     15.045.0093-0           17.98 

     15.045.0093-A           15.58 

     15.045.0094-0           22.47 

     15.045.0094-A           19.48 

     15.045.0095-0           26.97 

     15.045.0095-A           23.37 

     15.045.0096-0           31.47 

     15.045.0096-A           27.27 

     15.045.0097-0           35.96 

     15.045.0097-A           31.17 

     15.045.0098-0           40.46 

     15.045.0098-A           35.06 

     15.045.0100-0            7.94 

     15.045.0100-A            6.92 

     15.045.0101-0            9.14 

     15.045.0101-A            7.99 

     15.045.0102-0           11.47 

     15.045.0102-A           10.03 

     15.045.0103-0           17.25 

     15.045.0103-A           15.09 

     15.045.0104-0           23.45 

     15.045.0104-A           20.57 

     15.045.0105-0           29.53 

     15.045.0105-A           25.94 

     15.045.0106-0           36.91 

     15.045.0106-A           32.41 

     15.045.0107-0           41.58 

     15.045.0107-A           36.54 

     15.045.0108-0           53.33 

     15.045.0108-A           46.85 

     15.045.0110-0           14.52 

     15.045.0110-A           12.64 

     15.045.0111-0           70.80 

     15.045.0111-A           61.41 

     15.045.0115-0           23.48 

     15.045.0115-A           20.48 

     15.045.0116-0          112.83 

     15.045.0116-A           97.92 

     15.045.0120-0           34.20 

     15.045.0120-A           29.91 

     15.045.0121-0          161.84 

     15.045.0121-A          140.53 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.046.0010-0           19.92 

     15.046.0010-A           17.43 

     15.046.0011-0           22.00 

     15.046.0011-A           19.25 

     15.046.0012-0           27.07 

     15.046.0012-A           23.74 

     15.046.0013-0           31.90 

     15.046.0013-A           28.00 

     15.046.0014-0           41.92 

     15.046.0014-A           36.73 

     15.046.0015-0           72.53 

     15.046.0015-A           63.62 

     15.046.0016-0          118.88 

     15.046.0016-A          104.03 

     15.046.0017-0          135.30 

     15.046.0017-A          118.83 

     15.046.0018-0          167.71 

     15.046.0018-A          147.76 

     15.047.0010-0           53.75 

     15.047.0010-A           52.85 

     15.047.0011-0           69.51 

     15.047.0011-A           68.49 

     15.047.0012-0           80.35 

     15.047.0012-A           79.15 

     15.047.0013-0           87.60 

     15.047.0013-A           86.28 

     15.047.0014-0           94.68 

     15.047.0014-A           93.30 

     15.047.0015-0          162.14 

     15.047.0015-A          160.64 

     15.047.0016-0          189.31 

     15.047.0016-A          187.63 

     15.047.0017-0          197.31 

     15.047.0017-A          195.51 

     15.047.0018-0          247.40 

     15.047.0018-A          245.31 

     15.058.0010-0           29.09 

     15.058.0010-A           29.09 

     15.058.0015-0           30.55 

     15.058.0015-A           30.55 

     15.058.0020-0           35.75 

     15.058.0020-A           35.75 

     15.058.0050-0           23.07 

     15.058.0050-A           23.07 

     15.058.0055-0           26.50 

     15.058.0055-A           26.50 

     15.058.0060-0           27.98 

     15.058.0060-A           27.98 

     15.065.0010-0        2,612.46 

     15.065.0010-A        2,466.98 

     15.065.0011-0        2,821.54 

     15.065.0011-A        2,676.09 

     15.065.0015-0        3,566.14 

     15.065.0015-A        3,329.13 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.065.0016-0        3,833.21 

     15.065.0016-A        3,596.20 

     15.065.0020-0        4,763.98 

     15.065.0020-A        4,429.64 

     15.065.0021-0        4,936.32 

     15.065.0021-A        4,605.75 

     15.065.0025-0        5,906.34 

     15.065.0025-A        5,552.86 

     15.065.0026-0        6,900.24 

     15.065.0026-A        6,442.33 

     15.066.0001-1          146.85 

     15.066.0001-B          146.85 

     15.066.0002-1          205.63 

     15.066.0002-B          205.63 

     15.066.0003-1          286.11 

     15.066.0003-B          286.11 

     15.066.0004-0          476.22 

     15.066.0004-A          476.22 

     15.066.0006-0          138.99 

     15.066.0006-A          138.99 

     15.066.0007-0          192.60 

     15.066.0007-A          192.60 

     15.066.0012-0          166.31 

     15.066.0012-A          166.31 

     15.066.0013-0          107.02 

     15.066.0013-A          107.02 

     15.066.0061-0        1,048.88 

     15.066.0061-A        1,048.88 

     15.066.0062-0        1,108.66 

     15.066.0062-A        1,108.66 

     15.066.0063-0        2,591.19 

     15.066.0063-A        2,591.19 

     15.066.0064-0        2,845.86 

     15.066.0064-A        2,845.86 

     15.066.0065-0        3,921.83 

     15.066.0065-A        3,921.83 

     15.066.0066-0        4,623.73 

     15.066.0066-A        4,623.73 

     15.066.0067-0        6,276.49 

     15.066.0067-A        6,276.49 

     15.066.0068-0          952.75 

     15.066.0068-A          952.75 

     15.066.0071-0        1,344.63 

     15.066.0071-A        1,344.63 

     15.066.0072-0        1,404.42 

     15.066.0072-A        1,404.42 

     15.066.0073-0        2,947.75 

     15.066.0073-A        2,947.75 

     15.066.0074-0        3,186.31 

     15.066.0074-A        3,186.31 

     15.066.0075-0        4,509.46 

     15.066.0075-A        4,509.46 

     15.066.0076-0        4,960.01 

     15.066.0076-A        4,960.01 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.066.0077-0        6,627.87 

     15.066.0077-A        6,627.87 

     15.066.0078-0        1,266.36 

     15.066.0078-A        1,266.36 

     15.067.0001-0          217.14 

     15.067.0001-A          208.74 

     15.067.0010-0          287.85 

     15.067.0010-A          278.26 

     15.067.0020-0          381.34 

     15.067.0020-A          370.55 

     15.068.0001-0           44.95 

     15.068.0001-A           38.96 

     15.068.0005-0           48.10 

     15.068.0005-A           41.69 

     15.068.0010-0           58.89 

     15.068.0010-A           51.04 

     15.068.0015-0           80.92 

     15.068.0015-A           70.13 

     15.068.0020-0          123.63 

     15.068.0020-A          107.15 

     15.068.0025-0          167.24 

     15.068.0025-A          144.94 

     15.068.0040-0           17.98 

     15.068.0040-A           15.58 

     15.068.0045-0           21.58 

     15.068.0045-A           18.70 

     15.068.0050-0           14.38 

     15.068.0050-A           12.46 

     15.068.0055-0           23.37 

     15.068.0055-A           20.26 

     15.068.0060-0           16.18 

     15.068.0060-A           14.02 

     15.068.0065-0           25.17 

     15.068.0065-A           21.82 

     15.068.0070-0           18.43 

     15.068.0070-A           15.97 

     15.068.0075-0           27.42 

     15.068.0075-A           23.76 

     15.068.0080-0           65.19 

     15.068.0080-A           56.49 

     15.068.0085-0           45.85 

     15.068.0085-A           39.74 

     15.068.0090-0           45.85 

     15.068.0090-A           39.74 

     15.068.0095-0           30.57 

     15.068.0095-A           26.49 

     15.069.0001-0          300.32 

     15.069.0001-A          267.23 

     15.069.0010-0          301.50 

     15.069.0010-A          268.25 

     15.069.0020-0          303.15 

     15.069.0020-A          269.68 

     15.070.0010-0        2,025.17 

     15.070.0010-A        1,887.26 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.070.0011-0        2,667.78 

     15.070.0011-A        2,489.31 

     15.070.0012-0        2,831.32 

     15.070.0012-A        2,664.66 

     15.070.0013-0        4,008.80 

     15.070.0013-A        3,773.87 

     15.071.0010-0          566.18 

     15.071.0010-A          541.43 

     15.071.0011-0          326.73 

     15.071.0011-A          314.06 

     15.071.0012-1          700.32 

     15.071.0012-B          666.96 

     15.075.0010-0        1,541.13 

     15.075.0010-A        1,448.32 

     15.075.0011-0        1,931.59 

     15.075.0011-A        1,824.29 

     15.080.0010-0        1,479.90 

     15.080.0010-A        1,365.26 

     15.080.0011-0        1,757.19 

     15.080.0011-A        1,635.26 

     15.080.0012-0        2,322.22 

     15.080.0012-A        2,189.99 

     16.001.0050-0          135.73 

     16.001.0050-A          128.53 

     16.001.0051-0          144.40 

     16.001.0051-A          135.77 

     16.001.0055-0          134.09 

     16.001.0055-A          126.60 

     16.001.0056-0          158.07 

     16.001.0056-A          149.43 

     16.001.0060-0           43.86 

     16.001.0060-A           42.36 

     16.001.0061-0           54.37 

     16.001.0061-A           52.57 

     16.001.0065-0        1,458.52 

     16.001.0065-A        1,344.81 

     16.001.0066-0        2,005.41 

     16.001.0066-A        1,868.95 

     16.001.0067-0        1,754.05 

     16.001.0067-A        1,621.39 

     16.001.0068-0        2,086.51 

     16.001.0068-A        1,927.31 

     16.001.0069-0        2,222.55 

     16.001.0069-A        2,070.94 

     16.001.0070-0        2,642.95 

     16.001.0070-A        2,461.01 

     16.001.0071-0        2,583.75 

     16.001.0071-A        2,413.18 

     16.001.0072-0        3,074.29 

     16.001.0072-A        2,869.61 

     16.001.0073-0        3,358.21 

     16.001.0073-A        3,168.69 

     16.001.0074-0        4,001.54 

     16.001.0074-A        3,774.11 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.001.0075-0        3,783.63 

     16.001.0075-A        3,575.16 

     16.001.0076-0        4,508.12 

     16.001.0076-A        4,257.95 

     16.001.0077-0        4,188.96 

     16.001.0077-A        3,961.53 

     16.001.0078-0        4,992.41 

     16.001.0078-A        4,719.50 

     16.001.0079-0        4,949.98 

     16.001.0079-A        4,698.87 

     16.001.0080-0        5,901.71 

     16.001.0080-A        5,600.37 

     16.001.0081-0        5,454.64 

     16.001.0081-A        5,175.10 

     16.001.0082-0        6,505.20 

     16.001.0082-A        6,169.75 

     16.001.0083-0        6,292.06 

     16.001.0083-A        5,960.40 

     16.001.0084-0        7,506.18 

     16.001.0084-A        7,108.19 

     16.001.0085-0           48.43 

     16.001.0085-A           46.03 

     16.001.0086-0           41.06 

     16.001.0086-A           39.26 

     16.001.0087-0           30.15 

     16.001.0087-A           28.96 

     16.001.0088-0           36.17 

     16.001.0088-A           34.73 

     16.001.0089-0           54.15 

     16.001.0089-A           52.65 

     16.001.0090-0           64.96 

     16.001.0090-A           63.16 

     16.001.0091-0           75.78 

     16.001.0091-A           73.98 

     16.001.0092-0           90.92 

     16.001.0092-A           88.76 

     16.001.0093-0          102.13 

     16.001.0093-A          100.03 

     16.001.0094-0          122.54 

     16.001.0094-A          120.02 

     16.001.0102-0          156.98 

     16.001.0102-A          154.58 

     16.001.0103-0          188.36 

     16.001.0103-A          185.48 

     16.001.0110-0           25.16 

     16.001.0110-A           24.08 

     16.001.0115-0           29.88 

     16.001.0115-A           28.62 

     16.001.0116-0           31.63 

     16.001.0116-A           30.43 

     16.001.0117-0           37.92 

     16.001.0117-A           36.48 

     16.001.0118-0            9.44 

     16.001.0118-A            8.84 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.001.0119-0           11.29 

     16.001.0119-A           10.57 

     16.002.0005-0          109.96 

     16.002.0005-A          103.41 

     16.002.0010-0          152.98 

     16.002.0010-A          139.48 

     16.002.0012-0           73.96 

     16.002.0012-A           67.41 

     16.002.0015-0           31.04 

     16.002.0015-A           27.92 

     16.002.0025-0           59.64 

     16.002.0025-A           53.55 

     16.003.0004-0           49.55 

     16.003.0004-A           43.46 

     16.003.0020-0           22.12 

     16.003.0020-A           19.47 

     16.003.0030-0           57.81 

     16.003.0030-A           54.12 

     16.003.0050-0          118.51 

     16.003.0050-A          109.12 

     16.004.0015-0           47.00 

     16.004.0015-A           45.21 

     16.004.0018-0           69.84 

     16.004.0018-A           68.04 

     16.004.0025-0          160.49 

     16.004.0025-A          155.38 

     16.004.0030-0          142.71 

     16.004.0030-A          140.92 

     16.004.0035-0          118.00 

     16.004.0035-A          116.68 

     16.004.0040-0           71.36 

     16.004.0040-A           70.16 

     16.004.0042-0           56.42 

     16.004.0042-A           55.47 

     16.004.0045-0           62.97 

     16.004.0045-A           61.77 

     16.004.0047-0           41.63 

     16.004.0047-A           40.69 

     16.004.0050-0          107.04 

     16.004.0050-A          104.40 

     16.004.0055-0           75.30 

     16.004.0055-A           74.16 

     16.005.0001-0           76.57 

     16.005.0001-A           74.77 

     16.005.0004-0           96.83 

     16.005.0004-A           95.03 

     16.005.0005-0           86.93 

     16.005.0005-A           85.38 

     16.005.0006-0           75.27 

     16.005.0006-A           73.47 

     16.005.0007-0           99.84 

     16.005.0007-A           98.04 

     16.005.0008-0           86.93 

     16.005.0008-A           85.38 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.005.0012-0           86.03 

     16.005.0012-A           84.60 

     16.005.0015-0          136.49 

     16.005.0015-A          128.60 

     16.005.0018-0          213.82 

     16.005.0018-A          205.93 

     16.005.0025-0           94.50 

     16.005.0025-A           86.61 

     16.005.0027-0          141.06 

     16.005.0027-A          133.05 

     16.005.0028-0           90.39 

     16.005.0028-A           83.28 

     16.005.0030-0           84.68 

     16.005.0030-A           82.88 

     16.005.0035-0           93.38 

     16.005.0035-A           91.58 

     16.005.0050-0          165.42 

     16.005.0050-A          157.41 

     16.005.0052-0          162.99 

     16.005.0052-A          154.98 

     16.005.0054-0          128.39 

     16.005.0054-A          126.59 

     16.005.0056-0          119.74 

     16.005.0056-A          117.94 

     16.005.0058-0          146.92 

     16.005.0058-A          140.93 

     16.005.0060-0          143.93 

     16.005.0060-A          137.94 

     16.005.0070-0          154.74 

     16.005.0070-A          153.99 

     16.005.0075-0          195.37 

     16.005.0075-A          192.39 

     16.006.0001-0          195.73 

     16.006.0001-A          194.23 

     16.007.0011-0          232.39 

     16.007.0011-A          230.51 

     16.007.0012-0          295.87 

     16.007.0012-A          293.99 

     16.007.0013-0          241.41 

     16.007.0013-A          238.59 

     16.007.0014-0          326.79 

     16.007.0014-A          323.97 

     16.007.0015-0          285.20 

     16.007.0015-A          281.44 

     16.007.0016-0          370.88 

     16.007.0016-A          367.12 

     16.007.0017-0          332.73 

     16.007.0017-A          328.35 

     16.007.0018-0          396.99 

     16.007.0018-A          392.61 

     16.007.0021-0           61.73 

     16.007.0021-A           59.93 

     16.007.0023-0           93.73 

     16.007.0023-A           91.93 



 

        Código                      Preço 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.007.0025-0           89.53 

     16.007.0025-A           82.33 

     16.007.0027-0          126.67 

     16.007.0027-A          117.33 

     16.007.0030-0          161.93 

     16.007.0030-A          150.70 

     16.007.0038-0           76.61 

     16.007.0038-A           69.42 

     16.008.0005-0           67.97 

     16.008.0005-A           66.17 

     16.008.0030-0           82.20 

     16.008.0030-A           81.25 

     16.009.0001-0          185.58 

     16.009.0001-A          177.69 

     16.009.0002-0          269.90 

     16.009.0002-A          262.01 

     16.009.0005-0          480.12 

     16.009.0005-A          472.23 

     16.010.0020-0          669.50 

     16.010.0020-A          669.50 

     16.011.0005-0          491.31 

     16.011.0005-A          476.57 

     16.011.0015-0       19,077.36 

     16.011.0015-A       18,196.23 

     16.011.0030-0          417.83 

     16.011.0030-A          414.23 

     16.011.0045-0          145.60 

     16.011.0045-A          143.43 

     16.011.0050-0          147.50 

     16.011.0050-A          145.33 

     16.012.0005-0          436.69 

     16.012.0005-A          413.62 

     16.013.0001-0           62.07 

     16.013.0001-A           53.79 

     16.013.0002-0          129.65 

     16.013.0002-A          112.37 

     16.013.0004-0           26.40 

     16.013.0004-A           22.87 

     16.013.0005-0           22.47 

     16.013.0005-A           19.48 

     16.013.0006-0           23.64 

     16.013.0006-A           20.49 

     16.013.0007-0           20.23 

     16.013.0007-A           17.53 

     16.013.0009-0           17.98 

     16.013.0009-A           15.58 

     16.013.0010-0           24.36 

     16.013.0010-A           21.11 

     16.013.0015-0           80.92 

     16.013.0015-A           70.13 

     16.015.0001-0           31.90 

     16.015.0001-A           30.70 

     16.015.0005-0           44.98 

     16.015.0005-A           43.72 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.015.0010-0           28.27 

     16.015.0010-A           27.02 

     16.020.0001-0           95.95 

     16.020.0001-A           91.15 

     16.020.0002-0          110.52 

     16.020.0002-A          105.72 

     16.020.0003-0          188.19 

     16.020.0003-A          183.40 

     16.020.0004-0          159.73 

     16.020.0004-A          153.50 

     16.020.0005-0           93.24 

     16.020.0005-A           88.44 

     16.020.0006-0          344.22 

     16.020.0006-A          337.98 

     16.020.0008-0          119.71 

     16.020.0008-A          114.91 

     16.020.0009-0          207.24 

     16.020.0009-A          201.01 

     16.020.0012-0           22.17 

     16.020.0012-A           21.67 

     16.021.0002-0          178.48 

     16.021.0002-A          171.28 

     16.021.0003-0          215.40 

     16.021.0003-A          210.01 

     16.021.0005-0           87.40 

     16.021.0005-A           79.61 

     16.022.0002-0          103.93 

     16.022.0002-A           97.34 

     16.022.0004-0          132.93 

     16.022.0004-A          126.34 

     16.022.0006-0          104.00 

     16.022.0006-A           96.80 

     16.022.0010-0           73.82 

     16.022.0010-A           68.42 

     16.022.0012-0          105.76 

     16.022.0012-A          100.36 

     16.023.0004-0          118.84 

     16.023.0004-A          111.65 

     16.023.0005-0          175.99 

     16.023.0005-A          168.50 

     16.024.0004-0          121.64 

     16.024.0004-A          116.24 

     16.024.0005-0          138.12 

     16.024.0005-A          132.73 

     16.024.0006-0           91.65 

     16.024.0006-A           86.25 

     16.024.0007-0          104.10 

     16.024.0007-A           98.71 

     16.024.0009-0          115.49 

     16.024.0009-A          110.09 

     16.024.0015-0          177.47 

     16.024.0015-A          170.88 

     16.025.0015-0          225.86 

     16.025.0015-A          218.36 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.026.0001-0          163.96 

     16.026.0001-A          156.44 

     16.026.0002-0          113.53 

     16.026.0002-A          105.89 

     16.026.0005-0          149.89 

     16.026.0005-A          142.84 

     16.026.0010-0           90.55 

     16.026.0010-A           83.51 

     16.026.0030-0           84.77 

     16.026.0030-A           76.00 

     16.027.0001-0          115.67 

     16.027.0001-A          108.62 

     16.028.0015-0          107.20 

     16.028.0015-A          100.16 

     16.028.0020-0           75.03 

     16.028.0020-A           67.08 

     16.028.0022-0           75.03 

     16.028.0022-A           67.08 

     16.028.0023-0          228.37 

     16.028.0023-A          221.33 

     16.028.0026-0          257.27 

     16.028.0026-A          252.72 

     16.029.0001-0          232.15 

     16.029.0001-A          224.60 

     16.030.0001-0           24.96 

     16.030.0001-A           24.01 

     16.030.0005-0           13.45 

     16.030.0005-A           12.84 

     16.030.0007-0            5.81 

     16.030.0007-A            5.43 

     16.030.0009-0           43.81 

     16.030.0009-A           42.64 

     16.030.0010-0          165.10 

     16.030.0010-A          160.06 

     16.030.0013-0          109.07 

     16.030.0013-A          104.71 

     16.030.0030-0           89.58 

     16.030.0030-A           84.29 

     16.031.0025-0          106.38 

     16.031.0025-A           98.59 

     16.032.0001-0          230.26 

     16.032.0001-A          222.96 

     16.033.0002-0           54.54 

     16.033.0002-A           53.41 

     16.034.0003-0          120.87 

     16.034.0003-A          113.08 

     16.034.0006-0           20.91 

     16.034.0006-A           19.11 

     16.035.0005-0           41.08 

     16.035.0005-A           39.28 

     16.036.0010-0          164.41 

     16.036.0010-A          161.51 

     16.036.0015-0          196.50 

     16.036.0015-A          193.12 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.036.0020-0          314.18 

     16.036.0020-A          310.33 

     16.036.0022-0          387.75 

     16.036.0022-A          383.61 

     16.036.0025-0           68.88 

     16.036.0025-A           67.30 

     16.036.0030-0          167.61 

     16.036.0030-A          164.71 

     16.036.0035-0          200.19 

     16.036.0035-A          196.81 

     16.036.0040-0          319.59 

     16.036.0040-A          315.74 

     16.036.0043-0          395.13 

     16.036.0043-A          390.99 

     16.036.0050-0          211.70 

     16.036.0050-A          208.20 

     16.036.0055-0          252.35 

     16.036.0055-A          248.38 

     16.036.0060-0          404.27 

     16.036.0060-A          399.82 

     16.036.0062-0          499.25 

     16.036.0062-A          494.50 

     16.036.0065-0           90.49 

     16.036.0065-A           88.32 

     16.036.0070-0          214.90 

     16.036.0070-A          211.40 

     16.036.0075-0          256.04 

     16.036.0075-A          252.07 

     16.036.0080-0          409.68 

     16.036.0080-A          405.23 

     16.036.0083-0          506.63 

     16.036.0083-A          501.88 

     17.012.0010-0           10.13 

     17.012.0010-A            8.84 

     17.012.0011-0           13.46 

     17.012.0011-A           11.74 

     17.012.0012-0           11.01 

     17.012.0012-A            9.71 

     17.012.0013-0           14.34 

     17.012.0013-A           12.62 

     17.012.0015-0           15.42 

     17.012.0015-A           13.47 

     17.012.0030-0            4.33 

     17.012.0030-A            3.83 

     17.012.0040-0           18.97 

     17.012.0040-A           17.55 

     17.013.0030-0          120.02 

     17.013.0030-A          118.40 

     17.013.0031-0          231.19 

     17.013.0031-A          229.11 

     17.013.0070-0           24.33 

     17.013.0070-A           22.72 

     17.013.0095-1           33.52 

     17.013.0095-B           31.10 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.013.0100-0           56.36 

     17.013.0100-A           51.86 

     17.014.0010-0           20.00 

     17.014.0010-A           20.00 

     17.014.0015-0           20.00 

     17.014.0015-A           20.00 

     17.017.0010-0           25.14 

     17.017.0010-A           22.30 

     17.017.0020-0           10.08 

     17.017.0020-A            9.47 

     17.017.0030-0           37.68 

     17.017.0030-A           33.89 

     17.017.0040-0           26.53 

     17.017.0040-A           23.91 

     17.017.0041-0           13.13 

     17.017.0041-A           11.95 

     17.017.0042-0            2.95 

     17.017.0042-A            2.72 

     17.017.0050-0           39.78 

     17.017.0050-A           35.99 

     17.017.0053-0           15.43 

     17.017.0053-A           13.96 

     17.017.0060-0           16.85 

     17.017.0060-A           15.19 

     17.017.0061-0           21.72 

     17.017.0061-A           19.59 

     17.017.0062-0           12.12 

     17.017.0062-A           11.17 

     17.017.0070-0           36.57 

     17.017.0070-A           35.34 

     17.017.0100-0           49.04 

     17.017.0100-A           45.25 

     17.017.0110-0           31.21 

     17.017.0110-A           28.71 

     17.017.0120-1            8.46 

     17.017.0120-B            7.86 

     17.017.0130-0           18.43 

     17.017.0130-A           16.88 

     17.017.0140-0           10.08 

     17.017.0140-A            9.47 

     17.017.0150-0           16.53 

     17.017.0150-A           15.10 

     17.017.0155-0           21.92 

     17.017.0155-A           20.11 

     17.017.0160-0           17.47 

     17.017.0160-A           15.75 

     17.017.0161-0           13.73 

     17.017.0161-A           12.31 

     17.017.0169-0           50.30 

     17.017.0169-A           46.38 

     17.017.0175-0           19.69 

     17.017.0175-A           18.03 

     17.017.0176-0           22.18 

     17.017.0176-A           20.01 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.017.0225-0           19.76 

     17.017.0225-A           17.34 

     17.017.0227-0            6.01 

     17.017.0227-A            5.28 

     17.017.0228-0           13.14 

     17.017.0228-A           11.62 

     17.017.0230-0           12.98 

     17.017.0230-A           11.46 

     17.017.0240-0            9.42 

     17.017.0240-A            8.30 

     17.017.0245-0           38.80 

     17.017.0245-A           34.69 

     17.017.0300-1           21.11 

     17.017.0300-B           19.31 

     17.017.0301-0           17.67 

     17.017.0301-A           16.12 

     17.017.0320-0           21.73 

     17.017.0320-A           19.92 

     17.017.0321-0           17.63 

     17.017.0321-A           16.08 

     17.017.0350-0           25.74 

     17.017.0350-A           24.55 

     17.017.0360-0           21.46 

     17.017.0360-A           19.66 

     17.017.0361-0           16.87 

     17.017.0361-A           15.32 

     17.017.0362-0            5.19 

     17.017.0362-A            4.67 

     17.017.0365-0           23.05 

     17.017.0365-A           21.76 

     17.017.0370-0           48.21 

     17.017.0370-A           43.71 

     17.018.0010-0           22.33 

     17.018.0010-A           19.84 

     17.018.0015-0           10.11 

     17.018.0015-A            8.92 

     17.018.0020-0           10.92 

     17.018.0020-A            9.69 

     17.018.0031-0           30.49 

     17.018.0031-A           27.41 

     17.018.0041-0            6.49 

     17.018.0041-A            5.78 

     17.018.0044-0           10.26 

     17.018.0044-A            9.26 

     17.018.0050-0           19.17 

     17.018.0050-A           18.08 

     17.018.0060-0           31.98 

     17.018.0060-A           28.79 

     17.018.0080-0           16.57 

     17.018.0080-A           14.91 

     17.018.0081-0            6.16 

     17.018.0081-A            5.45 

     17.018.0082-0           15.24 

     17.018.0082-A           13.69 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.018.0110-0           18.27 

     17.018.0110-A           16.61 

     17.018.0111-0           36.54 

     17.018.0111-A           33.23 

     17.018.0112-0           28.80 

     17.018.0112-A           26.05 

     17.018.0113-0           34.75 

     17.018.0113-A           31.43 

     17.018.0115-0           46.34 

     17.018.0115-A           41.84 

     17.018.0116-0            6.56 

     17.018.0116-A            5.85 

     17.018.0117-0           13.98 

     17.018.0117-A           12.65 

     17.018.0185-0           34.32 

     17.018.0185-A           31.09 

     17.018.0190-0           40.65 

     17.018.0190-A           37.41 

     17.018.0200-0           35.92 

     17.018.0200-A           33.73 

     17.018.0210-0           63.98 

     17.018.0210-A           60.89 

     17.018.0250-0           18.43 

     17.018.0250-A           16.77 

     17.018.0251-0           36.87 

     17.018.0251-A           33.55 

     17.018.0252-0           28.96 

     17.018.0252-A           26.21 

     17.018.0253-0           34.91 

     17.018.0253-A           31.59 

     17.018.0254-0           46.50 

     17.018.0254-A           42.00 

     17.018.0260-0            6.61 

     17.018.0260-A            5.90 

     17.018.0265-0           47.13 

     17.018.0265-A           42.63 

     17.020.0010-0           15.59 

     17.020.0010-A           14.17 

     17.020.0021-0            6.44 

     17.020.0021-A            5.73 

     17.020.0030-1           86.01 

     17.020.0030-B           75.00 

     17.020.0040-0           79.68 

     17.020.0040-A           69.97 

     17.020.0050-0           11.63 

     17.020.0050-A           10.44 

     17.020.0060-0           12.29 

     17.020.0060-A           10.77 

     17.020.0061-0            3.28 

     17.020.0061-A            2.86 

     17.020.0070-0           16.30 

     17.020.0070-A           14.88 

     17.020.0071-0           21.02 

     17.020.0071-A           18.85 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.020.0072-0           13.69 

     17.020.0072-A           12.27 

     17.020.0075-0           42.04 

     17.020.0075-A           37.70 

     17.025.0005-1           44.29 

     17.025.0005-B           39.79 

     17.025.0006-0           29.23 

     17.025.0006-A           27.57 

     17.025.0007-0           22.82 

     17.025.0007-A           20.87 

     17.025.0008-0           29.14 

     17.025.0008-A           26.89 

     17.025.0009-0           10.91 

     17.025.0009-A            9.73 

     17.025.0010-0            6.45 

     17.025.0010-A            5.94 

     17.025.0040-1            3.66 

     17.025.0040-B            3.28 

     17.025.0041-0            3.42 

     17.025.0041-A            3.04 

     17.035.0010-0            6.28 

     17.035.0010-A            5.53 

     17.035.0020-0            8.17 

     17.035.0020-A            7.16 

     17.035.0030-0           34.76 

     17.035.0030-A           34.00 

     17.035.0040-0           54.61 

     17.035.0040-A           53.61 

     17.035.0045-0            8.21 

     17.035.0045-A            7.79 

     17.040.0020-0           75.11 

     17.040.0020-A           66.65 

     17.040.0021-0           69.53 

     17.040.0021-A           61.07 

     17.040.0022-0           38.72 

     17.040.0022-A           34.09 

     17.040.0024-0           15.52 

     17.040.0024-A           14.10 

     17.040.0050-0           41.07 

     17.040.0050-A           36.58 

     18.002.0010-0          228.76 

     18.002.0010-A          228.76 

     18.002.0012-0          260.86 

     18.002.0012-A          260.86 

     18.002.0013-0          324.93 

     18.002.0013-A          324.93 

     18.002.0014-0          957.70 

     18.002.0014-A          957.70 

     18.002.0015-0          926.87 

     18.002.0015-A          926.87 

     18.002.0016-0          937.23 

     18.002.0016-A          937.23 

     18.002.0019-0          152.92 

     18.002.0019-A          152.92 



 

        Código                      Preço 
 
 
 
 

Página 322 de 408 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.002.0022-0          606.22 

     18.002.0022-A          606.22 

     18.002.0023-0          363.90 

     18.002.0023-A          363.90 

     18.002.0026-0          203.74 

     18.002.0026-A          203.74 

     18.002.0027-0          259.79 

     18.002.0027-A          259.79 

     18.002.0028-0          119.93 

     18.002.0028-A          119.93 

     18.002.0029-0          292.59 

     18.002.0029-A          292.59 

     18.002.0030-0          490.46 

     18.002.0030-A          490.46 

     18.002.0031-0          647.15 

     18.002.0031-A          647.15 

     18.002.0040-0          394.43 

     18.002.0040-A          394.43 

     18.002.0055-0          279.08 

     18.002.0055-A          279.08 

     18.002.0065-0          361.64 

     18.002.0065-A          361.64 

     18.002.0070-0          496.49 

     18.002.0070-A          496.49 

     18.002.0080-0          204.90 

     18.002.0080-A          204.90 

     18.002.0085-0          407.53 

     18.002.0085-A          407.53 

     18.002.0090-0          632.39 

     18.002.0090-A          632.39 

     18.003.0003-0          152.23 

     18.003.0003-A          152.23 

     18.003.0005-0          143.26 

     18.003.0005-A          143.26 

     18.003.0007-0        1,551.92 

     18.003.0007-A        1,551.92 

     18.003.0015-0           80.52 

     18.003.0015-A           80.52 

     18.003.0020-0          785.68 

     18.003.0020-A          785.68 

     18.004.0001-0        1,038.64 

     18.004.0001-A        1,038.64 

     18.004.0005-0        1,431.36 

     18.004.0005-A        1,431.36 

     18.005.0010-0           40.47 

     18.005.0010-A           38.60 

     18.005.0012-0           43.79 

     18.005.0012-A           41.92 

     18.005.0013-0           36.67 

     18.005.0013-A           34.80 

     18.005.0015-0           92.23 

     18.005.0015-A           92.16 

     18.005.0018-0           22.72 

     18.005.0018-A           22.65 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.005.0027-0           45.48 

     18.005.0027-A           45.41 

     18.005.0030-0          102.33 

     18.005.0030-A          101.90 

     18.005.0035-0           85.37 

     18.005.0035-A           83.57 

     18.006.0005-0           72.34 

     18.006.0005-A           72.34 

     18.006.0007-0           98.56 

     18.006.0007-A           98.56 

     18.006.0009-0          436.44 

     18.006.0009-A          436.44 

     18.006.0014-0           97.45 

     18.006.0014-A           97.45 

     18.006.0017-0          139.61 

     18.006.0017-A          139.61 

     18.006.0020-0          229.65 

     18.006.0020-A          229.65 

     18.006.0023-0          449.80 

     18.006.0023-A          449.80 

     18.006.0024-0          201.60 

     18.006.0024-A          201.60 

     18.006.0025-0           47.32 

     18.006.0025-A           47.32 

     18.006.0026-0           97.49 

     18.006.0026-A           97.49 

     18.006.0028-0          319.74 

     18.006.0028-A          319.74 

     18.006.0033-0          413.93 

     18.006.0033-A          413.93 

     18.006.0037-0          219.43 

     18.006.0037-A          219.43 

     18.006.0040-0           26.18 

     18.006.0040-A           24.31 

     18.006.0043-0           44.83 

     18.006.0043-A           42.96 

     18.006.0050-0           26.18 

     18.006.0050-A           24.31 

     18.006.0052-0           23.30 

     18.006.0052-A           21.43 

     18.006.0054-0           18.76 

     18.006.0054-A           16.89 

     18.006.0056-0           65.77 

     18.006.0056-A           62.02 

     18.007.0039-0           51.40 

     18.007.0039-A           51.40 

     18.007.0041-0           98.78 

     18.007.0041-A           98.78 

     18.007.0042-0            5.92 

     18.007.0042-A            5.92 

     18.007.0043-0            7.11 

     18.007.0043-A            7.11 

     18.007.0045-0          235.86 

     18.007.0045-A          235.86 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.007.0049-0           41.10 

     18.007.0049-A           41.10 

     18.007.0051-0           44.28 

     18.007.0051-A           44.28 

     18.007.0060-0           96.73 

     18.007.0060-A           96.73 

     18.007.0065-0          189.44 

     18.007.0065-A          189.44 

     18.007.0070-0           52.44 

     18.007.0070-A           52.44 

     18.007.0075-0          277.93 

     18.007.0075-A          277.93 

     18.007.0080-0           83.17 

     18.007.0080-A           83.17 

     18.007.0090-0          176.66 

     18.007.0090-A          176.66 

     18.008.0005-0            9.77 

     18.008.0005-A            9.77 

     18.008.0007-0            7.74 

     18.008.0007-A            7.74 

     18.009.0058-0           58.77 

     18.009.0058-A           58.77 

     18.009.0060-0          152.86 

     18.009.0060-A          152.86 

     18.009.0065-0           70.53 

     18.009.0065-A           70.53 

     18.009.0066-0           73.44 

     18.009.0066-A           73.44 

     18.009.0070-0           99.96 

     18.009.0070-A           99.96 

     18.009.0073-0          231.78 

     18.009.0073-A          231.78 

     18.009.0074-0          287.58 

     18.009.0074-A          287.58 

     18.009.0076-0           32.95 

     18.009.0076-A           32.95 

     18.009.0078-0           24.87 

     18.009.0078-A           24.87 

     18.009.0079-0           27.30 

     18.009.0079-A           27.30 

     18.009.0080-0          790.71 

     18.009.0080-A          790.71 

     18.009.0081-0          315.23 

     18.009.0081-A          315.23 

     18.009.0086-0           42.69 

     18.009.0086-A           42.69 

     18.009.0101-0          595.02 

     18.009.0101-A          595.02 

     18.009.0102-0          679.81 

     18.009.0102-A          679.81 

     18.009.0105-0           61.69 

     18.009.0105-A           61.69 

     18.009.0110-0           82.30 

     18.009.0110-A           82.30 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.009.0115-0          328.57 

     18.009.0115-A          328.57 

     18.009.0120-0          152.83 

     18.009.0120-A          152.83 

     18.011.0003-0           22.78 

     18.011.0003-A           20.98 

     18.011.0005-0           22.78 

     18.011.0005-A           20.98 

     18.012.0090-0           58.80 

     18.012.0090-A           55.81 

     18.012.0093-0           96.66 

     18.012.0093-A           93.67 

     18.012.0096-0          126.50 

     18.012.0096-A          123.51 

     18.012.0100-0          212.85 

     18.012.0100-A          209.25 

     18.012.0102-0          274.17 

     18.012.0102-A          270.57 

     18.013.0106-0           26.95 

     18.013.0106-A           26.95 

     18.013.0108-0           22.81 

     18.013.0108-A           22.81 

     18.013.0109-0           16.93 

     18.013.0109-A           16.93 

     18.013.0110-0           58.40 

     18.013.0110-A           58.40 

     18.013.0111-0           24.19 

     18.013.0111-A           24.19 

     18.013.0112-0           82.30 

     18.013.0112-A           82.30 

     18.013.0113-0            3.98 

     18.013.0113-A            3.98 

     18.013.0115-0            0.84 

     18.013.0115-A            0.84 

     18.013.0117-0           92.15 

     18.013.0117-A           92.15 

     18.013.0118-0           87.76 

     18.013.0118-A           87.76 

     18.013.0119-0           74.97 

     18.013.0119-A           74.97 

     18.013.0121-0          102.58 

     18.013.0121-A          102.58 

     18.013.0123-0           10.98 

     18.013.0123-A           10.98 

     18.013.0124-0           14.58 

     18.013.0124-A           14.58 

     18.013.0126-0           21.58 

     18.013.0126-A           21.58 

     18.013.0127-0            6.08 

     18.013.0127-A            6.08 

     18.013.0128-0           20.50 

     18.013.0128-A           20.50 

     18.013.0130-0           14.32 

     18.013.0130-A           14.32 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.013.0133-0            4.11 

     18.013.0133-A            4.11 

     18.013.0136-0            3.96 

     18.013.0136-A            3.96 

     18.013.0140-0           22.21 

     18.013.0140-A           22.21 

     18.013.0143-0            9.06 

     18.013.0143-A            9.06 

     18.013.0144-0            1.81 

     18.013.0144-A            1.81 

     18.013.0146-0          227.83 

     18.013.0146-A          227.83 

     18.013.0148-0          322.39 

     18.013.0148-A          322.39 

     18.013.0155-0           45.33 

     18.013.0155-A           45.33 

     18.013.0156-0           36.15 

     18.013.0156-A           36.15 

     18.013.0158-0          412.89 

     18.013.0158-A          409.90 

     18.013.0165-0            9.49 

     18.013.0165-A            9.49 

     18.013.0167-0           17.03 

     18.013.0167-A           17.03 

     18.013.0170-0          429.30 

     18.013.0170-A          429.30 

     18.015.0036-0        4,880.00 

     18.015.0036-A        4,880.00 

     18.015.0037-0        4,880.00 

     18.015.0037-A        4,880.00 

     18.015.0039-0        6,034.00 

     18.015.0039-A        6,034.00 

     18.015.0040-0        6,034.00 

     18.015.0040-A        6,034.00 

     18.015.0042-0        6,795.00 

     18.015.0042-A        6,795.00 

     18.015.0043-0        6,795.00 

     18.015.0043-A        6,795.00 

     18.015.0045-0        7,502.00 

     18.015.0045-A        7,502.00 

     18.015.0046-0        7,502.00 

     18.015.0046-A        7,502.00 

     18.015.0048-0       10,756.00 

     18.015.0048-A       10,756.00 

     18.015.0049-0       10,756.00 

     18.015.0049-A       10,756.00 

     18.015.0052-0       16,263.00 

     18.015.0052-A       16,263.00 

     18.015.0053-0       16,263.00 

     18.015.0053-A       16,263.00 

     18.015.0055-0       18,184.00 

     18.015.0055-A       18,184.00 

     18.015.0056-0       18,184.00 

     18.015.0056-A       18,184.00 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.015.0060-0          693.71 

     18.015.0060-A          693.71 

     18.015.0062-0        1,380.00 

     18.015.0062-A        1,380.00 

     18.015.0064-0        1,771.50 

     18.015.0064-A        1,771.50 

     18.015.0066-0        2,184.22 

     18.015.0066-A        2,184.22 

     18.015.0080-0          471.25 

     18.015.0080-A          471.25 

     18.015.0081-0          926.90 

     18.015.0081-A          926.90 

     18.015.0082-0        1,761.14 

     18.015.0082-A        1,761.14 

     18.015.0083-0        1,350.49 

     18.015.0083-A        1,350.49 

     18.015.0084-0        1,019.70 

     18.015.0084-A        1,019.70 

     18.015.0085-0          455.89 

     18.015.0085-A          455.89 

     18.016.0001-0        8,009.22 

     18.016.0001-A        7,991.24 

     18.016.0002-0        6,927.34 

     18.016.0002-A        6,913.25 

     18.016.0003-0        6,136.94 

     18.016.0003-A        6,126.81 

     18.016.0004-0          632.67 

     18.016.0004-A          628.65 

     18.016.0005-0          586.47 

     18.016.0005-A          582.45 

     18.016.0006-0        1,007.49 

     18.016.0006-A        1,001.50 

     18.016.0007-0        1,123.55 

     18.016.0007-A        1,116.35 

     18.016.0008-0        1,231.87 

     18.016.0008-A        1,224.08 

     18.016.0010-0        4,869.50 

     18.016.0010-A        4,857.51 

     18.016.0015-0       12,179.65 

     18.016.0015-A       12,161.67 

     18.016.0020-0          712.57 

     18.016.0020-A          709.58 

     18.016.0025-0          424.35 

     18.016.0025-A          424.35 

     18.016.0027-0        2,808.23 

     18.016.0027-A        2,802.24 

     18.016.0030-0        2,730.27 

     18.016.0030-A        2,711.12 

     18.016.0035-0        2,849.37 

     18.016.0035-A        2,830.22 

     18.016.0040-0          581.42 

     18.016.0040-A          577.22 

     18.016.0042-0          774.46 

     18.016.0042-A          768.47 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.016.0045-0        1,108.24 

     18.016.0045-A        1,095.34 

     18.016.0050-0        1,107.15 

     18.016.0050-A        1,107.15 

     18.016.0051-0        1,182.75 

     18.016.0051-A        1,182.75 

     18.016.0055-0        1,756.65 

     18.016.0055-A        1,756.65 

     18.016.0060-0        1,359.43 

     18.016.0060-A        1,350.44 

     18.016.0070-0        1,806.08 

     18.016.0070-A        1,780.91 

     18.016.0080-0          895.81 

     18.016.0080-A          892.82 

     18.016.0100-0          434.95 

     18.016.0100-A          428.96 

     18.016.0105-0          149.76 

     18.016.0105-A          143.77 

     18.016.0106-0          166.61 

     18.016.0106-A          160.62 

     18.016.0107-0          148.98 

     18.016.0107-A          142.99 

     18.016.0108-0          163.02 

     18.016.0108-A          157.03 

     18.016.0110-0          286.43 

     18.016.0110-A          280.44 

     18.016.0111-0          322.09 

     18.016.0111-A          316.10 

     18.016.0120-0          344.81 

     18.016.0120-A          338.82 

     18.016.0125-0          108.99 

     18.016.0125-A          105.86 

     18.016.0130-0          418.95 

     18.016.0130-A          412.96 

     18.016.0135-0          336.95 

     18.016.0135-A          330.96 

     18.016.0140-0          830.66 

     18.016.0140-A          824.67 

     18.016.0200-0          330.79 

     18.016.0200-A          305.74 

     18.016.0205-0          489.61 

     18.016.0205-A          454.54 

     18.016.0210-0          642.70 

     18.016.0210-A          606.38 

     18.016.0215-0          850.89 

     18.016.0215-A          787.76 

     18.016.0220-0          163.09 

     18.016.0220-A          150.56 

     18.017.0020-0          123.60 

     18.017.0020-A          123.60 

     18.017.0021-0          211.15 

     18.017.0021-A          211.15 

     18.017.0022-0          499.18 

     18.017.0022-A          499.18 
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   Código                                Custo 

     18.017.0100-0        2,077.69 

     18.017.0100-A        2,077.69 

     18.017.0105-0       23,338.56 

     18.017.0105-A       23,338.56 

     18.018.0010-0          186.54 

     18.018.0010-A          185.70 

     18.018.0015-0        2,104.34 

     18.018.0015-A        2,104.34 

     18.018.0018-0        2,613.22 

     18.018.0018-A        2,613.22 

     18.018.0020-0        3,459.31 

     18.018.0020-A        3,459.31 

     18.018.0025-0        5,646.46 

     18.018.0025-A        5,646.46 

     18.018.0030-0        1,096.63 

     18.018.0030-A        1,094.25 

     18.018.0032-0        1,636.01 

     18.018.0032-A        1,633.63 

     18.018.0050-0          658.50 

     18.018.0050-A          658.50 

     18.018.0070-0        1,630.18 

     18.018.0070-A        1,630.18 

     18.018.0081-0        1,866.86 

     18.018.0081-A        1,863.73 

     18.018.0085-0        2,336.94 

     18.018.0085-A        2,336.94 

     18.018.0090-0        1,030.00 

     18.018.0090-A        1,030.00 

     18.018.0100-0        2,456.81 

     18.018.0100-A        2,456.81 

     18.018.0102-0           69.53 

     18.018.0102-A           69.53 

     18.019.0010-0           32.26 

     18.019.0010-A           32.26 

     18.019.0012-0          886.89 

     18.019.0012-A          886.89 

     18.021.0025-0          201.87 

     18.021.0025-A          201.87 

     18.021.0030-0          232.15 

     18.021.0030-A          232.15 

     18.021.0035-0          363.37 

     18.021.0035-A          363.37 

     18.021.0040-0          908.45 

     18.021.0040-A          908.45 

     18.021.0042-0        1,008.37 

     18.021.0042-A        1,008.37 

     18.021.0043-0        2,047.44 

     18.021.0043-A        2,047.44 

     18.021.0045-0        2,000.00 

     18.021.0045-A        2,000.00 

     18.021.0048-0        2,591.47 

     18.021.0048-A        2,591.47 

     18.021.0050-0        3,784.21 

     18.021.0050-A        3,784.21 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.021.0055-0        2,765.60 

     18.021.0055-A        2,765.60 

     18.021.0060-0        9,476.00 

     18.021.0060-A        9,476.00 

     18.021.0065-0       16,000.00 

     18.021.0065-A       16,000.00 

     18.021.0070-0       32,960.00 

     18.021.0070-A       32,960.00 

     18.021.0100-0      115,419.06 

     18.021.0100-A      113,725.14 

     18.021.0105-0      151,688.72 

     18.021.0105-A      149,994.80 

     18.022.0010-0          536.09 

     18.022.0010-A          504.46 

     18.022.0011-0          596.93 

     18.022.0011-A          563.47 

     18.022.0012-0       12,838.78 

     18.022.0012-A       11,877.38 

     18.022.0013-0          300.43 

     18.022.0013-A          281.68 

     18.022.0015-0          467.31 

     18.022.0015-A          440.58 

     18.023.0011-0          959.30 

     18.023.0011-A          888.45 

     18.023.0013-0          473.09 

     18.023.0013-A          448.20 

     18.023.0014-0          245.46 

     18.023.0014-A          229.82 

     18.023.0020-0          420.92 

     18.023.0020-A          396.87 

     18.024.0001-0        1,358.95 

     18.024.0001-A        1,268.09 

     18.024.0002-0        1,170.70 

     18.024.0002-A        1,090.75 

     18.024.0010-0          718.97 

     18.024.0010-A          662.91 

     18.024.0050-0        6,588.86 

     18.024.0050-A        6,170.36 

     18.025.0001-0        1,070.64 

     18.025.0001-A        1,070.64 

     18.025.0005-0          952.75 

     18.025.0005-A          952.75 

     18.025.0007-0        2,994.89 

     18.025.0007-A        2,994.89 

     18.025.0010-0          398.52 

     18.025.0010-A          398.52 

     18.025.0050-0      110,973.25 

     18.025.0050-A      110,973.25 

     18.025.0055-0      163,708.63 

     18.025.0055-A      163,708.63 

     18.025.0060-0      227,558.27 

     18.025.0060-A      227,558.27 

     18.025.0065-0      301,655.29 

     18.025.0065-A      301,655.29 
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     18.025.0070-0      333,678.00 

     18.025.0070-A      333,678.00 

     18.025.0075-0      379,687.45 

     18.025.0075-A      379,687.45 

     18.025.0080-0      479,015.46 

     18.025.0080-A      479,015.46 

     18.025.0085-0      560,487.27 

     18.025.0085-A      560,487.27 

     18.025.0090-0      598,510.05 

     18.025.0090-A      598,510.05 

     18.025.0095-0      687,584.81 

     18.025.0095-A      687,584.81 

     18.025.0150-0        9,888.00 

     18.025.0150-A        9,888.00 

     18.026.0008-0        4,259.17 

     18.026.0008-A        4,259.17 

     18.026.0010-0        3,335.40 

     18.026.0010-A        3,335.40 

     18.026.0012-0        2,234.07 

     18.026.0012-A        2,234.07 

     18.026.0015-0        1,435.10 

     18.026.0015-A        1,435.10 

     18.026.0020-0        1,175.51 

     18.026.0020-A        1,175.51 

     18.026.0025-0        1,811.14 

     18.026.0025-A        1,811.14 

     18.026.0030-0        2,382.93 

     18.026.0030-A        2,382.93 

     18.027.0040-0           81.68 

     18.027.0040-A           78.69 

     18.027.0045-0           39.22 

     18.027.0045-A           36.23 

     18.027.0070-0          129.42 

     18.027.0070-A          126.43 

     18.027.0072-0          657.69 

     18.027.0072-A          654.70 

     18.027.0075-0          537.47 

     18.027.0075-A          534.48 

     18.027.0080-0          103.63 

     18.027.0080-A          100.64 

     18.027.0082-0           96.84 

     18.027.0082-A           93.85 

     18.027.0089-0          552.87 

     18.027.0089-A          548.22 

     18.027.0095-0          432.41 

     18.027.0095-A          429.42 

     18.027.0097-0           64.03 

     18.027.0097-A           61.04 

     18.027.0098-0           59.97 

     18.027.0098-A           56.98 

     18.027.0100-0          204.86 

     18.027.0100-A          200.21 

     18.027.0105-0        1,314.09 

     18.027.0105-A        1,309.45 
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     18.027.0110-0          271.03 

     18.027.0110-A          268.03 

     18.027.0112-0          374.70 

     18.027.0112-A          371.70 

     18.027.0120-0        1,158.98 

     18.027.0120-A        1,155.99 

     18.027.0125-0        1,260.01 

     18.027.0125-A        1,257.01 

     18.027.0130-0          302.73 

     18.027.0130-A          296.73 

     18.027.0135-0          231.97 

     18.027.0135-A          225.98 

     18.027.0140-0          214.47 

     18.027.0140-A          211.48 

     18.027.0142-0          543.55 

     18.027.0142-A          534.71 

     18.027.0143-0          546.53 

     18.027.0143-A          537.69 

     18.027.0150-0          361.80 

     18.027.0150-A          352.96 

     18.027.0152-0          537.18 

     18.027.0152-A          527.98 

     18.027.0153-0          767.89 

     18.027.0153-A          758.31 

     18.027.0154-0          997.53 

     18.027.0154-A          987.55 

     18.027.0300-0          126.47 

     18.027.0300-A          119.57 

     18.027.0301-0          114.26 

     18.027.0301-A          107.36 

     18.027.0302-0          104.81 

     18.027.0302-A           97.91 

     18.027.0303-0          134.71 

     18.027.0303-A          127.81 

     18.027.0304-0          125.32 

     18.027.0304-A          118.42 

     18.027.0305-0          117.72 

     18.027.0305-A          110.82 

     18.027.0310-0          180.64 

     18.027.0310-A          173.38 

     18.027.0311-0          176.08 

     18.027.0311-A          168.82 

     18.027.0312-0          130.45 

     18.027.0312-A          123.19 

     18.027.0313-0          168.83 

     18.027.0313-A          161.57 

     18.027.0314-0          169.45 

     18.027.0314-A          162.19 

     18.027.0315-0          147.94 

     18.027.0315-A          140.68 

     18.027.0320-0          251.92 

     18.027.0320-A          244.37 

     18.027.0321-0          235.15 

     18.027.0321-A          227.60 



 

        Código                      Preço 
 
 
 
 

Página 333 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.027.0322-0          180.07 

     18.027.0322-A          172.52 

     18.027.0323-0          260.94 

     18.027.0323-A          253.39 

     18.027.0324-0          252.17 

     18.027.0324-A          244.62 

     18.027.0325-0          223.06 

     18.027.0325-A          215.51 

     18.027.0330-0          307.55 

     18.027.0330-A          299.64 

     18.027.0331-0          298.43 

     18.027.0331-A          290.52 

     18.027.0332-0          207.17 

     18.027.0332-A          199.26 

     18.027.0333-0          290.33 

     18.027.0333-A          282.42 

     18.027.0334-0          291.57 

     18.027.0334-A          283.66 

     18.027.0335-0          248.55 

     18.027.0335-A          240.64 

     18.027.0400-0          241.36 

     18.027.0400-A          234.46 

     18.027.0402-0          265.07 

     18.027.0402-A          258.17 

     18.027.0404-0          249.23 

     18.027.0404-A          242.33 

     18.027.0406-0          275.16 

     18.027.0406-A          268.26 

     18.027.0408-0          268.19 

     18.027.0408-A          261.29 

     18.027.0410-0          273.92 

     18.027.0410-A          267.02 

     18.027.0415-0          233.48 

     18.027.0415-A          226.89 

     18.027.0418-0          240.80 

     18.027.0418-A          234.21 

     18.027.0420-0          247.95 

     18.027.0420-A          241.36 

     18.027.0422-0          289.57 

     18.027.0422-A          282.98 

     18.027.0424-0          363.91 

     18.027.0424-A          357.32 

     18.027.0426-0          277.88 

     18.027.0426-A          271.29 

     18.027.0430-0          154.28 

     18.027.0430-A          139.89 

     18.027.0434-0           60.40 

     18.027.0434-A           54.41 

     18.027.0440-0          103.61 

     18.027.0440-A           91.62 

     18.027.0445-0           73.36 

     18.027.0445-A           70.37 

     18.027.0450-0           48.12 

     18.027.0450-A           45.13 
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     18.027.0455-0           46.66 

     18.027.0455-A           43.67 

     18.027.0457-0           71.30 

     18.027.0457-A           68.31 

     18.027.0460-0           40.48 

     18.027.0460-A           37.49 

     18.027.0470-0           85.90 

     18.027.0470-A           79.00 

     18.027.0472-0           91.95 

     18.027.0472-A           85.05 

     18.027.0474-0          117.18 

     18.027.0474-A          109.92 

     18.027.0476-0          131.31 

     18.027.0476-A          124.05 

     18.027.0478-0          147.89 

     18.027.0478-A          140.34 

     18.027.0480-0          180.66 

     18.027.0480-A          173.11 

     18.027.0482-0          180.63 

     18.027.0482-A          172.72 

     18.027.0484-0          215.29 

     18.027.0484-A          207.38 

     18.027.0486-0          177.90 

     18.027.0486-A          171.00 

     18.027.0488-0          185.77 

     18.027.0488-A          178.87 

     18.027.0490-0          211.70 

     18.027.0490-A          204.80 

     18.027.0492-0          227.55 

     18.027.0492-A          220.65 

     18.027.0494-0          230.67 

     18.027.0494-A          223.77 

     18.027.0496-0          236.40 

     18.027.0496-A          229.50 

     18.027.0510-0          170.02 

     18.027.0510-A          163.43 

     18.027.0512-0          184.49 

     18.027.0512-A          177.90 

     18.027.0514-0          226.11 

     18.027.0514-A          219.52 

     18.027.0516-0          203.28 

     18.027.0516-A          196.69 

     18.027.0518-0          326.39 

     18.027.0518-A          319.80 

     18.027.0520-0          240.36 

     18.027.0520-A          233.77 

     18.028.0001-0        9,436.41 

     18.028.0001-A        9,430.42 

     18.028.0005-0       10,557.31 

     18.028.0005-A       10,548.32 

     18.028.0010-0       13,655.36 

     18.028.0010-A       13,643.37 

     18.028.0015-0       16,947.23 

     18.028.0015-A       16,932.25 
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     18.028.0020-0       21,315.79 

     18.028.0020-A       21,297.81 

     18.028.0025-0       29,814.20 

     18.028.0025-A       29,793.22 

     18.028.0030-0       34,779.96 

     18.028.0030-A       34,755.98 

     18.028.0035-0       49,202.31 

     18.028.0035-A       49,175.34 

     18.028.0040-0       71,560.53 

     18.028.0040-A       71,530.56 

     18.028.0050-0       91,247.27 

     18.028.0050-A       91,214.30 

     18.028.0060-0       78,089.91 

     18.028.0060-A       78,077.92 

     18.028.0063-0       94,112.39 

     18.028.0063-A       94,097.41 

     18.028.0065-0      101,134.87 

     18.028.0065-A      101,116.89 

     18.028.0068-0      144,400.39 

     18.028.0068-A      144,376.41 

     18.028.0070-0      184,202.31 

     18.028.0070-A      184,175.34 

     18.028.0073-0      224,224.79 

     18.028.0073-A      224,194.82 

     18.028.0075-0      308,247.27 

     18.028.0075-A      308,214.30 

     18.028.0100-0       37,099.51 

     18.028.0100-A       37,093.52 

     18.028.0110-0       42,067.43 

     18.028.0110-A       42,058.44 

     18.028.0120-0       44,607.36 

     18.028.0120-A       44,595.37 

     18.028.0130-0       50,791.12 

     18.028.0130-A       50,776.14 

     18.028.0140-0       52,595.09 

     18.028.0140-A       52,577.11 

     18.028.0150-0       61,930.72 

     18.028.0150-A       61,909.74 

     18.028.0160-0       63,179.83 

     18.028.0160-A       63,155.85 

     18.028.0170-0       75,072.31 

     18.028.0170-A       75,045.34 

     18.028.0180-0       91,224.79 

     18.028.0180-A       91,194.82 

     18.028.0190-0      104,015.27 

     18.028.0190-A      103,982.30 

     18.028.0300-0       87,800.00 

     18.028.0300-A       87,800.00 

     18.028.0301-0       86,630.00 

     18.028.0301-A       86,630.00 

     18.028.0302-0       87,800.00 

     18.028.0302-A       87,800.00 

     18.028.0303-0       86,630.00 

     18.028.0303-A       86,630.00 
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     18.028.0305-0       99,910.00 

     18.028.0305-A       99,910.00 

     18.028.0306-0       99,900.00 

     18.028.0306-A       99,900.00 

     18.028.0307-0       99,910.00 

     18.028.0307-A       99,910.00 

     18.028.0308-0       99,900.00 

     18.028.0308-A       99,900.00 

     18.028.0310-0      113,300.00 

     18.028.0310-A      113,300.00 

     18.028.0311-0      108,970.00 

     18.028.0311-A      108,970.00 

     18.028.0312-0      113,300.00 

     18.028.0312-A      113,300.00 

     18.028.0313-0      108,970.00 

     18.028.0313-A      108,970.00 

     18.028.0315-0      151,740.00 

     18.028.0315-A      151,740.00 

     18.028.0316-0      141,000.00 

     18.028.0316-A      141,000.00 

     18.028.0317-0      151,740.00 

     18.028.0317-A      151,740.00 

     18.028.0318-0      141,000.00 

     18.028.0318-A      141,000.00 

     18.028.0320-0      199,820.00 

     18.028.0320-A      199,820.00 

     18.028.0321-0      211,870.00 

     18.028.0321-A      211,870.00 

     18.028.0322-0      199,820.00 

     18.028.0322-A      199,820.00 

     18.028.0323-0      211,870.00 

     18.028.0323-A      211,870.00 

     18.028.0325-0      295,080.00 

     18.028.0325-A      295,080.00 

     18.028.0326-0      262,380.00 

     18.028.0326-A      262,380.00 

     18.028.0327-0      295,080.00 

     18.028.0327-A      295,080.00 

     18.028.0328-0      262,380.00 

     18.028.0328-A      262,380.00 

     18.028.0330-0      389,400.00 

     18.028.0330-A      389,400.00 

     18.028.0331-0      343,400.00 

     18.028.0331-A      343,400.00 

     18.028.0332-0      338,870.00 

     18.028.0332-A      338,870.00 

     18.028.0333-0      343,400.00 

     18.028.0333-A      343,400.00 

     18.028.0335-0      504,700.00 

     18.028.0335-A      504,700.00 

     18.028.0336-0      504,700.00 

     18.028.0336-A      504,700.00 

     18.028.0337-0      504,700.00 

     18.028.0337-A      504,700.00 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.028.0338-0      504,700.00 

     18.028.0338-A      504,700.00 

     18.028.0340-0      633,480.00 

     18.028.0340-A      633,480.00 

     18.028.0341-0      570,580.00 

     18.028.0341-A      570,580.00 

     18.028.0342-0      633,480.00 

     18.028.0342-A      633,480.00 

     18.028.0343-0      570,580.00 

     18.028.0343-A      570,580.00 

     18.028.0345-0      906,400.00 

     18.028.0345-A      906,400.00 

     18.028.0346-0      938,500.00 

     18.028.0346-A      938,500.00 

     18.028.0347-0      906,400.00 

     18.028.0347-A      906,400.00 

     18.028.0348-0      938,500.00 

     18.028.0348-A      938,500.00 

     18.029.0005-0        1,049.27 

     18.029.0005-A        1,005.37 

     18.029.0010-0        1,038.46 

     18.029.0010-A          994.56 

     18.029.0012-0        1,340.42 

     18.029.0012-A        1,294.78 

     18.029.0015-0        1,487.20 

     18.029.0015-A        1,439.82 

     18.029.0020-0        1,813.30 

     18.029.0020-A        1,764.18 

     18.029.0025-0        2,146.20 

     18.029.0025-A        2,092.34 

     18.029.0030-0        2,470.47 

     18.029.0030-A        2,413.13 

     18.029.0035-0        4,994.97 

     18.029.0035-A        4,932.89 

     18.029.0037-0        7,196.69 

     18.029.0037-A        7,128.13 

     18.029.0040-0        7,525.63 

     18.029.0040-A        7,451.07 

     18.029.0070-0        3,006.16 

     18.029.0070-A        2,976.19 

     18.029.0075-0        3,310.35 

     18.029.0075-A        3,278.63 

     18.029.0080-0        4,106.43 

     18.029.0080-A        4,071.72 

     18.029.0085-0        4,198.96 

     18.029.0085-A        4,157.77 

     18.029.0086-0        4,940.10 

     18.029.0086-A        4,898.91 

     18.029.0105-0        4,232.74 

     18.029.0105-A        4,202.77 

     18.029.0110-0        6,530.29 

     18.029.0110-A        6,500.32 

     18.029.0115-0        6,373.79 

     18.029.0115-A        6,337.83 
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   Código                                Custo 

     18.029.0120-0        1,391.68 

     18.029.0120-A        1,347.78 

     18.029.0125-0        1,467.97 

     18.029.0125-A        1,424.07 

     18.029.0130-0        1,766.95 

     18.029.0130-A        1,719.57 

     18.030.0001-0        1,461.01 

     18.030.0001-A        1,461.01 

     18.030.0002-0        1,646.97 

     18.030.0002-A        1,646.97 

     18.030.0003-0        2,391.08 

     18.030.0003-A        2,391.08 

     18.030.0004-0        6,776.43 

     18.030.0004-A        6,776.43 

     18.030.0005-0        3,482.68 

     18.030.0005-A        3,482.68 

     18.030.0006-0        8,542.53 

     18.030.0006-A        8,542.53 

     18.030.0007-0        4,259.17 

     18.030.0007-A        4,259.17 

     18.030.0008-0        7,294.90 

     18.030.0008-A        7,294.90 

     18.030.0009-0        8,885.30 

     18.030.0009-A        8,885.30 

     18.030.0010-0       10,028.48 

     18.030.0010-A       10,028.48 

     18.030.0500-0       10,782.74 

     18.030.0500-A       10,782.74 

     18.030.0510-0        9,554.56 

     18.030.0510-A        9,554.56 

     18.030.0520-0        8,790.20 

     18.030.0520-A        8,790.20 

     18.030.0530-0        9,253.31 

     18.030.0530-A        9,253.31 

     18.030.0540-0        7,830.11 

     18.030.0540-A        7,830.11 

     18.030.0550-0        9,450.26 

     18.030.0550-A        9,450.26 

     18.030.0660-0        8,626.19 

     18.030.0660-A        8,626.19 

     18.030.0663-0        7,643.65 

     18.030.0663-A        7,643.65 

     18.030.0665-0        7,029.48 

     18.030.0665-A        7,029.48 

     18.030.0667-0        7,402.65 

     18.030.0667-A        7,402.65 

     18.030.0669-0        6,264.09 

     18.030.0669-A        6,264.09 

     18.030.0673-0        7,560.21 

     18.030.0673-A        7,560.21 

     18.030.0700-0       24,491.63 

     18.030.0700-A       24,491.63 

     18.030.0710-0       24,694.95 

     18.030.0710-A       24,694.95 
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     18.030.0720-0       26,866.44 

     18.030.0720-A       26,866.44 

     18.030.0730-0       24,733.60 

     18.030.0730-A       24,733.60 

     18.030.0740-0       25,858.81 

     18.030.0740-A       25,858.81 

     18.030.0742-0       22,030.72 

     18.030.0742-A       22,030.72 

     18.030.0744-0       21,216.79 

     18.030.0744-A       21,216.79 

     18.030.0746-0       29,982.07 

     18.030.0746-A       29,982.07 

     18.030.0900-0       35,223.49 

     18.030.0900-A       35,223.49 

     18.030.0905-0       35,515.90 

     18.030.0905-A       35,515.90 

     18.030.0910-0       38,659.92 

     18.030.0910-A       38,659.92 

     18.030.0915-0       35,477.26 

     18.030.0915-A       35,477.26 

     18.030.0920-0       39,650.17 

     18.030.0920-A       39,650.17 

     18.030.0921-0       33,208.87 

     18.030.0921-A       33,208.87 

     18.030.0922-0       30,375.95 

     18.030.0922-A       30,375.95 

     18.030.0923-0       44,489.52 

     18.030.0923-A       44,489.52 

     18.031.0010-0       24,306.97 

     18.031.0010-A       24,306.97 

     18.031.0015-0        2,543.61 

     18.031.0015-A        2,543.61 

     18.031.0016-0        2,986.99 

     18.031.0016-A        2,986.99 

     18.031.0020-0        8,399.87 

     18.031.0020-A        8,374.82 

     18.031.0025-0        9,211.26 

     18.031.0025-A        9,186.21 

     18.032.0012-0          180.44 

     18.032.0012-A          177.45 

     18.032.0014-0        1,518.42 

     18.032.0014-A        1,515.43 

     18.032.0015-0          673.95 

     18.032.0015-A          670.96 

     18.032.0020-0          649.10 

     18.032.0020-A          646.11 

     18.032.0025-0          180.44 

     18.032.0025-A          177.45 

     18.032.0030-0          201.05 

     18.032.0030-A          198.06 

     18.032.0040-0          272.15 

     18.032.0040-A          269.15 

     18.032.0042-0          227.85 

     18.032.0042-A          224.85 
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     18.032.0045-0           22.48 

     18.032.0045-A           22.48 

     18.033.0010-0          305.00 

     18.033.0010-A          305.00 

     18.033.0015-0        1,200.00 

     18.033.0015-A        1,200.00 

     18.033.0018-0       14,895.04 

     18.033.0018-A       14,722.93 

     18.033.0019-0       19,178.46 

     18.033.0019-A       19,006.35 

     18.033.0020-0       21,479.78 

     18.033.0020-A       21,307.67 

     18.034.0010-0        1,105.85 

     18.034.0010-A        1,099.86 

     18.034.0015-0        1,394.25 

     18.034.0015-A        1,388.26 

     18.034.0020-0        1,961.91 

     18.034.0020-A        1,955.92 

     18.034.0025-0        4,061.95 

     18.034.0025-A        4,055.96 

     18.034.0030-0        5,090.43 

     18.034.0030-A        5,081.44 

     18.034.0035-0       11,603.43 

     18.034.0035-A       11,594.44 

     18.034.0050-0          450.76 

     18.034.0050-A          444.77 

     18.034.0055-0          569.98 

     18.034.0055-A          563.99 

     18.034.0060-0        5,097.40 

     18.034.0060-A        5,091.41 

     18.034.0065-0        6,224.95 

     18.034.0065-A        6,218.96 

     18.034.0070-0        7,885.13 

     18.034.0070-A        7,876.14 

     18.034.0075-0        9,227.18 

     18.034.0075-A        9,218.19 

     18.034.0080-0        4,657.29 

     18.034.0080-A        4,651.30 

     18.034.0085-0        5,365.93 

     18.034.0085-A        5,359.94 

     18.034.0090-0        6,732.56 

     18.034.0090-A        6,723.57 

     18.034.0120-0          462.29 

     18.034.0120-A          456.47 

     18.034.0130-0       16,603.60 

     18.034.0130-A       16,603.60 

     18.034.0140-0          370.00 

     18.034.0140-A          370.00 

     18.034.0150-0          437.75 

     18.034.0150-A          437.75 

     18.034.0160-0          927.00 

     18.034.0160-A          927.00 

     18.035.0005-0          264.11 

     18.035.0005-A          257.14 
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     18.035.0010-0          337.30 

     18.035.0010-A          328.59 

     18.036.0001-0          247.38 

     18.036.0001-A          244.59 

     18.037.0100-0          786.60 

     18.037.0100-A          786.60 

     18.037.0110-0        1,955.97 

     18.037.0110-A        1,955.97 

     18.037.0130-0          544.87 

     18.037.0130-A          544.87 

     18.037.0140-0          678.77 

     18.037.0140-A          678.77 

     18.037.0150-0          121.78 

     18.037.0150-A          121.78 

     18.037.0160-0           87.15 

     18.037.0160-A           87.15 

     18.037.0170-0        2,240.67 

     18.037.0170-A        2,240.67 

     18.037.0180-0          393.65 

     18.037.0180-A          393.65 

     18.037.0200-0          123.27 

     18.037.0200-A          123.27 

     18.038.0010-0           83.06 

     18.038.0010-A           80.07 

     18.038.0020-0           80.11 

     18.038.0020-A           77.12 

     18.038.0030-0           62.13 

     18.038.0030-A           59.14 

     18.038.0035-0          230.43 

     18.038.0035-A          227.44 

     18.038.0038-0        4,697.09 

     18.038.0038-A        4,694.10 

     18.038.0045-0           88.39 

     18.038.0045-A           85.40 

     18.040.0010-0      110,683.00 

     18.040.0010-A      110,683.00 

     18.040.0015-0      116,504.00 

     18.040.0015-A      116,504.00 

     18.040.0020-0      134,153.00 

     18.040.0020-A      134,153.00 

     18.040.0025-0       37,000.00 

     18.040.0025-A       37,000.00 

     18.040.0030-0      228,000.00 

     18.040.0030-A      228,000.00 

     18.045.0010-0          748.98 

     18.045.0010-A          730.12 

     18.045.0011-0          899.41 

     18.045.0011-A          880.55 

     18.045.0012-0        1,124.38 

     18.045.0012-A        1,103.01 

     18.045.0013-0        1,227.43 

     18.045.0013-A        1,206.06 

     18.045.0015-0          984.91 

     18.045.0015-A          961.74 
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     18.045.0016-0        1,293.47 

     18.045.0016-A        1,270.30 

     18.045.0017-1        1,442.90 

     18.045.0017-B        1,418.47 

     18.045.0018-0        1,582.90 

     18.045.0018-A        1,558.47 

     18.045.0025-0        1,645.03 

     18.045.0025-A        1,618.62 

     18.045.0026-0        1,789.54 

     18.045.0026-A        1,763.13 

     18.045.0027-0        1,790.52 

     18.045.0027-A        1,763.48 

     18.045.0028-0        2,449.17 

     18.045.0028-A        2,422.13 

     18.045.0029-0        2,560.60 

     18.045.0029-A        2,532.30 

     18.045.0030-0        2,095.43 

     18.045.0030-A        2,065.78 

     18.045.0031-0        2,260.43 

     18.045.0031-A        2,230.78 

     18.045.0032-0        2,745.43 

     18.045.0032-A        2,715.78 

     18.045.0033-0        3,404.86 

     18.045.0033-A        3,373.95 

     18.045.0035-0        4,459.07 

     18.045.0035-A        4,428.33 

     18.050.0005-0      112,139.71 

     18.050.0005-A      111,930.46 

     18.050.0012-0      157,739.71 

     18.050.0012-A      157,530.46 

     18.050.0015-0      171,564.71 

     18.050.0015-A      171,355.46 

     18.050.0020-0      183,559.71 

     18.050.0020-A      183,350.46 

     18.050.0025-0      289,989.71 

     18.050.0025-A      289,780.46 

     18.050.0030-0      409,699.76 

     18.050.0030-A      409,490.51 

     18.050.0050-0       57,789.71 

     18.050.0050-A       57,580.46 

     18.050.0055-0       84,389.71 

     18.050.0055-A       84,180.46 

     18.050.0060-0      100,464.92 

     18.050.0060-A      100,255.67 

     18.050.0065-0      114,369.92 

     18.050.0065-A      114,160.67 

     18.050.0070-0      157,989.71 

     18.050.0070-A      157,780.46 

     18.050.0100-0          586.31 

     18.050.0100-A          584.82 

     18.050.0115-0          219.64 

     18.050.0115-A          216.65 

     18.050.0120-0          566.31 

     18.050.0120-A          563.32 
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     18.050.0135-0          186.13 

     18.050.0135-A          183.14 

     18.050.0140-0        2,803.47 

     18.050.0140-A        2,800.48 

     18.050.0200-0        2,557.41 

     18.050.0200-A        2,491.08 

     18.050.0210-0        3,072.41 

     18.050.0210-A        3,006.08 

     18.060.0020-0       36,417.15 

     18.060.0020-A       36,414.15 

     18.060.0026-0       40,409.78 

     18.060.0026-A       40,406.78 

     18.060.0030-0       45,242.39 

     18.060.0030-A       45,239.40 

     18.060.0032-0       54,772.66 

     18.060.0032-A       54,769.67 

     18.060.0034-0       71,023.89 

     18.060.0034-A       71,020.90 

     18.060.0036-0       82,185.55 

     18.060.0036-A       82,182.55 

     18.060.0038-0      107,719.80 

     18.060.0038-A      107,716.80 

     18.060.0040-0      144,417.86 

     18.060.0040-A      144,414.87 

     18.060.0042-0      196,641.62 

     18.060.0042-A      196,638.62 

     18.060.0043-0       40,167.93 

     18.060.0043-A       40,164.94 

     18.060.0044-0       59,157.21 

     18.060.0044-A       59,154.22 

     18.060.0046-0       65,747.53 

     18.060.0046-A       65,744.54 

     18.060.0048-0       76,848.73 

     18.060.0048-A       76,845.73 

     18.060.0050-0       93,757.47 

     18.060.0050-A       93,754.48 

     18.060.0052-0      135,704.91 

     18.060.0052-A      135,701.91 

     18.060.0054-0      185,780.11 

     18.060.0054-A      185,777.12 

     18.060.0056-0      248,199.68 

     18.060.0056-A      248,196.68 

     18.060.0060-0       46,999.02 

     18.060.0060-A       46,996.02 

     18.065.0010-0          682.50 

     18.065.0010-A          682.50 

     18.065.0015-0          682.50 

     18.065.0015-A          682.50 

     18.065.0050-0          606.69 

     18.065.0050-A          606.69 

     18.065.0055-0          606.69 

     18.065.0055-A          606.69 

     18.065.0060-0          606.69 

     18.065.0060-A          606.69 
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     18.065.0065-0          606.69 

     18.065.0065-A          606.69 

     18.065.0070-0          606.69 

     18.065.0070-A          606.69 

     18.065.0075-0          606.69 

     18.065.0075-A          606.69 

     18.070.0005-0          115.47 

     18.070.0005-A          112.47 

     18.070.0010-0           78.86 

     18.070.0010-A           75.87 

     18.070.0040-0          367.44 

     18.070.0040-A          357.68 

     18.070.0044-0          718.81 

     18.070.0044-A          704.23 

     18.070.0045-0          718.79 

     18.070.0045-A          704.21 

     18.070.0046-0          718.82 

     18.070.0046-A          704.24 

     18.070.0047-0          718.85 

     18.070.0047-A          704.27 

     18.070.0048-0          718.85 

     18.070.0048-A          704.27 

     18.070.0049-0          718.73 

     18.070.0049-A          704.15 

     18.070.0100-0           60.64 

     18.070.0100-A           57.00 

     18.070.0105-0           68.84 

     18.070.0105-A           65.11 

     18.080.0020-0          553.44 

     18.080.0020-A          543.68 

     18.080.0025-0          859.09 

     18.080.0025-A          844.51 

     18.080.0026-0          859.07 

     18.080.0026-A          844.48 

     18.080.0027-0          859.10 

     18.080.0027-A          844.52 

     18.080.0028-0          859.14 

     18.080.0028-A          844.56 

     18.080.0029-0          859.14 

     18.080.0029-A          844.56 

     18.080.0030-0          858.99 

     18.080.0030-A          844.41 

     18.080.0050-0           86.39 

     18.080.0050-A           82.75 

     18.080.0055-0          101.29 

     18.080.0055-A           97.56 

     18.081.0020-0          322.47 

     18.081.0020-A          312.71 

     18.081.0050-0          592.15 

     18.081.0050-A          577.56 

     18.081.0051-0          677.63 

     18.081.0051-A          663.04 

     18.081.0052-0          677.66 

     18.081.0052-A          663.07 
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     18.081.0053-0          677.68 

     18.081.0053-A          663.10 

     18.081.0054-0          677.68 

     18.081.0054-A          663.10 

     18.081.0055-0          677.57 

     18.081.0055-A          662.99 

     18.081.0100-0           63.73 

     18.081.0100-A           60.09 

     18.081.0105-0           67.30 

     18.081.0105-A           63.57 

     18.082.0020-0          322.47 

     18.082.0020-A          312.71 

     18.082.0050-0          637.15 

     18.082.0050-A          622.56 

     18.082.0051-0          731.63 

     18.082.0051-A          717.04 

     18.082.0052-0          731.66 

     18.082.0052-A          717.07 

     18.082.0053-0          731.69 

     18.082.0053-A          717.10 

     18.082.0054-0          731.69 

     18.082.0054-A          717.10 

     18.082.0055-0          731.56 

     18.082.0055-A          716.98 

     18.082.0100-0           63.73 

     18.082.0100-A           60.09 

     18.082.0105-0           67.30 

     18.082.0105-A           63.57 

     18.084.0020-0          517.14 

     18.084.0020-A          507.38 

     18.084.0050-0          898.52 

     18.084.0050-A          883.94 

     18.084.0051-0          898.50 

     18.084.0051-A          883.91 

     18.084.0052-0          898.54 

     18.084.0052-A          883.96 

     18.084.0053-0          898.59 

     18.084.0053-A          884.00 

     18.084.0054-0          898.59 

     18.084.0054-A          884.00 

     18.084.0055-0          898.43 

     18.084.0055-A          883.84 

     18.084.0100-0           83.30 

     18.084.0100-A           79.66 

     18.084.0105-0           99.74 

     18.084.0105-A           96.01 

     18.100.0025-0          193.28 

     18.100.0025-A          189.08 

     18.100.0030-0          154.99 

     18.100.0030-A          152.00 

     18.100.0035-0          250.99 

     18.100.0035-A          245.00 

     18.105.0001-0        4,259.00 

     18.105.0001-A        4,259.00 
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     18.200.0001-0        2,102.37 

     18.200.0001-A        2,089.84 

     18.200.0002-0        1,012.90 

     18.200.0002-A        1,012.90 

     18.200.0003-0          226.50 

     18.200.0003-A          226.50 

     18.200.0004-0        2,997.30 

     18.200.0004-A        2,997.30 

     18.200.0005-0          122.57 

     18.200.0005-A          122.57 

     18.200.0010-0        2,477.21 

     18.200.0010-A        2,379.81 

     18.200.0015-0        4,156.15 

     18.200.0015-A        4,138.57 

     18.200.0020-0        3,196.35 

     18.200.0020-A        3,158.52 

     18.210.0010-0        1,751.00 

     18.210.0010-A        1,751.00 

     18.210.0012-0        1,957.00 

     18.210.0012-A        1,957.00 

     18.210.0014-0        2,387.90 

     18.210.0014-A        2,387.90 

     18.210.0016-0        2,814.46 

     18.210.0016-A        2,814.46 

     18.210.0018-0        3,123.76 

     18.210.0018-A        3,123.76 

     18.210.0020-0        3,733.75 

     18.210.0020-A        3,733.75 

     18.210.0025-0        4,305.40 

     18.210.0025-A        4,305.40 

     18.210.0030-0        5,428.10 

     18.210.0030-A        5,428.10 

     18.210.0050-0        2,595.00 

     18.210.0050-A        2,595.00 

     18.210.0052-0        2,987.00 

     18.210.0052-A        2,987.00 

     18.210.0054-0        3,792.57 

     18.210.0054-A        3,792.57 

     18.210.0056-0        4,552.92 

     18.210.0056-A        4,552.92 

     18.210.0058-0        5,356.00 

     18.210.0058-A        5,356.00 

     18.210.0060-0        5,974.00 

     18.210.0060-A        5,974.00 

     18.210.0065-0        7,199.70 

     18.210.0065-A        7,199.70 

     18.210.0070-0        9,445.00 

     18.210.0070-A        9,445.00 

     18.210.0100-0        1,028.97 

     18.210.0100-A        1,028.97 

     18.210.0110-0          698.77 

     18.210.0110-A          698.77 

     18.250.0046-0           56.29 

     18.250.0046-A           54.54 
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     18.250.0047-0           81.85 

     18.250.0047-A           80.10 

     18.250.0048-0           38.12 

     18.250.0048-A           36.37 

     18.250.0049-0           65.37 

     18.250.0049-A           63.62 

     18.250.0050-0           38.12 

     18.250.0050-A           36.37 

     18.250.0051-0           38.64 

     18.250.0051-A           36.89 

     18.250.0052-0           53.75 

     18.250.0052-A           52.00 

     18.250.0053-0           46.45 

     18.250.0053-A           44.70 

     18.250.0054-0           44.36 

     18.250.0054-A           42.61 

     18.250.0055-0           47.07 

     18.250.0055-A           45.32 

     18.250.0056-0           44.36 

     18.250.0056-A           42.61 

     18.250.0057-0           40.76 

     18.250.0057-A           39.01 

     18.250.0058-0          108.18 

     18.250.0058-A          106.43 

     18.250.0070-0          108.84 

     18.250.0070-A          107.09 

     18.250.0075-0          144.85 

     18.250.0075-A          143.10 

     18.250.0080-0          136.23 

     18.250.0080-A          134.48 

     18.260.0040-0          167.35 

     18.260.0040-A          158.39 

     18.260.0045-0          368.20 

     18.260.0045-A          359.24 

     18.260.0046-0          659.10 

     18.260.0046-A          650.14 

     18.260.0050-0          108.31 

     18.260.0050-A          104.84 

     18.260.0065-0            4.77 

     18.260.0065-A            4.42 

     18.260.0070-0           33.23 

     18.260.0070-A           31.13 

     18.265.0001-0           35.96 

     18.265.0001-A           31.17 

     18.270.0010-0           58.00 

     18.270.0010-A           58.00 

     18.270.0020-0           38.00 

     18.270.0020-A           38.00 

     18.270.0025-0           48.00 

     18.270.0025-A           48.00 

     18.270.0030-0           43.42 

     18.270.0030-A           43.42 

     18.270.0035-0           68.00 

     18.270.0035-A           68.00 
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     19.001.0001-2          108.33 

     19.001.0001-C          108.33 

     19.001.0004-2          130.36 

     19.001.0004-C          130.36 

     19.001.0012-2          138.50 

     19.001.0012-C          138.50 

     19.001.0038-2           51.30 

     19.001.0038-C           51.30 

     19.004.0001-2          166.28 

     19.004.0001-3           69.40 

     19.004.0001-4           57.05 

     19.004.0001-C          162.90 

     19.004.0001-D           66.02 

     19.004.0001-E           53.67 

     19.004.0004-2          194.53 

     19.004.0004-3           78.05 

     19.004.0004-4           63.09 

     19.004.0004-C          191.15 

     19.004.0004-D           74.67 

     19.004.0004-E           59.71 

     19.004.0006-2          237.84 

     19.004.0006-3           91.24 

     19.004.0006-4           71.70 

     19.004.0006-C          234.46 

     19.004.0006-D           87.86 

     19.004.0006-E           68.32 

     19.004.0010-2          182.59 

     19.004.0010-3           77.14 

     19.004.0010-4           62.56 

     19.004.0010-C          179.21 

     19.004.0010-D           73.76 

     19.004.0010-E           59.18 

     19.004.0012-2          206.80 

     19.004.0012-3           83.70 

     19.004.0012-4           66.75 

     19.004.0012-C          203.42 

     19.004.0012-D           80.32 

     19.004.0012-E           63.37 

     19.004.0013-2          239.02 

     19.004.0013-3           97.92 

     19.004.0013-4           77.90 

     19.004.0013-C          235.64 

     19.004.0013-D           94.54 

     19.004.0013-E           74.52 

     19.004.0014-2          266.10 

     19.004.0014-3           98.76 

     19.004.0014-4           77.03 

     19.004.0014-C          262.72 

     19.004.0014-D           95.38 

     19.004.0014-E           73.65 

     19.004.0015-2          505.56 

     19.004.0015-3          222.25 

     19.004.0015-4          179.42 

     19.004.0015-C          502.18 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0015-D          218.87 

     19.004.0015-E          176.04 

     19.004.0016-2          263.03 

     19.004.0016-3          107.31 

     19.004.0016-4           85.42 

     19.004.0016-C          259.65 

     19.004.0016-D          103.93 

     19.004.0016-E           82.04 

     19.004.0018-2          400.85 

     19.004.0018-3          119.42 

     19.004.0018-4           83.72 

     19.004.0018-C          397.47 

     19.004.0018-D          116.04 

     19.004.0018-E           80.34 

     19.004.0020-2          200.21 

     19.004.0020-3           80.06 

     19.004.0020-4           63.74 

     19.004.0020-C          196.83 

     19.004.0020-D           76.68 

     19.004.0020-E           60.36 

     19.004.0021-2          218.17 

     19.004.0021-3           88.70 

     19.004.0021-4           71.13 

     19.004.0021-C          214.79 

     19.004.0021-D           85.32 

     19.004.0021-E           67.75 

     19.004.0022-2          228.47 

     19.004.0022-3           95.28 

     19.004.0022-4           76.74 

     19.004.0022-C          225.09 

     19.004.0022-D           91.90 

     19.004.0022-E           73.36 

     19.004.0023-2          291.65 

     19.004.0023-3          103.89 

     19.004.0023-4           79.05 

     19.004.0023-C          288.27 

     19.004.0023-D          100.51 

     19.004.0023-E           75.67 

     19.004.0024-2          401.14 

     19.004.0024-3          125.37 

     19.004.0024-4          106.73 

     19.004.0024-C          397.76 

     19.004.0024-D          121.99 

     19.004.0024-E          103.35 

     19.004.0025-2          288.13 

     19.004.0025-3          114.83 

     19.004.0025-4           91.77 

     19.004.0025-C          284.75 

     19.004.0025-D          111.45 

     19.004.0025-E           88.39 

     19.004.0026-2          326.12 

     19.004.0026-3          134.02 

     19.004.0026-4          106.93 

     19.004.0026-C          322.74 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0026-D          130.64 

     19.004.0026-E          103.55 

     19.004.0030-2          482.43 

     19.004.0030-3          197.72 

     19.004.0030-4          154.82 

     19.004.0030-C          479.05 

     19.004.0030-D          194.34 

     19.004.0030-E          151.44 

     19.004.0031-2          361.31 

     19.004.0031-3          133.52 

     19.004.0031-4          102.04 

     19.004.0031-C          357.93 

     19.004.0031-D          130.14 

     19.004.0031-E           98.66 

     19.004.0035-2          108.72 

     19.004.0035-3           54.90 

     19.004.0035-4           47.75 

     19.004.0035-C          105.34 

     19.004.0035-D           51.52 

     19.004.0035-E           44.37 

     19.004.0037-2           62.12 

     19.004.0037-3           16.37 

     19.004.0037-4           10.82 

     19.004.0037-C           62.12 

     19.004.0037-D           16.37 

     19.004.0037-E           10.82 

     19.004.0040-2           87.46 

     19.004.0040-3           41.71 

     19.004.0040-4           36.16 

     19.004.0040-C           84.08 

     19.004.0040-D           38.33 

     19.004.0040-E           32.78 

     19.004.0044-2           72.52 

     19.004.0044-3           36.58 

     19.004.0044-4           32.44 

     19.004.0044-C           69.14 

     19.004.0044-D           33.20 

     19.004.0044-E           29.06 

     19.004.0045-2           47.18 

     19.004.0045-3           11.24 

     19.004.0045-4            7.10 

     19.004.0045-C           47.18 

     19.004.0045-D           11.24 

     19.004.0045-E            7.10 

     19.004.0046-2           87.32 

     19.004.0046-3           39.97 

     19.004.0046-4           34.54 

     19.004.0046-C           83.94 

     19.004.0046-D           36.59 

     19.004.0046-E           31.16 

     19.004.0047-2           90.39 

     19.004.0047-3           41.99 

     19.004.0047-4           36.30 

     19.004.0047-C           87.01 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0047-D           38.61 

     19.004.0047-E           32.92 

     19.004.0048-2          126.18 

     19.004.0048-3           53.17 

     19.004.0048-4           44.02 

     19.004.0048-C          122.80 

     19.004.0048-D           49.79 

     19.004.0048-E           40.64 

     19.004.0049-2          135.08 

     19.004.0049-3           60.37 

     19.004.0049-4           50.53 

     19.004.0049-C          131.70 

     19.004.0049-D           56.99 

     19.004.0049-E           47.15 

     19.004.0050-2            6.39 

     19.004.0050-4            0.70 

     19.004.0050-C            6.39 

     19.004.0050-E            0.70 

     19.004.0051-2          401.87 

     19.004.0051-3          247.28 

     19.004.0051-4          215.61 

     19.004.0051-C          398.07 

     19.004.0051-D          243.48 

     19.004.0051-E          211.81 

     19.004.0054-2          446.05 

     19.004.0054-3          262.94 

     19.004.0054-4          228.27 

     19.004.0054-C          439.81 

     19.004.0054-D          256.70 

     19.004.0054-E          222.03 

     19.004.0056-2          306.11 

     19.004.0056-3          133.10 

     19.004.0056-4          110.37 

     19.004.0056-C          298.93 

     19.004.0056-D          125.92 

     19.004.0056-E          103.19 

     19.004.0057-2          159.49 

     19.004.0057-3           99.83 

     19.004.0057-4           86.62 

     19.004.0057-C          155.69 

     19.004.0057-D           96.03 

     19.004.0057-E           82.82 

     19.004.0070-2           37.62 

     19.004.0070-3           22.75 

     19.004.0070-4           19.16 

     19.004.0070-C           37.62 

     19.004.0070-D           22.75 

     19.004.0070-E           19.16 

     19.004.0075-2           57.02 

     19.004.0075-4           35.63 

     19.004.0075-C           57.02 

     19.004.0075-E           35.63 

     19.004.0080-2           56.40 

     19.004.0080-4           48.15 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0080-C           51.52 

     19.004.0080-E           43.27 

     19.004.0081-2           59.59 

     19.004.0081-4           49.71 

     19.004.0081-C           54.71 

     19.004.0081-E           44.83 

     19.004.0085-2           78.08 

     19.004.0085-4           61.24 

     19.004.0085-C           73.20 

     19.004.0085-E           56.36 

     19.004.0087-2           78.13 

     19.004.0087-4           60.55 

     19.004.0087-C           73.25 

     19.004.0087-E           55.67 

     19.004.0090-2           98.39 

     19.004.0090-3           54.12 

     19.004.0090-4           47.83 

     19.004.0090-C           94.59 

     19.004.0090-D           50.32 

     19.004.0090-E           44.03 

     19.004.0092-2           99.65 

     19.004.0092-3           54.95 

     19.004.0092-4           48.55 

     19.004.0092-C           95.85 

     19.004.0092-D           51.15 

     19.004.0092-E           44.75 

     19.004.0094-2          145.30 

     19.004.0094-3           82.35 

     19.004.0094-4           71.73 

     19.004.0094-C          141.92 

     19.004.0094-D           78.97 

     19.004.0094-E           68.35 

     19.004.0096-2          171.54 

     19.004.0096-3           92.84 

     19.004.0096-4           79.80 

     19.004.0096-C          168.16 

     19.004.0096-D           89.46 

     19.004.0096-E           76.42 

     19.004.0098-2          198.29 

     19.004.0098-3          110.42 

     19.004.0098-4           95.08 

     19.004.0098-C          194.91 

     19.004.0098-D          107.04 

     19.004.0098-E           91.70 

     19.004.0100-2           34.05 

     19.004.0100-4           20.51 

     19.004.0100-C           34.05 

     19.004.0100-E           20.51 

     19.004.0110-2           61.98 

     19.004.0110-3           18.33 

     19.004.0110-4            9.20 

     19.004.0110-C           61.98 

     19.004.0110-D           18.33 

     19.004.0110-E            9.20 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0115-2           65.05 

     19.004.0115-3           16.65 

     19.004.0115-4           10.96 

     19.004.0115-C           65.05 

     19.004.0115-D           16.65 

     19.004.0115-E           10.96 

     19.004.0120-2          100.84 

     19.004.0120-3           27.83 

     19.004.0120-4           18.68 

     19.004.0120-C          100.84 

     19.004.0120-D           27.83 

     19.004.0120-E           18.68 

     19.004.0210-0        6,419.33 

     19.004.0210-A        6,419.33 

     19.004.0211-0        2,940.48 

     19.004.0211-A        2,940.48 

     19.004.0212-0       10,879.17 

     19.004.0212-A       10,284.29 

     19.004.0250-0        4,776.91 

     19.004.0250-A        4,776.91 

     19.004.0251-0        2,123.29 

     19.004.0251-A        2,123.29 

     19.004.0252-0        9,236.75 

     19.004.0252-A        8,641.87 

     19.004.0270-0        9,310.97 

     19.004.0270-A        9,310.97 

     19.004.0271-0        5,993.37 

     19.004.0271-A        5,993.37 

     19.004.0272-0       13,770.77 

     19.004.0272-A       13,175.89 

     19.004.0400-0        6,135.37 

     19.004.0400-A        6,135.37 

     19.004.0401-0        2,759.69 

     19.004.0401-A        2,759.69 

     19.004.0402-0       10,725.37 

     19.004.0402-A       10,130.49 

     19.004.0405-0       10,002.61 

     19.004.0405-A       10,002.61 

     19.004.0406-0        5,180.21 

     19.004.0406-A        5,180.21 

     19.004.0407-0       14,978.40 

     19.004.0407-A       14,383.52 

     19.004.0500-0          624.35 

     19.004.0500-A          624.35 

     19.004.0501-0          286.78 

     19.004.0501-A          286.78 

     19.005.0006-2          641.20 

     19.005.0006-3          304.08 

     19.005.0006-4          281.25 

     19.005.0006-C          633.03 

     19.005.0006-D          295.91 

     19.005.0006-E          273.08 

     19.005.0007-2           53.46 

     19.005.0007-3           37.89 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0007-4           35.71 

     19.005.0007-C           50.08 

     19.005.0007-D           34.51 

     19.005.0007-E           32.33 

     19.005.0008-2          276.22 

     19.005.0008-3          121.69 

     19.005.0008-4           95.25 

     19.005.0008-C          272.42 

     19.005.0008-D          117.89 

     19.005.0008-E           91.45 

     19.005.0010-2          329.37 

     19.005.0010-3          138.90 

     19.005.0010-4          106.85 

     19.005.0010-C          325.57 

     19.005.0010-D          135.10 

     19.005.0010-E          103.05 

     19.005.0011-2          342.18 

     19.005.0011-3          141.82 

     19.005.0011-4          108.45 

     19.005.0011-C          338.38 

     19.005.0011-D          138.02 

     19.005.0011-E          104.65 

     19.005.0012-2          337.43 

     19.005.0012-3          150.02 

     19.005.0012-4          120.20 

     19.005.0012-C          333.63 

     19.005.0012-D          146.22 

     19.005.0012-E          116.40 

     19.005.0014-2          411.51 

     19.005.0014-3          132.54 

     19.005.0014-4           96.21 

     19.005.0014-C          407.71 

     19.005.0014-D          128.74 

     19.005.0014-E           92.41 

     19.005.0015-2            6.22 

     19.005.0015-4            2.66 

     19.005.0015-C            6.22 

     19.005.0015-E            2.66 

     19.005.0016-2          118.96 

     19.005.0016-3           55.06 

     19.005.0016-4           46.88 

     19.005.0016-C          115.16 

     19.005.0016-D           51.26 

     19.005.0016-E           43.08 

     19.005.0017-2          350.28 

     19.005.0017-3          177.24 

     19.005.0017-4          142.21 

     19.005.0017-C          346.48 

     19.005.0017-D          173.44 

     19.005.0017-E          138.41 

     19.005.0019-2          457.62 

     19.005.0019-3          211.98 

     19.005.0019-4          165.63 

     19.005.0019-C          453.82 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0019-D          208.18 

     19.005.0019-E          161.83 

     19.005.0021-2          566.03 

     19.005.0021-3          245.67 

     19.005.0021-4          187.92 

     19.005.0021-C          562.23 

     19.005.0021-D          241.87 

     19.005.0021-E          184.12 

     19.005.0023-2        1,128.41 

     19.005.0023-3          519.16 

     19.005.0023-4          399.88 

     19.005.0023-C        1,124.61 

     19.005.0023-D          515.36 

     19.005.0023-E          396.08 

     19.005.0025-2        1,222.38 

     19.005.0025-3          560.54 

     19.005.0025-4          431.08 

     19.005.0025-C        1,218.58 

     19.005.0025-D          556.74 

     19.005.0025-E          427.28 

     19.005.0026-2        1,189.26 

     19.005.0026-3          539.49 

     19.005.0026-4          413.78 

     19.005.0026-C        1,185.46 

     19.005.0026-D          535.69 

     19.005.0026-E          409.98 

     19.005.0028-2          189.11 

     19.005.0028-3           78.73 

     19.005.0028-4           62.26 

     19.005.0028-C          185.31 

     19.005.0028-D           74.93 

     19.005.0028-E           58.46 

     19.005.0030-2          252.33 

     19.005.0030-3          106.22 

     19.005.0030-4           85.81 

     19.005.0030-C          248.53 

     19.005.0030-D          102.42 

     19.005.0030-E           82.01 

     19.005.0033-2          384.80 

     19.005.0033-3          155.29 

     19.005.0033-4          121.63 

     19.005.0033-C          381.00 

     19.005.0033-D          151.49 

     19.005.0033-E          117.83 

     19.005.0034-2          120.98 

     19.005.0034-3           62.48 

     19.005.0034-4           47.70 

     19.005.0034-C          117.18 

     19.005.0034-D           58.68 

     19.005.0034-E           43.90 

     19.005.0035-2           19.54 

     19.005.0035-4           13.02 

     19.005.0035-C           19.54 

     19.005.0035-E           13.02 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0036-2           72.91 

     19.005.0036-4           48.61 

     19.005.0036-C           72.91 

     19.005.0036-E           48.61 

     19.005.0037-2            2.88 

     19.005.0037-4            1.92 

     19.005.0037-C            2.88 

     19.005.0037-E            1.92 

     19.005.0038-2            4.05 

     19.005.0038-4            2.70 

     19.005.0038-C            4.05 

     19.005.0038-E            2.70 

     19.005.0039-2            3.04 

     19.005.0039-4            2.17 

     19.005.0039-C            3.04 

     19.005.0039-E            2.17 

     19.005.0040-2            3.60 

     19.005.0040-4            1.47 

     19.005.0040-C            3.60 

     19.005.0040-E            1.47 

     19.005.0042-2        1,018.35 

     19.005.0042-3           92.14 

     19.005.0042-4           63.58 

     19.005.0042-C        1,014.55 

     19.005.0042-D           88.34 

     19.005.0042-E           59.78 

     19.005.0045-2            3.55 

     19.005.0045-4            1.19 

     19.005.0045-C            3.55 

     19.005.0045-E            1.19 

     19.005.0050-2            1.64 

     19.005.0050-4            0.37 

     19.005.0050-C            1.64 

     19.005.0050-E            0.37 

     19.006.0001-2            3.04 

     19.006.0001-4            2.17 

     19.006.0001-C            3.04 

     19.006.0001-E            2.17 

     19.006.0002-2          173.27 

     19.006.0002-3           92.36 

     19.006.0002-4           77.85 

     19.006.0002-C          169.47 

     19.006.0002-D           88.56 

     19.006.0002-E           74.05 

     19.006.0003-2          157.31 

     19.006.0003-3           78.84 

     19.006.0003-4           65.95 

     19.006.0003-C          153.51 

     19.006.0003-D           75.04 

     19.006.0003-E           62.15 

     19.006.0004-2          167.30 

     19.006.0004-3           87.32 

     19.006.0004-4           73.44 

     19.006.0004-C          163.50 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0004-D           83.52 

     19.006.0004-E           69.64 

     19.006.0005-2          168.47 

     19.006.0005-3           83.72 

     19.006.0005-4           69.72 

     19.006.0005-C          164.67 

     19.006.0005-D           79.92 

     19.006.0005-E           65.92 

     19.006.0006-2          193.28 

     19.006.0006-3          102.91 

     19.006.0006-4           86.43 

     19.006.0006-C          189.48 

     19.006.0006-D           99.11 

     19.006.0006-E           82.63 

     19.006.0007-2           82.74 

     19.006.0007-3           53.17 

     19.006.0007-4           47.74 

     19.006.0007-C           78.94 

     19.006.0007-D           49.37 

     19.006.0007-E           43.94 

     19.006.0008-2          202.63 

     19.006.0008-3          108.52 

     19.006.0008-4           91.11 

     19.006.0008-C          198.83 

     19.006.0008-D          104.72 

     19.006.0008-E           87.31 

     19.006.0009-2           32.07 

     19.006.0009-4           10.36 

     19.006.0009-C           32.07 

     19.006.0009-E           10.36 

     19.006.0010-2          663.87 

     19.006.0010-3          402.39 

     19.006.0010-4          380.69 

     19.006.0010-C          650.31 

     19.006.0010-D          388.83 

     19.006.0010-E          367.13 

     19.006.0011-2        3,401.21 

     19.006.0011-3        1,435.12 

     19.006.0011-4        1,053.40 

     19.006.0011-C        3,323.41 

     19.006.0011-D        1,357.32 

     19.006.0011-E          975.60 

     19.006.0012-2          603.12 

     19.006.0012-3          263.40 

     19.006.0012-4          200.60 

     19.006.0012-C          580.88 

     19.006.0012-D          241.16 

     19.006.0012-E          178.36 

     19.006.0013-2          220.13 

     19.006.0013-4           50.69 

     19.006.0013-C          216.33 

     19.006.0013-E           46.89 

     19.006.0014-2          160.02 

     19.006.0014-3           94.60 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0014-4           86.06 

     19.006.0014-C          152.42 

     19.006.0014-D           87.00 

     19.006.0014-E           78.46 

     19.006.0015-2           73.24 

     19.006.0015-3           19.86 

     19.006.0015-4           12.94 

     19.006.0015-C           73.24 

     19.006.0015-D           19.86 

     19.006.0015-E           12.94 

     19.006.0016-2          360.22 

     19.006.0016-3          141.23 

     19.006.0016-4          112.61 

     19.006.0016-C          356.84 

     19.006.0016-D          137.85 

     19.006.0016-E          109.23 

     19.006.0018-2           13.01 

     19.006.0018-4            7.27 

     19.006.0018-C           13.01 

     19.006.0018-E            7.27 

     19.006.0019-2          351.93 

     19.006.0019-3          201.02 

     19.006.0019-4          170.51 

     19.006.0019-C          345.69 

     19.006.0019-D          194.78 

     19.006.0019-E          164.27 

     19.006.0021-2          302.99 

     19.006.0021-3          158.71 

     19.006.0021-4          133.08 

     19.006.0021-C          296.75 

     19.006.0021-D          152.47 

     19.006.0021-E          126.84 

     19.006.0022-2           84.81 

     19.006.0022-3           30.42 

     19.006.0022-4           29.11 

     19.006.0022-C           81.01 

     19.006.0022-D           26.62 

     19.006.0022-E           25.31 

     19.006.0023-2           23.69 

     19.006.0023-4           10.09 

     19.006.0023-C           23.69 

     19.006.0023-E           10.09 

     19.006.0025-2          366.65 

     19.006.0025-3          228.48 

     19.006.0025-4          198.26 

     19.006.0025-C          362.85 

     19.006.0025-D          224.68 

     19.006.0025-E          194.46 

     19.006.0026-2          323.18 

     19.006.0026-3          160.24 

     19.006.0026-4          131.87 

     19.006.0026-C          319.38 

     19.006.0026-D          156.44 

     19.006.0026-E          128.07 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0027-2          353.55 

     19.006.0027-3          181.19 

     19.006.0027-4          152.26 

     19.006.0027-C          350.17 

     19.006.0027-D          177.81 

     19.006.0027-E          148.88 

     19.006.0028-2        2,286.26 

     19.006.0028-3        1,070.82 

     19.006.0028-4          820.02 

     19.006.0028-C        2,282.46 

     19.006.0028-D        1,067.02 

     19.006.0028-E          816.22 

     19.006.0029-2          500.82 

     19.006.0029-3          249.98 

     19.006.0029-4          204.32 

     19.006.0029-C          497.44 

     19.006.0029-D          246.60 

     19.006.0029-E          200.94 

     19.006.0030-2            8.52 

     19.006.0030-4            2.17 

     19.006.0030-C            8.52 

     19.006.0030-E            2.17 

     19.006.0031-2        1,529.27 

     19.006.0031-3          666.29 

     19.006.0031-4          518.18 

     19.006.0031-C        1,525.47 

     19.006.0031-D          662.49 

     19.006.0031-E          514.38 

     19.006.0032-2            4.95 

     19.006.0032-4            2.01 

     19.006.0032-C            4.95 

     19.006.0032-E            2.01 

     19.006.0034-2            3.45 

     19.006.0034-4            1.07 

     19.006.0034-C            3.45 

     19.006.0034-E            1.07 

     19.006.0035-2          141.55 

     19.006.0035-4           63.73 

     19.006.0035-C          141.55 

     19.006.0035-E           63.73 

     19.006.0040-2          180.69 

     19.006.0040-4           81.35 

     19.006.0040-C          180.69 

     19.006.0040-E           81.35 

     19.006.0045-2           17.30 

     19.006.0045-3            3.31 

     19.006.0045-4            1.63 

     19.006.0045-C           17.30 

     19.006.0045-D            3.31 

     19.006.0045-E            1.63 

     19.006.0050-2            5.71 

     19.006.0050-4            1.33 

     19.006.0050-C            5.71 

     19.006.0050-E            1.33 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.007.0003-2            4.53 

     19.007.0003-4            0.66 

     19.007.0003-C            4.53 

     19.007.0003-E            0.66 

     19.007.0004-2           11.59 

     19.007.0004-4            1.64 

     19.007.0004-C           11.59 

     19.007.0004-E            1.64 

     19.007.0005-2           12.48 

     19.007.0005-4            4.97 

     19.007.0005-C           12.48 

     19.007.0005-E            4.97 

     19.007.0006-2           28.35 

     19.007.0006-4            7.30 

     19.007.0006-C           28.35 

     19.007.0006-E            7.30 

     19.007.0007-2           19.21 

     19.007.0007-4            7.65 

     19.007.0007-C           19.21 

     19.007.0007-E            7.65 

     19.007.0008-2          450.31 

     19.007.0008-3          345.57 

     19.007.0008-4          308.01 

     19.007.0008-C          422.63 

     19.007.0008-D          317.89 

     19.007.0008-E          280.33 

     19.007.0009-2          482.70 

     19.007.0009-3          376.71 

     19.007.0009-4          338.83 

     19.007.0009-C          451.22 

     19.007.0009-D          345.23 

     19.007.0009-E          307.35 

     19.007.0010-2          547.47 

     19.007.0010-3          434.19 

     19.007.0010-4          395.38 

     19.007.0010-C          508.67 

     19.007.0010-D          395.39 

     19.007.0010-E          356.58 

     19.007.0011-2          594.90 

     19.007.0011-3          469.68 

     19.007.0011-4          427.89 

     19.007.0011-C          554.74 

     19.007.0011-D          429.52 

     19.007.0011-E          387.73 

     19.007.0013-2            1.63 

     19.007.0013-4            0.43 

     19.007.0013-C            1.63 

     19.007.0013-E            0.43 

     19.007.0015-2            4.06 

     19.007.0015-4            0.48 

     19.007.0015-C            4.06 

     19.007.0015-E            0.48 

     19.007.0016-2            9.75 

     19.007.0016-4            0.96 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.007.0016-C            9.75 

     19.007.0016-E            0.96 

     19.007.0017-2           41.66 

     19.007.0017-3           16.87 

     19.007.0017-4           10.41 

     19.007.0017-C           41.66 

     19.007.0017-D           16.87 

     19.007.0017-E           10.41 

     19.007.0025-2           80.02 

     19.007.0025-4           52.92 

     19.007.0025-C           80.02 

     19.007.0025-E           52.92 

     19.008.0012-2          291.29 

     19.008.0012-3          135.04 

     19.008.0012-4          108.16 

     19.008.0012-C          287.49 

     19.008.0012-D          131.24 

     19.008.0012-E          104.36 

     19.008.0014-2          458.34 

     19.008.0014-3          253.13 

     19.008.0014-4          217.40 

     19.008.0014-C          454.54 

     19.008.0014-D          249.33 

     19.008.0014-E          213.60 

     19.009.0002-2           11.59 

     19.009.0002-4            0.17 

     19.009.0002-C           11.59 

     19.009.0002-E            0.17 

     19.009.0008-2            4.32 

     19.009.0008-4            0.50 

     19.009.0008-C            4.32 

     19.009.0008-E            0.50 

     19.009.0010-2            6.50 

     19.009.0010-4            1.23 

     19.009.0010-C            6.50 

     19.009.0010-E            1.23 

     19.010.0015-2          252.62 

     19.010.0015-3          141.89 

     19.010.0015-4          122.25 

     19.010.0015-C          246.38 

     19.010.0015-D          135.65 

     19.010.0015-E          116.01 

     19.010.0016-2          273.09 

     19.010.0016-3          143.94 

     19.010.0016-4          122.25 

     19.010.0016-C          266.85 

     19.010.0016-D          137.70 

     19.010.0016-E          116.01 

     19.010.0017-2          360.41 

     19.010.0017-3          172.55 

     19.010.0017-4          142.38 

     19.010.0017-C          354.17 

     19.010.0017-D          166.31 

     19.010.0017-E          136.14 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.010.0018-2          338.36 

     19.010.0018-3          144.52 

     19.010.0018-4          116.23 

     19.010.0018-C          332.12 

     19.010.0018-D          138.28 

     19.010.0018-E          109.99 

     19.010.0020-2          262.33 

     19.010.0020-C          251.45 

     19.010.0025-2          243.09 

     19.010.0025-C          232.22 

     19.010.0040-2          308.25 

     19.010.0040-C          297.37 

     19.010.0050-2          558.82 

     19.010.0050-3          265.98 

     19.010.0050-4          208.45 

     19.010.0050-C          555.02 

     19.010.0050-D          262.18 

     19.010.0050-E          204.65 

     19.011.0002-2          108.74 

     19.011.0002-3           23.21 

     19.011.0002-4           12.65 

     19.011.0002-C          108.74 

     19.011.0002-D           23.21 

     19.011.0002-E           12.65 

     19.011.0003-2          154.18 

     19.011.0003-3           30.46 

     19.011.0003-4           15.42 

     19.011.0003-C          154.18 

     19.011.0003-D           30.46 

     19.011.0003-E           15.42 

     19.011.0004-2          194.04 

     19.011.0004-3           50.25 

     19.011.0004-4           31.63 

     19.011.0004-C          194.04 

     19.011.0004-D           50.25 

     19.011.0004-E           31.63 

     19.011.0005-2          302.37 

     19.011.0005-3           84.56 

     19.011.0005-4           55.97 

     19.011.0005-C          302.37 

     19.011.0005-D           84.56 

     19.011.0005-E           55.97 

     19.011.0006-2            7.07 

     19.011.0006-3            0.84 

     19.011.0006-4            0.14 

     19.011.0006-C            7.07 

     19.011.0006-D            0.84 

     19.011.0006-E            0.14 

     19.011.0007-2           88.67 

     19.011.0007-3           13.89 

     19.011.0007-4            5.28 

     19.011.0007-C           88.67 

     19.011.0007-D           13.89 

     19.011.0007-E            5.28 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.011.0009-2          200.79 

     19.011.0009-3           26.52 

     19.011.0009-4            6.76 

     19.011.0009-C          200.79 

     19.011.0009-D           26.52 

     19.011.0009-E            6.76 

     19.011.0010-2           13.91 

     19.011.0010-3            1.73 

     19.011.0010-4            0.37 

     19.011.0010-C           13.91 

     19.011.0010-D            1.73 

     19.011.0010-E            0.37 

     19.011.0011-2           74.07 

     19.011.0011-3           15.58 

     19.011.0011-4            8.60 

     19.011.0011-C           74.07 

     19.011.0011-D           15.58 

     19.011.0011-E            8.60 

     19.011.0013-2        1,431.77 

     19.011.0013-3          776.49 

     19.011.0013-4          636.48 

     19.011.0013-C        1,427.97 

     19.011.0013-D          772.69 

     19.011.0013-E          632.68 

     19.011.0014-2           36.48 

     19.011.0014-4           30.40 

     19.011.0014-C           36.48 

     19.011.0014-E           30.40 

     19.011.0015-2           69.64 

     19.011.0015-4           58.04 

     19.011.0015-C           69.64 

     19.011.0015-E           58.04 

     19.011.0016-2            0.44 

     19.011.0016-4            0.44 

     19.011.0016-C            0.44 

     19.011.0016-E            0.44 

     19.011.0017-2            1.19 

     19.011.0017-4            1.19 

     19.011.0017-C            1.19 

     19.011.0017-E            1.19 

     19.011.0018-2            4.04 

     19.011.0018-3            0.61 

     19.011.0018-4            0.20 

     19.011.0018-C            4.04 

     19.011.0018-D            0.61 

     19.011.0018-E            0.20 

     19.011.0019-2            1.20 

     19.011.0019-4            0.82 

     19.011.0019-C            1.20 

     19.011.0019-E            0.82 

     19.011.0023-2           32.59 

     19.011.0023-4           21.73 

     19.011.0023-C           32.59 

     19.011.0023-E           21.73 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.011.0025-2            4.96 

     19.011.0025-4            0.14 

     19.011.0025-C            4.96 

     19.011.0025-E            0.14 

     19.011.0030-2            4.90 

     19.011.0030-4            0.11 

     19.011.0030-C            4.90 

     19.011.0030-E            0.11 

     19.011.0040-2          634.10 

     19.011.0040-3          385.30 

     19.011.0040-4          351.63 

     19.011.0040-C          619.67 

     19.011.0040-D          370.87 

     19.011.0040-E          337.20 

     19.011.0045-2           21.22 

     19.011.0045-4            0.25 

     19.011.0045-C           21.22 

     19.011.0045-E            0.25 

     19.011.0050-2          113.97 

     19.011.0050-4           50.55 

     19.011.0050-C          110.59 

     19.011.0050-E           47.17 

     19.011.0080-2           17.53 

     19.011.0080-3           12.42 

     19.011.0080-4           11.22 

     19.011.0080-C           17.53 

     19.011.0080-D           12.42 

     19.011.0080-E           11.22 

     19.011.0082-2           80.75 

     19.011.0082-3           58.23 

     19.011.0082-4           52.79 

     19.011.0082-C           80.75 

     19.011.0082-D           58.23 

     19.011.0082-E           52.79 

     20.004.0001-0            0.96 

     20.004.0001-A            0.95 

     20.004.0002-0            0.79 

     20.004.0002-A            0.78 

     20.004.0005-0            1.41 

     20.004.0005-A            1.36 

     20.004.0006-0            6.95 

     20.004.0006-A            6.72 

     20.004.0007-0           14.08 

     20.004.0007-A           13.77 

     20.004.0010-0            8.09 

     20.004.0010-A            7.92 

     20.004.0011-0           32.54 

     20.004.0011-A           28.97 

     20.004.0012-0           16.80 

     20.004.0012-A           15.88 

     20.004.0013-0            3.03 

     20.004.0013-A            2.93 

     20.004.0015-0           61.80 

     20.004.0015-A           55.50 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.004.0016-0            6.95 

     20.004.0016-A            6.41 

     20.004.0017-0          348.09 

     20.004.0017-A          326.60 

     20.004.0018-0          397.97 

     20.004.0018-A          348.46 

     20.004.0019-0           12.30 

     20.004.0019-A           11.88 

     20.004.0020-0            3.06 

     20.004.0020-A            3.00 

     20.004.0021-0          750.96 

     20.004.0021-A          748.78 

     20.004.0022-0          790.31 

     20.004.0022-A          788.13 

     20.004.0023-0          474.11 

     20.004.0023-A          472.77 

     20.004.0025-0           75.46 

     20.004.0025-A           74.53 

     20.004.0027-0          176.51 

     20.004.0027-A          168.40 

     20.004.0028-0          149.52 

     20.004.0028-A          139.60 

     20.004.0030-0            0.83 

     20.004.0030-A            0.81 

     20.004.0033-1            2.79 

     20.004.0033-B            2.73 

     20.004.0034-0            1.82 

     20.004.0034-A            1.77 

     20.004.0036-0            0.31 

     20.004.0036-A            0.31 

     20.004.0038-0            0.30 

     20.004.0038-A            0.30 

     20.004.0040-0            0.37 

     20.004.0040-A            0.36 

     20.004.0045-0            6.13 

     20.004.0045-A            5.89 

     20.004.0100-0           47.49 

     20.004.0100-A           46.65 

     20.004.0102-0            4.04 

     20.004.0102-A            3.97 

     20.004.0105-0            6.72 

     20.004.0105-A            6.60 

     20.004.0122-0           20.88 

     20.004.0122-A           20.29 

     20.004.0125-0            0.27 

     20.004.0125-A            0.24 

     20.004.0127-0          179.15 

     20.004.0127-A          173.72 

     20.004.0130-0            2.19 

     20.004.0130-A            2.09 

     20.004.0131-0            1.01 

     20.004.0131-A            0.99 

     20.004.0132-0            3.04 

     20.004.0132-A            2.81 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.004.0135-0            0.49 

     20.004.0135-A            0.47 

     20.004.0136-0            0.58 

     20.004.0136-A            0.56 

     20.005.0001-0           14.26 

     20.005.0001-A           13.60 

     20.005.0002-1           15.85 

     20.005.0002-B           15.12 

     20.005.0003-1           17.40 

     20.005.0003-B           16.59 

     20.005.0004-0           17.27 

     20.005.0004-A           16.48 

     20.005.0005-0           19.18 

     20.005.0005-A           18.29 

     20.005.0006-0           21.06 

     20.005.0006-A           20.08 

     20.005.0007-0           16.93 

     20.005.0007-A           16.45 

     20.005.0008-0           19.96 

     20.005.0008-A           19.37 

     20.005.0009-0           38.00 

     20.005.0009-A           36.81 

     20.005.0010-0           28.18 

     20.005.0010-A           27.17 

     20.006.0001-0           10.97 

     20.006.0001-A           10.48 

     20.006.0002-0           20.83 

     20.006.0002-A           20.22 

     20.006.0003-0           11.83 

     20.006.0003-A           11.33 

     20.006.0100-0          230.29 

     20.006.0100-A          221.77 

     20.007.0001-0           25.38 

     20.007.0001-A           24.63 

     20.007.0002-0           15.33 

     20.007.0002-A           14.71 

     20.008.0001-0           16.64 

     20.008.0001-A           16.01 

     20.008.0002-0           14.55 

     20.008.0002-A           13.91 

     20.008.0003-0           10.17 

     20.008.0003-A            9.74 

     20.008.0004-0           10.58 

     20.008.0004-A           10.18 

     20.008.0010-0           16.64 

     20.008.0010-A           16.01 

     20.008.0015-0           14.55 

     20.008.0015-A           13.91 

     20.009.0001-1            0.55 

     20.009.0001-B            0.53 

     20.009.0002-1            0.36 

     20.009.0002-B            0.35 

     20.009.0007-0           54.59 

     20.009.0007-A           52.30 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.009.0008-0           98.85 

     20.009.0008-A           94.25 

     20.009.0009-0           47.35 

     20.009.0009-A           44.49 

     20.009.0010-0           51.49 

     20.009.0010-A           49.76 

     20.009.0012-0          285.08 

     20.009.0012-A          277.69 

     20.009.0014-0          113.24 

     20.009.0014-A          108.25 

     20.009.0015-0          392.58 

     20.009.0015-A          382.03 

     20.009.0017-0            0.96 

     20.009.0017-A            0.93 

     20.009.0020-0            3.56 

     20.009.0020-A            3.45 

     20.009.0021-0            5.76 

     20.009.0021-A            5.56 

     20.009.0027-0          210.78 

     20.009.0027-A          204.76 

     20.009.0029-0          170.06 

     20.009.0029-A          166.17 

     20.009.0032-0           40.72 

     20.009.0032-A           38.59 

     20.009.0050-0          140.88 

     20.009.0050-A          123.86 

     20.009.0080-0          296.50 

     20.009.0080-A          287.46 

     20.009.0100-0            1.69 

     20.009.0100-A            1.63 

     20.009.0105-0            3.19 

     20.009.0105-A            3.07 

     20.009.0110-0            4.07 

     20.009.0110-A            3.92 

     20.009.0115-0            5.17 

     20.009.0115-A            4.97 

     20.010.0001-0           57.89 

     20.010.0001-A           53.51 

     20.010.0002-0           47.40 

     20.010.0002-A           43.94 

     20.010.0003-0          675.42 

     20.010.0003-A          607.98 

     20.010.0004-0            2.48 

     20.010.0004-A            2.28 

     20.011.0001-0            4.07 

     20.011.0001-A            3.86 

     20.012.0001-0           16.50 

     20.012.0001-A           14.30 

     20.012.0002-0            1.41 

     20.012.0002-A            1.22 

     20.012.0003-0            1.50 

     20.012.0003-A            1.30 

     20.012.0004-0          377.18 

     20.012.0004-A          326.92 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.012.0005-0           23.76 

     20.012.0005-A           20.59 

     20.012.0006-0           19.24 

     20.012.0006-A           16.67 

     20.012.0008-0            1.13 

     20.012.0008-A            0.98 

     20.012.0009-0           20.55 

     20.012.0009-A           17.81 

     20.012.0010-0           31.60 

     20.012.0010-A           28.56 

     20.012.0011-0           93.17 

     20.012.0011-A           81.11 

     20.012.0013-0           10.18 

     20.012.0013-A            8.82 

     20.012.0015-0           14.14 

     20.012.0015-A           12.25 

     20.012.0020-0            4.23 

     20.012.0020-A            3.77 

     20.012.0025-0           11.31 

     20.012.0025-A            9.80 

     20.012.0030-0           14.14 

     20.012.0030-A           12.25 

     20.012.0035-0           22.63 

     20.012.0035-A           19.61 

     20.012.0036-0           16.97 

     20.012.0036-A           14.71 

     20.012.0050-0            5.65 

     20.012.0050-A            4.90 

     20.013.0005-0            6.39 

     20.013.0005-A            6.13 

     20.015.0010-0           38.81 

     20.015.0010-A           37.28 

     20.016.0003-0            8.86 

     20.016.0003-A            8.44 

     20.016.0004-0           19.20 

     20.016.0004-A           17.67 

     20.016.0005-0            9.42 

     20.016.0005-A            8.17 

     20.020.0001-0           42.10 

     20.020.0001-A           39.18 

     20.020.0002-0           44.25 

     20.020.0002-A           41.52 

     20.020.0003-0           53.67 

     20.020.0003-A           50.36 

     20.020.0007-0           57.50 

     20.020.0007-A           52.83 

     20.020.0008-0           80.39 

     20.020.0008-A           73.51 

     20.020.0009-0           27.34 

     20.020.0009-A           23.70 

     20.020.0010-0           89.79 

     20.020.0010-A           79.69 

     20.023.0001-0           91.80 

     20.023.0001-A           86.77 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.023.0002-0          109.61 

     20.023.0002-A          103.49 

     20.023.0003-0          135.47 

     20.023.0003-A          127.73 

     20.023.0004-0          300.53 

     20.023.0004-A          279.45 

     20.023.0005-0          312.83 

     20.023.0005-A          291.27 

     20.023.0006-0           75.16 

     20.023.0006-A           69.84 

     20.023.0007-0          187.14 

     20.023.0007-A          174.06 

     20.023.0050-0           64.76 

     20.023.0050-A           61.04 

     20.024.0001-0          518.99 

     20.024.0001-A          483.19 

     20.024.0005-0          378.98 

     20.024.0005-A          353.26 

     20.024.0006-0          391.95 

     20.024.0006-A          365.63 

     20.024.0007-0          404.92 

     20.024.0007-A          378.00 

     20.024.0008-0          500.13 

     20.024.0008-A          466.66 

     20.025.0001-0          723.51 

     20.025.0001-A          671.57 

     20.026.0001-0          318.32 

     20.026.0001-A          296.52 

     20.026.0002-0          417.43 

     20.026.0002-A          388.37 

     20.026.0003-0          517.32 

     20.026.0003-A          480.51 

     20.026.0007-0          462.46 

     20.026.0007-A          431.64 

     20.026.0008-0          612.18 

     20.026.0008-A          571.77 

     20.026.0009-0          752.88 

     20.026.0009-A          703.16 

     20.026.0013-0          653.90 

     20.026.0013-A          610.42 

     20.026.0014-0          802.91 

     20.026.0014-A          748.70 

     20.026.0015-0        1,026.94 

     20.026.0015-A          957.96 

     20.027.0001-0          588.97 

     20.027.0001-A          546.19 

     20.027.0002-0          870.22 

     20.027.0002-A          807.09 

     20.027.0003-0          995.48 

     20.027.0003-A          920.15 

     20.027.0004-0          838.66 

     20.027.0004-A          780.43 

     20.027.0005-0        1,045.62 

     20.027.0005-A          971.17 
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   Código                                Custo 

     20.027.0006-0        1,217.50 

     20.027.0006-A        1,129.63 

     20.028.0001-0        5,870.12 

     20.028.0001-A        5,374.60 

     20.028.0002-0        6,405.50 

     20.028.0002-A        5,858.95 

     20.028.0003-0        7,149.44 

     20.028.0003-A        6,524.09 

     20.028.0004-0        7,956.35 

     20.028.0004-A        7,243.79 

     20.028.0005-0        8,820.71 

     20.028.0005-A        8,013.28 

     20.028.0006-0        9,677.33 

     20.028.0006-A        8,776.15 

     20.028.0008-0        1,508.85 

     20.028.0008-A        1,368.71 

     20.028.0010-0        1,121.97 

     20.028.0010-A        1,035.25 

     20.028.0014-0        1,929.43 

     20.028.0014-A        1,802.07 

     20.028.0015-0        2,063.86 

     20.028.0015-A        1,928.88 

     20.028.0016-0        2,223.09 

     20.028.0016-A        2,077.57 

     20.028.0020-0          197.68 

     20.028.0020-A          183.19 

     20.029.0001-0          670.57 

     20.029.0001-A          609.11 

     20.030.0001-0          265.26 

     20.030.0001-A          252.94 

     20.030.0002-0          300.96 

     20.030.0002-A          287.46 

     20.030.0003-0          328.83 

     20.030.0003-A          314.16 

     20.031.0001-0          203.46 

     20.031.0001-A          191.14 

     20.031.0002-0          216.30 

     20.031.0002-A          202.80 

     20.031.0003-0          227.20 

     20.031.0003-A          212.53 

     20.032.0001-0          230.34 

     20.032.0001-A          218.26 

     20.032.0002-0          296.76 

     20.032.0002-A          281.27 

     20.032.0003-0          352.62 

     20.032.0003-A          334.11 

     20.033.0001-0          168.54 

     20.033.0001-A          156.46 

     20.033.0002-0          212.10 

     20.033.0002-A          196.61 

     20.033.0003-0          250.99 

     20.033.0003-A          232.48 

     20.034.0001-0          305.67 

     20.034.0001-A          292.99 
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     20.034.0002-0          344.22 

     20.034.0002-A          330.14 

     20.034.0003-0          375.97 

     20.034.0003-A          360.58 

     20.035.0001-0          243.87 

     20.035.0001-A          231.19 

     20.035.0002-0          259.56 

     20.035.0002-A          245.48 

     20.035.0003-0          274.34 

     20.035.0003-A          258.95 

     20.036.0001-0          251.07 

     20.036.0001-A          238.84 

     20.036.0002-0          320.20 

     20.036.0002-A          304.47 

     20.036.0003-0          378.69 

     20.036.0003-A          359.80 

     20.037.0001-0          189.73 

     20.037.0001-A          177.50 

     20.037.0002-0          235.02 

     20.037.0002-A          219.36 

     20.037.0003-0          277.06 

     20.037.0003-A          258.17 

     20.038.0010-0           96.90 

     20.038.0010-A           93.53 

     20.038.0015-0           69.22 

     20.038.0015-A           66.33 

     20.040.0002-0           31.80 

     20.040.0002-A           30.97 

     20.040.0003-0           46.81 

     20.040.0003-A           45.61 

     20.040.0005-0           38.15 

     20.040.0005-A           37.15 

     20.040.0008-0           63.58 

     20.040.0008-A           61.92 

     20.041.0002-0          573.00 

     20.041.0002-A          573.00 

     20.041.0003-0          911.00 

     20.041.0003-A          911.00 

     20.041.0005-0          848.90 

     20.041.0005-A          848.90 

     20.041.0008-0        1,056.50 

     20.041.0008-A        1,056.50 

     20.067.0038-0        7,156.39 

     20.067.0038-A        6,682.62 

     20.067.0039-0       13,441.09 

     20.067.0039-A       12,594.83 

     20.067.0040-0       20,723.53 

     20.067.0040-A       19,424.26 

     20.067.0041-0        9,307.72 

     20.067.0041-A        8,693.81 

     20.067.0042-0       17,714.41 

     20.067.0042-A       16,595.62 

     20.067.0043-0       26,753.98 

     20.067.0043-A       25,083.11 
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     20.067.0044-0       13,054.59 

     20.067.0044-A       12,226.97 

     20.067.0045-0       20,488.14 

     20.067.0045-A       19,165.41 

     20.067.0046-0       37,249.71 

     20.067.0046-A       34,982.46 

     20.067.0047-0       16,751.45 

     20.067.0047-A       15,693.34 

     20.067.0048-0       23,208.19 

     20.067.0048-A       21,683.87 

     20.067.0049-0       44,899.08 

     20.067.0049-A       42,184.91 

     20.067.0050-0        5,006.05 

     20.067.0050-A        4,673.51 

     20.067.0051-0       11,919.37 

     20.067.0051-A       11,164.66 

     20.067.0052-0       19,032.95 

     20.067.0052-A       17,868.57 

     20.067.0053-0        7,347.70 

     20.067.0053-A        6,870.88 

     20.067.0054-0       15,129.49 

     20.067.0054-A       14,166.66 

     20.067.0055-0       22,794.35 

     20.067.0055-A       21,430.69 

     20.067.0056-0        9,355.78 

     20.067.0056-A        8,760.61 

     20.067.0057-0       18,484.57 

     20.067.0057-A       17,308.38 

     20.067.0058-0       29,090.94 

     20.067.0058-A       27,323.82 

     20.067.0070-0          584.04 

     20.067.0070-A          539.46 

     20.067.0072-0          973.24 

     20.067.0072-A          900.63 

     20.067.0074-0        1,477.49 

     20.067.0074-A        1,369.26 

     20.067.0076-0        2,106.03 

     20.067.0076-A        1,954.15 

     20.067.0078-0        2,866.03 

     20.067.0078-A        2,662.14 

     20.067.0080-0        4,684.18 

     20.067.0080-A        4,368.23 

     20.067.0082-0        5,767.33 

     20.067.0082-A        5,357.14 

     20.067.0084-0          833.25 

     20.067.0084-A          770.49 

     20.067.0086-0        1,394.69 

     20.067.0086-A        1,291.79 

     20.067.0088-0        2,118.33 

     20.067.0088-A        1,964.55 

     20.067.0090-0        3,013.93 

     20.067.0090-A        2,798.05 

     20.067.0092-0        4,091.72 

     20.067.0092-A        3,802.06 
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     20.067.0094-0        5,338.78 

     20.067.0094-A        4,963.24 

     20.067.0096-0        7,001.15 

     20.067.0096-A        6,512.78 

     20.067.0098-0        1,081.94 

     20.067.0098-A        1,001.04 

     20.067.0100-0        1,815.62 

     20.067.0100-A        1,682.46 

     20.067.0102-0        2,758.66 

     20.067.0102-A        2,559.34 

     20.067.0104-0        3,922.33 

     20.067.0104-A        3,642.43 

     20.067.0106-0        5,317.41 

     20.067.0106-A        4,941.99 

     20.067.0108-0        7,217.93 

     20.067.0108-A        6,711.16 

     20.067.0110-0        9,493.55 

     20.067.0110-A        8,829.01 

     20.070.0001-0          342.00 

     20.070.0001-A          325.99 

     20.070.0002-0          432.81 

     20.070.0002-A          413.79 

     20.070.0003-0          761.35 

     20.070.0003-A          732.10 

     20.070.0004-0        1,043.33 

     20.070.0004-A        1,005.67 

     20.070.0008-0          592.68 

     20.070.0008-A          565.06 

     20.070.0009-0          709.63 

     20.070.0009-A          678.26 

     20.070.0010-0        1,063.93 

     20.070.0010-A        1,021.50 

     20.070.0011-0        1,366.49 

     20.070.0011-A        1,315.13 

     20.070.0015-0          858.39 

     20.070.0015-A          818.51 

     20.070.0016-0          995.50 

     20.070.0016-A          951.23 

     20.070.0017-0        1,389.14 

     20.070.0017-A        1,332.65 

     20.070.0018-0        1,715.25 

     20.070.0018-A        1,649.24 

     20.070.0022-0          568.28 

     20.070.0022-A          543.42 

     20.070.0023-0          688.90 

     20.070.0023-A          660.18 

     20.070.0024-0        1,046.50 

     20.070.0024-A        1,006.71 

     20.070.0025-0        1,355.59 

     20.070.0025-A        1,306.71 

     20.070.0029-0        1,016.11 

     20.070.0029-A          972.36 

     20.070.0030-0        1,162.75 

     20.070.0030-A        1,114.29 
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     20.070.0031-0        1,568.09 

     20.070.0031-A        1,507.23 

     20.070.0032-0        1,908.81 

     20.070.0032-A        1,838.07 

     20.070.0036-0        1,495.20 

     20.070.0036-A        1,431.17 

     20.070.0037-0        1,671.54 

     20.070.0037-A        1,601.87 

     20.070.0038-0        2,131.58 

     20.070.0038-A        2,047.96 

     20.070.0039-0        2,508.98 

     20.070.0039-A        2,414.56 

     20.085.0100-0       12,797.32 

     20.085.0100-A       12,797.32 

     20.085.0105-0       12,495.00 

     20.085.0105-A       12,495.00 

     20.085.0110-0       16,260.13 

     20.085.0110-A       16,260.13 

     20.085.0115-0       15,876.00 

     20.085.0115-A       15,876.00 

     20.085.0120-0       18,970.15 

     20.085.0120-A       18,970.15 

     20.085.0125-0       18,522.00 

     20.085.0125-A       18,522.00 

     20.085.0130-0       21,629.99 

     20.085.0130-A       21,629.99 

     20.085.0135-0       21,119.00 

     20.085.0135-A       21,119.00 

     20.085.0140-0       25,393.91 

     20.085.0140-A       25,393.91 

     20.085.0145-0       24,794.00 

     20.085.0145-A       24,794.00 

     20.085.0150-0       31,371.73 

     20.085.0150-A       31,371.73 

     20.085.0155-0       30,797.20 

     20.085.0155-A       30,797.20 

     20.085.0160-0       45,668.92 

     20.085.0160-A       45,668.92 

     20.085.0165-0       45,945.90 

     20.085.0165-A       45,945.90 

     20.085.0170-0        1,871.61 

     20.085.0170-A        1,871.61 

     20.085.0175-0        1,877.40 

     20.085.0175-A        1,877.40 

     20.085.0180-0        2,406.36 

     20.085.0180-A        2,406.36 

     20.085.0185-0        2,413.80 

     20.085.0185-A        2,413.80 

     20.085.0190-0        2,985.67 

     20.085.0190-A        2,985.67 

     20.085.0195-0        2,994.90 

     20.085.0195-A        2,994.90 

     20.085.0200-0        3,475.85 

     20.085.0200-A        3,475.85 
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     20.085.0205-0        3,486.60 

     20.085.0205-A        3,486.60 

     20.085.0210-0        4,277.98 

     20.085.0210-A        4,277.98 

     20.085.0215-0        4,291.20 

     20.085.0215-A        4,291.20 

     20.085.0220-0        5,213.78 

     20.085.0220-A        5,213.78 

     20.085.0225-0        5,229.90 

     20.085.0225-A        5,229.90 

     20.085.0230-0        5,748.53 

     20.085.0230-A        5,748.53 

     20.085.0235-0        5,766.30 

     20.085.0235-A        5,766.30 

     20.085.0240-0        7,669.47 

     20.085.0240-A        7,669.47 

     20.085.0245-0        7,869.00 

     20.085.0245-A        7,869.00 

     20.085.0250-0        8,340.03 

     20.085.0250-A        8,340.03 

     20.085.0255-0        8,557.00 

     20.085.0255-A        8,557.00 

     20.085.0260-0       10,890.58 

     20.085.0260-A       10,890.58 

     20.085.0265-0       11,175.60 

     20.085.0265-A       11,175.60 

     20.085.0270-0       11,865.85 

     20.085.0270-A       11,865.85 

     20.085.0275-0       12,176.40 

     20.085.0275-A       12,176.40 

     20.085.0280-0       15,730.16 

     20.085.0280-A       15,730.16 

     20.085.0285-0       15,181.00 

     20.085.0285-A       15,181.00 

     20.085.0290-0       17,678.17 

     20.085.0290-A       17,678.17 

     20.085.0295-0       17,061.00 

     20.085.0295-A       17,061.00 

     20.085.0300-0       19,674.88 

     20.085.0300-A       19,674.88 

     20.085.0305-0       18,988.00 

     20.085.0305-A       18,988.00 

     20.085.0310-0       21,622.88 

     20.085.0310-A       21,622.88 

     20.085.0315-0       20,868.00 

     20.085.0315-A       20,868.00 

     20.085.0320-0       23,619.59 

     20.085.0320-A       23,619.59 

     20.085.0325-0       22,795.00 

     20.085.0325-A       22,795.00 

     20.085.0330-0        2,947.79 

     20.085.0330-A        2,947.79 

     20.085.0335-0        2,954.70 

     20.085.0335-A        2,954.70 
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     20.085.0340-0        3,696.44 

     20.085.0340-A        3,696.44 

     20.085.0345-0        3,705.10 

     20.085.0345-A        3,705.10 

     20.085.0350-0        4,398.29 

     20.085.0350-A        4,398.29 

     20.085.0355-0        4,408.60 

     20.085.0355-A        4,408.60 

     20.085.0360-0        5,287.31 

     20.085.0360-A        5,287.31 

     20.085.0365-0        5,299.70 

     20.085.0365-A        5,299.70 

     20.085.0370-0        5,895.59 

     20.085.0370-A        5,895.59 

     20.085.0375-0        5,909.40 

     20.085.0375-A        5,909.40 

     20.085.0380-0        6,176.33 

     20.085.0380-A        6,176.33 

     20.085.0385-0        6,190.80 

     20.085.0385-A        6,190.80 

     20.085.0390-0        7,392.88 

     20.085.0390-A        7,392.88 

     20.085.0395-0        7,410.20 

     20.085.0395-A        7,410.20 

     20.085.0400-0        9,775.03 

     20.085.0400-A        9,775.03 

     20.085.0405-0       10,034.40 

     20.085.0405-A       10,034.40 

     20.085.0410-0       18,618.85 

     20.085.0410-A       18,618.85 

     20.085.0415-0       18,179.00 

     20.085.0415-A       18,179.00 

     20.085.0420-0       24,971.32 

     20.085.0420-A       24,971.32 

     20.085.0425-0       24,514.00 

     20.085.0425-A       24,514.00 

     20.085.0430-0       28,123.04 

     20.085.0430-A       28,123.04 

     20.085.0435-0       27,608.00 

     20.085.0435-A       27,608.00 

     20.085.0440-0       33,359.74 

     20.085.0440-A       33,359.74 

     20.085.0445-0       32,748.80 

     20.085.0445-A       32,748.80 

     20.085.0450-0       20,168.87 

     20.085.0450-A       20,168.87 

     20.085.0455-0       19,790.40 

     20.085.0455-A       19,790.40 

     20.085.0460-0       23,693.00 

     20.085.0460-A       23,693.00 

     20.085.0465-0       23,248.40 

     20.085.0465-A       23,248.40 

     20.085.0470-0       22,771.30 

     20.085.0470-A       22,771.30 
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     20.085.0475-0       22,344.00 

     20.085.0475-A       22,344.00 

     20.085.0480-0       31,988.26 

     20.085.0480-A       31,988.26 

     20.085.0485-0       31,388.00 

     20.085.0485-A       31,388.00 

     20.085.0490-0       24,940.00 

     20.085.0490-A       24,940.00 

     20.085.0495-0       24,472.00 

     20.085.0495-A       24,472.00 

     20.085.0500-0       34,048.52 

     20.085.0500-A       34,048.52 

     20.085.0505-0       33,409.60 

     20.085.0505-A       33,409.60 

     20.085.0510-0       28,030.39 

     20.085.0510-A       28,030.39 

     20.085.0515-0       27,504.40 

     20.085.0515-A       27,504.40 

     20.085.0520-0       37,789.52 

     20.085.0520-A       37,789.52 

     20.085.0525-0       37,080.40 

     20.085.0525-A       37,080.40 

     20.085.0530-0       37,636.01 

     20.085.0530-A       37,636.01 

     20.085.0535-0       37,836.80 

     20.085.0535-A       37,836.80 

     20.085.0540-0       56,275.77 

     20.085.0540-A       56,275.77 

     20.085.0545-0       56,576.00 

     20.085.0545-A       56,576.00 

     20.085.0550-0       54,387.19 

     20.085.0550-A       54,387.19 

     20.085.0555-0       54,890.00 

     20.085.0555-A       54,890.00 

     20.085.0560-0       77,229.80 

     20.085.0560-A       77,229.80 

     20.085.0565-0       77,943.80 

     20.085.0565-A       77,943.80 

     20.085.0570-0       82,025.77 

     20.085.0570-A       82,025.77 

     20.085.0575-0       82,784.10 

     20.085.0575-A       82,784.10 

     20.085.0580-0       63,979.11 

     20.085.0580-A       63,979.11 

     20.085.0585-0       64,570.60 

     20.085.0585-A       64,570.60 

     20.085.0590-0        5,540.14 

     20.085.0590-A        5,540.14 

     20.085.0595-0        5,477.80 

     20.085.0595-A        5,477.80 

     20.085.0600-0        7,356.58 

     20.085.0600-A        7,356.58 

     20.085.0605-0        7,273.80 

     20.085.0605-A        7,273.80 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.085.0610-0        9,218.43 

     20.085.0610-A        9,218.43 

     20.085.0615-0        9,114.70 

     20.085.0615-A        9,114.70 

     20.085.0620-0       11,080.28 

     20.085.0620-A       11,080.28 

     20.085.0625-0       10,955.60 

     20.085.0625-A       10,955.60 

     20.085.0630-0       12,896.72 

     20.085.0630-A       12,896.72 

     20.085.0635-0       12,751.60 

     20.085.0635-A       12,751.60 

     20.085.0640-0       14,758.57 

     20.085.0640-A       14,758.57 

     20.085.0645-0       14,592.50 

     20.085.0645-A       14,592.50 

     20.085.0650-0       16,575.01 

     20.085.0650-A       16,575.01 

     20.085.0655-0       16,388.50 

     20.085.0655-A       16,388.50 

     20.085.0660-0       21,591.45 

     20.085.0660-A       21,591.45 

     20.085.0665-0       22,000.00 

     20.085.0665-A       22,000.00 

     20.085.0670-0       31,000.97 

     20.085.0670-A       31,000.97 

     20.085.0675-0       31,785.50 

     20.085.0675-A       31,785.50 

     20.085.0680-0       42,197.45 

     20.085.0680-A       42,197.45 

     20.085.0685-0       43,416.00 

     20.085.0685-A       43,416.00 

     20.086.0100-0          116.60 

     20.086.0100-A          105.69 

     20.086.0110-0          332.08 

     20.086.0110-A          299.02 

     20.086.0120-0          204.71 

     20.086.0120-A          192.85 

     20.086.0130-0          849.66 

     20.086.0130-A          796.27 

     20.086.0140-0          971.04 

     20.086.0140-A          910.02 

     20.086.0150-0        1,132.88 

     20.086.0150-A        1,061.70 

     20.086.0160-0        1,359.45 

     20.086.0160-A        1,274.04 

     20.086.0170-0           33.81 

     20.086.0170-A           30.65 

     20.086.0180-0           45.08 

     20.086.0180-A           40.86 

     20.086.0190-0           56.35 

     20.086.0190-A           51.08 

     20.086.0200-0           67.62 

     20.086.0200-A           61.30 



 

        Código                      Preço 
 
 
 
 

Página 379 de 408 

 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.086.0210-0           84.53 

     20.086.0210-A           76.63 

     20.086.0220-0           99.45 

     20.086.0220-A           90.15 

     20.086.0230-0          105.67 

     20.086.0230-A           95.78 

     20.086.0240-0          116.60 

     20.086.0240-A          105.69 

     20.086.0250-0          147.59 

     20.086.0250-A          132.90 

     20.086.0260-0          159.39 

     20.086.0260-A          143.53 

     20.086.0270-0          173.12 

     20.086.0270-A          155.89 

     20.086.0280-0          362.27 

     20.086.0280-A          326.21 

     20.086.0290-0          442.77 

     20.086.0290-A          398.70 

     20.086.0300-0          442.77 

     20.086.0300-A          398.70 

     20.086.0310-0          849.66 

     20.086.0310-A          796.27 

     20.086.0320-0          971.04 

     20.086.0320-A          910.02 

     20.086.0330-0           56.35 

     20.086.0330-A           51.08 

     20.086.0340-0           67.62 

     20.086.0340-A           61.30 

     20.086.0350-0           78.63 

     20.086.0350-A           71.28 

     20.086.0360-0           99.45 

     20.086.0360-A           90.15 

     20.086.0370-0          112.71 

     20.086.0370-A          102.17 

     20.086.0380-0          120.76 

     20.086.0380-A          109.47 

     20.086.0390-0          130.05 

     20.086.0390-A          117.89 

     20.086.0400-0          398.50 

     20.086.0400-A          358.83 

     20.086.0410-0          569.28 

     20.086.0410-A          512.61 

     20.086.0420-0          971.04 

     20.086.0420-A          910.02 

     20.086.0430-0        1,132.88 

     20.086.0430-A        1,061.70 

     20.086.0440-0        1,359.45 

     20.086.0440-A        1,274.04 

     20.086.0450-0        1,544.83 

     20.086.0450-A        1,447.77 

     20.086.0460-0        1,999.20 

     20.086.0460-A        1,873.59 

     20.086.0470-0        1,544.83 

     20.086.0470-A        1,447.77 
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   Código                                Custo 

     20.086.0480-0        1,999.20 

     20.086.0480-A        1,873.59 

     20.086.0490-0        1,788.76 

     20.086.0490-A        1,676.37 

     20.086.0500-0        2,192.67 

     20.086.0500-A        2,054.90 

     20.086.0510-0        1,788.76 

     20.086.0510-A        1,676.37 

     20.086.0520-0        2,427.60 

     20.086.0520-A        2,275.07 

     20.086.0530-0        1,999.20 

     20.086.0530-A        1,873.59 

     20.086.0540-0        3,089.67 

     20.086.0540-A        2,895.54 

     20.086.0550-0        2,427.60 

     20.086.0550-A        2,275.07 

     20.086.0560-0        3,776.27 

     20.086.0560-A        3,539.00 

     20.086.0570-0        2,832.20 

     20.086.0570-A        2,654.25 

     20.086.0580-0        4,248.31 

     20.086.0580-A        3,981.38 

     20.086.0590-0        2,949.22 

     20.086.0590-A        2,664.33 

     20.086.0600-0        2,293.83 

     20.086.0600-A        2,072.25 

     20.086.0610-0        1,795.17 

     20.086.0610-A        1,621.76 

     20.086.0620-0        2,293.83 

     20.086.0620-A        2,072.25 

     20.086.0630-0        2,293.83 

     20.086.0630-A        2,072.25 

     20.086.0640-0        2,949.22 

     20.086.0640-A        2,664.33 

     20.086.0650-0        4,587.68 

     20.086.0650-A        4,144.51 

     20.086.0660-0        4,587.68 

     20.086.0660-A        4,144.51 

     20.086.0670-0        9,949.15 

     20.086.0670-A        8,988.53 

     20.086.0680-0       10,322.28 

     20.086.0680-A        9,325.16 

     20.090.0001-1           89.10 

     20.090.0001-B           87.16 

     20.090.0005-1           33.63 

     20.090.0005-B           31.72 

     20.090.0006-0           91.77 

     20.090.0006-A           88.90 

     20.091.0001-1            8.93 

     20.091.0001-B            8.63 

     20.092.0001-0          118.50 

     20.092.0001-A          118.50 

     20.093.0001-0            0.56 

     20.093.0001-A            0.56 
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   Código                                Custo 

     20.096.0001-0          137.17 

     20.096.0001-A          137.17 

     20.097.0001-0          131.08 

     20.097.0001-A          131.08 

     20.097.0002-0          131.08 

     20.097.0002-A          131.08 

     20.097.0003-0          131.08 

     20.097.0003-A          131.08 

     20.097.0004-0           96.04 

     20.097.0004-A           96.04 

     20.097.0005-0          115.44 

     20.097.0005-A          115.44 

     20.097.0010-0          131.08 

     20.097.0010-A          131.08 

     20.097.0011-0          143.22 

     20.097.0011-A          143.22 

     20.097.0015-0           85.00 

     20.097.0015-A           85.00 

     20.097.0020-0           94.20 

     20.097.0020-A           94.20 

     20.098.0001-0          146.39 

     20.098.0001-A          146.39 

     20.099.0001-0           85.80 

     20.099.0001-A           85.80 

     20.100.0005-0        1,002.71 

     20.100.0005-A          995.16 

     20.100.0010-0          484.65 

     20.100.0010-A          477.10 

     20.100.0011-0          736.14 

     20.100.0011-A          736.14 

     20.100.0012-0          999.49 

     20.100.0012-A          991.93 

     20.100.0013-0          733.62 

     20.100.0013-A          733.62 

     20.100.0015-0            2.98 

     20.100.0015-A            2.98 

     20.100.0016-0            7.25 

     20.100.0016-A            7.25 

     20.100.0030-0          875.11 

     20.100.0030-A          875.11 

     20.100.0050-0          449.23 

     20.100.0050-A          449.23 

     20.100.0060-0            5.35 

     20.100.0060-A            5.35 

     20.100.0070-0            1.84 

     20.100.0070-A            1.84 

     20.100.0075-0          790.41 

     20.100.0075-A          788.18 

     20.100.0080-0            4.94 

     20.100.0080-A            4.94 

     20.100.0085-0           11.88 

     20.100.0085-A           11.88 

     20.100.0090-0           13.67 

     20.100.0090-A           13.67 
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     20.100.0095-0           17.92 

     20.100.0095-A           17.92 

     20.101.0011-0        3,697.60 

     20.101.0011-A        3,697.60 

     20.101.0013-0        3,368.80 

     20.101.0013-A        3,368.80 

     20.102.0003-0        3,187.00 

     20.102.0003-A        3,187.00 

     20.102.0004-0        4,178.50 

     20.102.0004-A        4,178.50 

     20.102.0006-0        5,355.90 

     20.102.0006-A        5,355.90 

     20.102.0007-0        4,173.30 

     20.102.0007-A        4,173.30 

     20.102.0008-0        4,111.60 

     20.102.0008-A        4,111.60 

     20.104.0001-0          100.00 

     20.104.0001-A          100.00 

     20.104.0005-0           60.84 

     20.104.0005-A           60.84 

     20.105.0001-0            6.33 

     20.105.0001-A            5.58 

     20.105.0004-0        3,090.00 

     20.105.0004-A        3,090.00 

     20.105.0005-0            0.65 

     20.105.0005-A            0.57 

     20.106.0001-0            8.52 

     20.106.0001-A            7.52 

     20.107.0001-0           93.67 

     20.107.0001-A           81.29 

     20.108.0001-0        3,521.50 

     20.108.0001-A        3,521.50 

     20.108.0003-0        3,208.40 

     20.108.0003-A        3,208.40 

     20.108.0005-0        3,035.30 

     20.108.0005-A        3,035.30 

     20.108.0007-0        3,979.50 

     20.108.0007-A        3,979.50 

     20.108.0012-0        5,100.90 

     20.108.0012-A        5,100.90 

     20.108.0015-0        3,974.60 

     20.108.0015-A        3,974.60 

     20.108.0017-0        3,915.80 

     20.108.0017-A        3,915.80 

     20.111.0001-0           96.56 

     20.111.0001-A           96.56 

     20.111.0006-0           87.17 

     20.111.0006-A           87.17 

     20.111.0007-0           79.20 

     20.111.0007-A           79.20 

     20.111.0008-0           51.48 

     20.111.0008-A           51.48 

     20.111.0009-0           99.12 

     20.111.0009-A           99.12 
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     20.111.0010-0           16.00 

     20.111.0010-A           16.00 

     20.112.0010-0          119.28 

     20.112.0010-A          119.28 

     20.112.0011-0          108.75 

     20.112.0011-A          108.75 

     20.112.0013-0           92.04 

     20.112.0013-A           92.04 

     20.112.0014-0          126.00 

     20.112.0014-A          126.00 

     20.112.0015-0           79.00 

     20.112.0015-A           79.00 

     20.113.0010-0          105.08 

     20.113.0010-A          105.08 

     20.113.0011-0           84.92 

     20.113.0011-A           84.92 

     20.113.0012-0          109.12 

     20.113.0012-A          109.12 

     20.113.0013-0           85.80 

     20.113.0013-A           85.80 

     20.113.0014-0           98.56 

     20.113.0014-A           98.56 

     20.113.0015-0           30.00 

     20.113.0015-A           30.00 

     20.114.0010-0          142.00 

     20.114.0010-A          142.00 

     20.114.0011-0          141.47 

     20.114.0011-A          141.47 

     20.114.0012-0          128.00 

     20.114.0012-A          128.00 

     20.114.0013-0          129.99 

     20.114.0013-A          129.99 

     20.114.0014-0          147.63 

     20.114.0014-A          147.63 

     20.114.0015-0          105.00 

     20.114.0015-A          105.00 

     20.115.0010-0          103.09 

     20.115.0010-A          103.09 

     20.115.0011-0           87.17 

     20.115.0011-A           87.17 

     20.115.0012-0           54.64 

     20.115.0012-A           54.64 

     20.115.0013-0           71.76 

     20.115.0013-A           71.76 

     20.115.0014-0          100.80 

     20.115.0014-A          100.80 

     20.115.0015-0           75.00 

     20.115.0015-A           75.00 

     20.116.0005-0          101.50 

     20.116.0005-A          101.50 

     20.116.0006-0          101.50 

     20.116.0006-A          101.50 

     20.116.0007-0          101.79 

     20.116.0007-A          101.79 
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   Código                                Custo 

     20.116.0008-0          105.08 

     20.116.0008-A          105.08 

     20.116.0012-0           61.60 

     20.116.0012-A           61.60 

     20.116.0013-0          114.24 

     20.116.0013-A          114.24 

     20.116.0014-0           65.00 

     20.116.0014-A           65.00 

     20.116.0020-0           85.80 

     20.116.0020-A           85.80 

     20.116.0030-0           62.95 

     20.116.0030-A           62.95 

     20.116.0035-0           71.50 

     20.116.0035-A           71.50 

     20.170.0001-0          208.92 

     20.170.0001-A          190.11 

     20.170.0002-0        8,281.30 

     20.170.0002-A        7,794.53 

     20.170.0005-0        2,329.56 

     20.170.0005-A        2,216.04 

     20.170.0015-0        5,656.92 

     20.170.0015-A        5,309.62 

     20.175.0002-1          587.36 

     20.175.0002-B          549.27 

     20.175.0003-0          757.74 

     20.175.0003-A          710.22 

     20.175.0004-0          655.36 

     20.175.0004-A          613.34 

     20.175.0005-0        1,800.10 

     20.175.0005-A        1,697.97 

     20.175.0006-0        1,916.79 

     20.175.0006-A        1,802.40 

     20.175.0007-0        1,719.13 

     20.175.0007-A        1,620.48 

     20.175.0010-1          205.13 

     20.175.0010-B          191.56 

     20.175.0015-0          739.13 

     20.175.0015-A          683.79 

     20.176.0010-0          211.26 

     20.176.0010-A          196.75 

     20.180.0001-0          589.68 

     20.180.0001-A          545.97 

     20.180.0002-0          304.47 

     20.180.0002-A          290.03 

     20.181.0001-0          120.70 

     20.181.0001-A          116.28 

     20.181.0005-1        8,875.74 

     20.181.0005-B        8,178.63 

     20.181.0006-1       11,567.50 

     20.181.0006-B       10,684.53 

     20.183.0001-1           39.82 

     20.183.0001-B           37.93 

     20.198.0001-0        2,175.57 

     20.198.0001-A        2,116.86 
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   Código                                Custo 

     21.001.0010-0          368.67 

     21.001.0010-A          325.61 

     21.001.0015-0          401.01 

     21.001.0015-A          353.65 

     21.001.0020-0          462.88 

     21.001.0020-A          411.22 

     21.001.0021-0          565.96 

     21.001.0021-A          501.38 

     21.001.0025-0          751.40 

     21.001.0025-A          665.29 

     21.001.0060-0          174.81 

     21.001.0060-A          153.29 

     21.001.0062-0          352.44 

     21.001.0062-A          309.39 

     21.001.0065-0          706.14 

     21.001.0065-A          620.03 

     21.001.0070-0          352.44 

     21.001.0070-A          309.39 

     21.001.0075-0          417.13 

     21.001.0075-A          365.46 

     21.001.0080-0          352.44 

     21.001.0080-A          309.39 

     21.001.0090-0          417.13 

     21.001.0090-A          365.46 

     21.001.0095-0          287.81 

     21.001.0095-A          255.52 

     21.001.0150-0          646.84 

     21.001.0150-A          560.73 

     21.001.0155-0        1,940.52 

     21.001.0155-A        1,682.19 

     21.001.0160-0          161.71 

     21.001.0160-A          140.18 

     21.001.0165-0          242.56 

     21.001.0165-A          210.27 

     21.001.0170-0          323.42 

     21.001.0170-A          280.36 

     21.001.0175-0          161.71 

     21.001.0175-A          140.18 

     21.001.0180-0          258.73 

     21.001.0180-A          224.29 

     21.001.0185-0          194.05 

     21.001.0185-A          168.21 

     21.001.0190-0          323.42 

     21.001.0190-A          280.36 

     21.002.0010-0        1,441.35 

     21.002.0010-A        1,441.35 

     21.002.0015-0        1,690.00 

     21.002.0015-A        1,690.00 

     21.002.0020-0        2,340.00 

     21.002.0020-A        2,340.00 

     21.002.0025-0        2,164.00 

     21.002.0025-A        2,164.00 

     21.002.0030-0        3,100.00 

     21.002.0030-A        3,100.00 
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     21.002.0035-0        5,152.09 

     21.002.0035-A        5,152.09 

     21.002.0040-0        6,500.00 

     21.002.0040-A        6,500.00 

     21.002.0045-0       12,017.50 

     21.002.0045-A       12,017.50 

     21.003.0052-0        1,080.00 

     21.003.0052-A        1,080.00 

     21.003.0053-0        1,920.00 

     21.003.0053-A        1,920.00 

     21.003.0054-0        1,390.00 

     21.003.0054-A        1,390.00 

     21.003.0055-0        2,140.00 

     21.003.0055-A        2,140.00 

     21.003.0056-0        3,470.00 

     21.003.0056-A        3,470.00 

     21.003.0057-0        4,120.00 

     21.003.0057-A        4,120.00 

     21.003.0065-0       16,250.00 

     21.003.0065-A       16,250.00 

     21.003.0070-0        4,320.00 

     21.003.0070-A        4,320.00 

     21.003.0072-0        4,730.00 

     21.003.0072-A        4,730.00 

     21.003.0075-0        5,810.00 

     21.003.0075-A        5,810.00 

     21.003.0078-0        3,510.00 

     21.003.0078-A        3,510.00 

     21.003.0085-0        2,340.00 

     21.003.0085-A        2,340.00 

     21.004.0095-0          129.36 

     21.004.0095-A          112.14 

     21.004.0100-0          161.71 

     21.004.0100-A          140.18 

     21.004.0101-0          323.42 

     21.004.0101-A          280.36 

     21.004.0102-0          404.27 

     21.004.0102-A          350.45 

     21.004.0105-0           32.34 

     21.004.0105-A           28.03 

     21.004.0108-0           32.34 

     21.004.0108-A           28.03 

     21.004.0110-0            8.08 

     21.004.0110-A            7.00 

     21.004.0120-0          129.36 

     21.004.0120-A          112.14 

     21.004.0125-0            8.08 

     21.004.0125-A            7.00 

     21.004.0130-0           64.68 

     21.004.0130-A           56.07 

     21.004.0135-0           24.25 

     21.004.0135-A           21.02 

     21.004.0140-0            8.08 

     21.004.0140-A            7.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.004.0141-0           24.25 

     21.004.0141-A           21.02 

     21.004.0142-0           32.34 

     21.004.0142-A           28.03 

     21.004.0143-0           48.51 

     21.004.0143-A           42.05 

     21.004.0144-0           97.02 

     21.004.0144-A           84.10 

     21.004.0150-0           32.34 

     21.004.0150-A           28.03 

     21.004.0153-0           16.17 

     21.004.0153-A           14.01 

     21.004.0155-0           16.17 

     21.004.0155-A           14.01 

     21.004.0158-0            8.08 

     21.004.0158-A            7.00 

     21.004.0160-0           16.17 

     21.004.0160-A           14.01 

     21.004.0165-0            8.08 

     21.004.0165-A            7.00 

     21.004.0168-0            8.08 

     21.004.0168-A            7.00 

     21.004.0170-0            8.08 

     21.004.0170-A            7.00 

     21.004.0175-0           24.25 

     21.004.0175-A           21.02 

     21.004.0185-0            3.23 

     21.004.0185-A            2.80 

     21.004.0186-0           48.51 

     21.004.0186-A           42.05 

     21.004.0187-0           64.68 

     21.004.0187-A           56.07 

     21.004.0188-0           97.02 

     21.004.0188-A           84.10 

     21.004.0190-0            8.08 

     21.004.0190-A            7.00 

     21.004.0200-0          142.10 

     21.004.0200-A          124.87 

     21.005.0010-0        3,131.71 

     21.005.0010-A        3,110.18 

     21.005.0011-0        3,411.71 

     21.005.0011-A        3,390.18 

     21.005.0015-0        3,671.71 

     21.005.0015-A        3,650.18 

     21.005.0016-0        3,991.71 

     21.005.0016-A        3,970.18 

     21.005.0020-0        3,401.71 

     21.005.0020-A        3,380.18 

     21.005.0050-0        2,742.44 

     21.005.0050-A        2,699.39 

     21.007.0010-0          259.07 

     21.007.0010-A          254.76 

     21.007.0015-0          322.73 

     21.007.0015-A          316.27 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.009.0010-0           49.83 

     21.009.0010-A           46.60 

     21.009.0011-0           99.66 

     21.009.0011-A           93.20 

     21.009.0012-0          183.16 

     21.009.0012-A          172.39 

     21.009.0013-0          282.83 

     21.009.0013-A          265.60 

     21.009.0030-0          166.02 

     21.009.0030-A          155.25 

     21.009.0031-0          229.00 

     21.009.0031-A          213.93 

     21.009.0040-0          215.37 

     21.009.0040-A          200.30 

     21.009.0041-0          281.72 

     21.009.0041-A          262.35 

     21.009.0080-0          125.37 

     21.009.0080-A          116.76 

     21.009.0081-0          105.15 

     21.009.0081-A           97.61 

     21.009.0100-0           20.19 

     21.009.0100-A           18.50 

     21.009.0101-0           38.77 

     21.009.0101-A           35.39 

     21.009.0102-0           94.49 

     21.009.0102-A           86.36 

     21.009.0105-0          163.42 

     21.009.0105-A          149.33 

     21.009.0106-0           44.71 

     21.009.0106-A           40.77 

     21.009.0107-0           53.05 

     21.009.0107-A           48.44 

     21.009.0108-0           21.13 

     21.009.0108-A           18.74 

     21.009.0109-0           11.79 

     21.009.0109-A           10.49 

     21.009.0110-0           12.14 

     21.009.0110-A           10.77 

     21.009.0111-0           12.83 

     21.009.0111-A           11.39 

     21.009.0112-0           13.18 

     21.009.0112-A           11.70 

     21.009.0113-0           13.61 

     21.009.0113-A           12.10 

     21.009.0114-0           64.16 

     21.009.0114-A           58.30 

     21.009.0115-0           21.13 

     21.009.0115-A           18.74 

     21.009.0116-0           14.29 

     21.009.0116-A           12.82 

     21.010.0005-0           50.83 

     21.010.0005-A           46.70 

     21.010.0010-0           86.68 

     21.010.0010-A           79.47 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.010.0015-0          220.43 

     21.010.0015-A          202.10 

     21.010.0020-0          373.30 

     21.010.0020-A          341.46 

     21.010.0025-0           99.75 

     21.010.0025-A           91.28 

     21.010.0030-0          122.01 

     21.010.0030-A          111.58 

     21.010.0035-0          148.36 

     21.010.0035-A          135.76 

     21.010.0040-0          165.63 

     21.010.0040-A          151.64 

     21.010.0045-0           67.95 

     21.010.0045-A           62.32 

     21.011.0010-0          207.47 

     21.011.0010-A          185.95 

     21.011.0012-0          253.33 

     21.011.0012-A          231.80 

     21.011.0015-0          649.18 

     21.011.0015-A          606.12 

     21.011.0016-0        1,290.94 

     21.011.0016-A        1,204.83 

     21.011.0020-0          253.33 

     21.011.0020-A          231.80 

     21.011.0021-0          503.05 

     21.011.0021-A          468.61 

     21.011.0025-0          253.33 

     21.011.0025-A          231.80 

     21.011.0026-0          503.05 

     21.011.0026-A          468.61 

     21.011.0030-0        1,115.67 

     21.011.0030-A        1,051.09 

     21.011.0035-0        2,204.96 

     21.011.0035-A        2,118.85 

     21.011.0040-0        2,750.36 

     21.011.0040-A        2,621.20 

     21.011.0050-0        3,145.90 

     21.011.0050-A        2,995.21 

     21.011.0060-0        4,398.41 

     21.011.0060-A        4,140.09 

     21.011.0070-0        3,328.80 

     21.011.0070-A        3,242.69 

     21.011.0075-0          798.65 

     21.011.0075-A          755.59 

     21.011.0080-0        1,149.37 

     21.011.0080-A        1,084.78 

     21.011.0085-0        2,318.22 

     21.011.0085-A        2,232.11 

     21.011.0090-0        1,343.42 

     21.011.0090-A        1,253.00 

     21.011.0095-0        2,302.04 

     21.011.0095-A        2,218.09 

     21.011.0100-0        2,318.22 

     21.011.0100-A        2,232.11 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.013.0010-0        1,289.36 

     21.013.0010-A        1,272.14 

     21.015.0179-0           16.17 

     21.015.0179-A           14.01 

     21.015.0181-0           97.94 

     21.015.0181-A           95.78 

     21.015.0182-0           67.28 

     21.015.0182-A           65.12 

     21.015.0184-0          129.36 

     21.015.0184-A          112.14 

     21.015.0186-0           64.68 

     21.015.0186-A           56.07 

     21.015.0188-0        1,143.32 

     21.015.0188-A        1,134.70 

     21.015.0190-0        1,467.80 

     21.015.0190-A        1,459.18 

     21.015.0192-0          113.19 

     21.015.0192-A           98.12 

     21.015.0194-0          129.36 

     21.015.0194-A          112.14 

     21.015.0196-0        2,924.85 

     21.015.0196-A        2,907.63 

     21.015.0198-0          129.36 

     21.015.0198-A          112.14 

     21.015.0201-0          258.73 

     21.015.0201-A          224.29 

     21.015.0205-0          224.89 

     21.015.0205-A          224.89 

     21.015.0207-0           46.98 

     21.015.0207-A           44.82 

     21.015.0208-0           69.20 

     21.015.0208-A           68.12 

     21.015.0209-0          111.96 

     21.015.0209-A          110.88 

     21.015.0210-0          772.25 

     21.015.0210-A          752.87 

     21.015.0220-0          538.94 

     21.015.0220-A          526.03 

     21.015.0230-0           47.37 

     21.015.0230-A           47.37 

     21.015.0231-0           64.99 

     21.015.0231-A           64.99 

     21.015.0233-0           86.91 

     21.015.0233-A           86.91 

     21.015.0234-0          109.59 

     21.015.0234-A          109.59 

     21.015.0235-0            4.52 

     21.015.0235-A            3.92 

     21.018.0010-0          113.19 

     21.018.0010-A           98.12 

     21.018.0012-0          161.71 

     21.018.0012-A          140.18 

     21.018.0015-0          129.36 

     21.018.0015-A          112.14 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.018.0018-0          194.05 

     21.018.0018-A          168.21 

     21.018.0020-0           32.34 

     21.018.0020-A           28.03 

     21.018.0021-0           64.68 

     21.018.0021-A           56.07 

     21.018.0022-0           97.02 

     21.018.0022-A           84.10 

     21.018.0023-0          129.36 

     21.018.0023-A          112.14 

     21.018.0025-0          105.11 

     21.018.0025-A           91.11 

     21.018.0030-0          161.71 

     21.018.0030-A          140.18 

     21.018.0031-0           48.51 

     21.018.0031-A           42.05 

     21.018.0032-0           80.85 

     21.018.0032-A           70.09 

     21.018.0035-0            9.37 

     21.018.0035-A            8.13 

     21.018.0040-0            6.23 

     21.018.0040-A            6.23 

     21.018.0045-0           31.09 

     21.018.0045-A           31.09 

     21.018.0050-0          215.20 

     21.018.0050-A          215.20 

     21.019.0078-0          420.64 

     21.019.0078-A          420.64 

     21.019.0090-0          241.88 

     21.019.0090-A          241.88 

     21.019.0095-0          695.56 

     21.019.0095-A          695.56 

     21.019.0105-0        1,008.00 

     21.019.0105-A        1,008.00 

     21.019.0110-0          860.00 

     21.019.0110-A          860.00 

     21.020.0050-0          152.57 

     21.020.0050-A          150.41 

     21.020.0055-0          311.44 

     21.020.0055-A          307.13 

     21.020.0060-0          343.78 

     21.020.0060-A          335.17 

     21.020.0065-0           16.17 

     21.020.0065-A           14.01 

     21.020.0070-0           16.17 

     21.020.0070-A           14.01 

     21.020.0075-0           32.34 

     21.020.0075-A           28.03 

     21.020.0080-0           24.25 

     21.020.0080-A           21.02 

     21.020.0085-0           80.85 

     21.020.0085-A           70.09 

     21.020.0090-0           48.51 

     21.020.0090-A           42.05 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.020.0095-0           32.34 

     21.020.0095-A           28.03 

     21.020.0106-0          113.19 

     21.020.0106-A           98.12 

     21.020.0107-0           39.68 

     21.020.0107-A           39.47 

     21.021.0010-0        1,220.00 

     21.021.0010-A        1,220.00 

     21.021.0015-0        2,560.00 

     21.021.0015-A        2,560.00 

     21.024.0010-0            3.23 

     21.024.0010-A            2.80 

     21.024.0015-0            4.04 

     21.024.0015-A            3.50 

     21.024.0020-0            4.85 

     21.024.0020-A            4.20 

     21.024.0025-0            6.46 

     21.024.0025-A            5.60 

     21.024.0030-0            4.85 

     21.024.0030-A            4.20 

     21.024.0035-0            4.85 

     21.024.0035-A            4.20 

     21.024.0040-0            2.31 

     21.024.0040-A            2.09 

     21.024.0100-0            0.12 

     21.024.0100-A            0.12 

     21.024.0105-0            0.17 

     21.024.0105-A            0.17 

     21.026.0010-0            1.02 

     21.026.0010-A            1.02 

     21.026.0012-0            2.75 

     21.026.0012-A            2.75 

     21.026.0015-0            3.79 

     21.026.0015-A            3.79 

     21.026.0020-0            6.01 

     21.026.0020-A            6.01 

     21.026.0030-0            7.20 

     21.026.0030-A            7.20 

     21.026.0035-0           13.21 

     21.026.0035-A           13.21 

     21.026.0040-0            9.30 

     21.026.0040-A            9.30 

     21.026.0050-0           11.76 

     21.026.0050-A           11.76 

     21.026.0055-0           13.52 

     21.026.0055-A           13.52 

     21.026.0065-0           22.36 

     21.026.0065-A           22.36 

     21.026.0070-0           42.81 

     21.026.0070-A           42.81 

     21.026.0075-0            9.82 

     21.026.0075-A            9.82 

     21.026.0100-0            4.51 

     21.026.0100-A            4.51 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.026.0105-0           11.92 

     21.026.0105-A           11.92 

     21.026.0110-0           16.68 

     21.026.0110-A           16.68 

     21.026.0120-0           23.09 

     21.026.0120-A           23.09 

     21.026.0130-0           31.94 

     21.026.0130-A           31.94 

     21.026.0200-0            6.88 

     21.026.0200-A            6.88 

     21.026.0250-0           16.68 

     21.026.0250-A           16.68 

     21.026.0350-0           31.94 

     21.026.0350-A           31.94 

     21.026.0450-0           44.97 

     21.026.0450-A           44.97 

     21.026.0470-0           50.33 

     21.026.0470-A           50.33 

     21.026.0475-0          111.23 

     21.026.0475-A          111.23 

     21.027.0010-0            3.78 

     21.027.0010-A            3.78 

     21.027.0020-0            9.44 

     21.027.0020-A            9.44 

     21.027.0025-0            7.55 

     21.027.0025-A            7.55 

     21.027.0050-0            3.08 

     21.027.0050-A            3.08 

     21.027.0060-0            5.75 

     21.027.0060-A            5.75 

     21.028.0010-0            7.62 

     21.028.0010-A            7.19 

     21.028.0015-0           29.34 

     21.028.0015-A           28.69 

     21.028.0020-0            4.36 

     21.028.0020-A            4.36 

     21.028.0040-0           51.58 

     21.028.0040-A           51.58 

     21.028.0060-0           12.67 

     21.028.0060-A           12.02 

     21.028.0065-0           12.84 

     21.028.0065-A           12.19 

     21.028.0070-0           13.21 

     21.028.0070-A           12.56 

     21.028.0075-0            8.15 

     21.028.0075-A            7.50 

     21.028.0080-0            8.42 

     21.028.0080-A            7.77 

     21.028.0085-0           13.05 

     21.028.0085-A           12.40 

     21.028.0090-0           12.93 

     21.028.0090-A           12.28 

     21.028.0095-0           13.73 

     21.028.0095-A           13.08 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.028.0100-0           13.20 

     21.028.0100-A           12.55 

     21.028.0105-0           12.68 

     21.028.0105-A           12.03 

     21.028.0110-0           13.73 

     21.028.0110-A           13.08 

     21.028.0115-0           15.07 

     21.028.0115-A           14.42 

     21.028.0120-0           19.31 

     21.028.0120-A           18.66 

     21.028.0125-0           13.86 

     21.028.0125-A           13.21 

     21.028.0140-0           13.86 

     21.028.0140-A           13.86 

     21.028.0145-0           27.05 

     21.028.0145-A           27.05 

     21.028.0150-0           55.09 

     21.028.0150-A           55.09 

     21.030.0055-0          463.50 

     21.030.0055-A          463.50 

     21.030.0060-0            8.50 

     21.030.0060-A            8.50 

     21.030.0065-0          101.91 

     21.030.0065-A          101.91 

     21.030.0070-0          122.89 

     21.030.0070-A          122.89 

     21.030.0075-0           28.97 

     21.030.0075-A           28.97 

     21.030.0080-0           24.84 

     21.030.0080-A           24.84 

     21.030.0085-0           12.60 

     21.030.0085-A           12.60 

     21.030.0090-0           31.75 

     21.030.0090-A           31.75 

     21.030.0100-0           38.96 

     21.030.0100-A           38.96 

     21.030.0105-0          123.70 

     21.030.0105-A          123.70 

     21.031.0010-0           10.09 

     21.031.0010-A           10.09 

     21.031.0015-0           24.96 

     21.031.0015-A           24.96 

     21.031.0020-0          524.26 

     21.031.0020-A          524.26 

     21.031.0025-0           70.58 

     21.031.0025-A           70.58 

     21.031.0030-0           24.25 

     21.031.0030-A           21.02 

     21.031.0035-0          126.17 

     21.031.0035-A          122.94 

     21.031.0040-0           24.25 

     21.031.0040-A           21.02 

     21.035.0007-0          306.82 

     21.035.0007-A          289.18 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.035.0008-0          396.67 

     21.035.0008-A          374.51 

     21.035.0009-0          214.04 

     21.035.0009-A          201.13 

     21.035.0010-0          302.01 

     21.035.0010-A          284.78 

     21.035.0012-0          389.97 

     21.035.0012-A          368.44 

     21.035.0014-0          198.08 

     21.035.0014-A          189.47 

     21.035.0050-0          401.79 

     21.035.0050-A          393.18 

     21.035.0100-0          551.49 

     21.035.0100-A          542.88 

     21.035.0103-0          647.92 

     21.035.0103-A          630.70 

     21.035.0105-0          900.81 

     21.035.0105-A          883.59 

     21.035.0150-0           97.02 

     21.035.0150-A           84.10 

     21.035.0160-0           16.17 

     21.035.0160-A           14.01 

     21.035.0205-0          689.00 

     21.035.0205-A          689.00 

     21.035.0220-0          174.60 

     21.035.0220-A          174.60 

     21.035.0230-0          271.03 

     21.035.0230-A          271.03 

     21.035.0235-0          390.00 

     21.035.0235-A          390.00 

     21.035.0250-0           28.78 

     21.035.0250-A           28.78 

     21.036.0010-0           39.53 

     21.036.0010-A           39.53 

     21.036.0015-0           74.55 

     21.036.0015-A           74.55 

     21.036.0020-0           78.79 

     21.036.0020-A           78.79 

     21.036.0025-0          130.12 

     21.036.0025-A          130.12 

     21.036.0050-0            5.81 

     21.036.0050-A            5.81 

     21.036.0055-0           37.04 

     21.036.0055-A           37.04 

     21.036.0060-0           72.00 

     21.036.0060-A           72.00 

     21.036.0065-0            2.16 

     21.036.0065-A            2.16 

     21.036.0070-0            5.17 

     21.036.0070-A            5.17 

     21.036.0075-0            8.14 

     21.036.0075-A            8.14 

     21.036.0080-0           14.41 

     21.036.0080-A           14.41 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.037.0010-0            3.14 

     21.037.0010-A            3.14 

     21.037.0015-0            6.65 

     21.037.0015-A            6.65 

     21.037.0020-0           21.96 

     21.037.0020-A           21.96 

     21.037.0050-0            2.57 

     21.037.0050-A            2.57 

     21.037.0100-0            4.19 

     21.037.0100-A            4.19 

     21.037.0105-0            6.13 

     21.037.0105-A            6.13 

     21.037.0108-0           28.87 

     21.037.0108-A           28.87 

     21.037.0120-0            1.18 

     21.037.0120-A            1.18 

     21.037.0125-0            1.83 

     21.037.0125-A            1.83 

     21.037.0130-0            3.07 

     21.037.0130-A            3.07 

     21.037.0135-0           11.81 

     21.037.0135-A           11.81 

     21.038.0010-0           17.32 

     21.038.0010-A           16.24 

     21.038.0050-0           18.34 

     21.038.0050-A           18.34 

     21.038.0055-0           43.55 

     21.038.0055-A           43.55 

     21.038.0060-0          149.87 

     21.038.0060-A          149.87 

     21.040.0010-0           16.01 

     21.040.0010-A           16.01 

     21.040.0100-0          113.19 

     21.040.0100-A           98.12 

     21.040.0120-0        1,854.00 

     21.040.0120-A        1,854.00 

     21.040.0130-0        4,129.44 

     21.040.0130-A        4,129.44 

     21.042.0015-0          677.00 

     21.042.0015-A          677.00 

     21.042.0030-0          394.25 

     21.042.0030-A          394.25 

     21.042.0040-0          743.70 

     21.042.0040-A          743.70 

     21.042.0045-0          743.70 

     21.042.0045-A          743.70 

     21.042.0065-0        1,398.00 

     21.042.0065-A        1,398.00 

     21.042.0070-0        3,700.65 

     21.042.0070-A        3,700.65 

     21.042.0085-0          155.36 

     21.042.0085-A          155.36 

     21.042.0115-0        2,519.91 

     21.042.0115-A        2,519.91 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.042.0125-0          667.44 

     21.042.0125-A          667.44 

     21.042.0135-0          881.41 

     21.042.0135-A          881.41 

     21.042.0140-0          348.69 

     21.042.0140-A          348.69 

     21.042.0145-0        3,672.00 

     21.042.0145-A        3,672.00 

     21.042.0165-0        3,671.00 

     21.042.0165-A        3,671.00 

     21.045.0050-0           97.84 

     21.045.0050-A           97.84 

     21.045.0055-0           40.03 

     21.045.0055-A           40.03 

     21.045.0070-0           44.93 

     21.045.0070-A           44.93 

     21.045.0080-0           50.58 

     21.045.0080-A           50.58 

     21.045.0082-0           63.87 

     21.045.0082-A           63.87 

     21.045.0085-0           54.74 

     21.045.0085-A           54.74 

     21.045.0090-0           54.60 

     21.045.0090-A           54.60 

     21.045.0105-0           31.40 

     21.045.0105-A           31.40 

     21.045.0110-0           31.92 

     21.045.0110-A           31.92 

     21.045.0125-0           32.38 

     21.045.0125-A           32.38 

     21.045.0135-0           33.53 

     21.045.0135-A           33.53 

     21.045.0140-0           25.91 

     21.045.0140-A           25.91 

     21.045.0145-0           27.30 

     21.045.0145-A           27.30 

     21.045.0150-0           38.63 

     21.045.0150-A           38.63 

     21.045.0160-0           37.85 

     21.045.0160-A           37.85 

     21.046.0010-0           70.11 

     21.046.0010-A           70.11 

     21.046.0020-0           90.91 

     21.046.0020-A           90.91 

     21.046.0025-0          110.16 

     21.046.0025-A          110.16 

     21.046.0035-0          117.64 

     21.046.0035-A          117.64 

     21.046.0040-0          123.18 

     21.046.0040-A          123.18 

     21.046.0055-0           58.29 

     21.046.0055-A           58.29 

     21.046.0060-0           75.38 

     21.046.0060-A           75.38 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.046.0065-0           99.57 

     21.046.0065-A           99.57 

     21.046.0070-0          118.58 

     21.046.0070-A          118.58 

     21.046.0080-0           69.49 

     21.046.0080-A           69.49 

     21.046.0085-0           81.00 

     21.046.0085-A           81.00 

     21.046.0087-0           95.13 

     21.046.0087-A           95.13 

     21.046.0090-0           95.79 

     21.046.0090-A           95.79 

     21.046.0092-0          131.80 

     21.046.0092-A          131.80 

     21.046.0100-0           47.54 

     21.046.0100-A           47.54 

     21.046.0102-0           85.24 

     21.046.0102-A           85.24 

     21.046.0105-0           99.57 

     21.046.0105-A           99.57 

     21.046.0107-0          118.85 

     21.046.0107-A          118.85 

     21.048.0010-0          729.44 

     21.048.0010-A          712.21 

     21.048.0015-0          129.36 

     21.048.0015-A          112.14 

     21.048.0020-0          105.67 

     21.048.0020-A           91.59 

     21.048.0025-0          225.68 

     21.048.0025-A          219.22 

     21.048.0030-0          200.03 

     21.048.0030-A          193.57 

     21.048.0035-0          330.12 

     21.048.0035-A          319.36 

     21.048.0040-0          381.57 

     21.048.0040-A          368.65 

     21.048.0045-0            4.04 

     21.048.0045-A            3.50 

     21.048.0050-0           32.34 

     21.048.0050-A           28.03 

     21.048.0055-0           32.34 

     21.048.0055-A           28.03 

     21.048.0060-0           48.51 

     21.048.0060-A           42.05 

     21.048.0065-0            2.42 

     21.048.0065-A            2.10 

     21.050.0010-0           30.89 

     21.050.0010-A           30.89 

     21.050.0015-0            5.74 

     21.050.0015-A            5.74 

     21.050.0020-0            0.59 

     21.050.0020-A            0.59 

     21.050.0025-0            0.42 

     21.050.0025-A            0.42 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.050.0040-0          130.00 

     21.050.0040-A          130.00 

     21.050.0045-0           12.51 

     21.050.0045-A           12.51 

     21.050.0050-0           14.42 

     21.050.0050-A           14.42 

     21.050.0052-0           42.50 

     21.050.0052-A           42.50 

     21.050.0053-0           49.36 

     21.050.0053-A           49.36 

     21.050.0055-0           46.25 

     21.050.0055-A           46.25 

     21.050.0057-0           58.55 

     21.050.0057-A           58.55 

     21.050.0060-0           58.61 

     21.050.0060-A           58.61 

     21.050.0062-0           59.74 

     21.050.0062-A           59.74 

     21.050.0070-0          167.89 

     21.050.0070-A          167.89 

     21.050.0075-0           23.77 

     21.050.0075-A           23.77 

     21.050.0080-0            2.69 

     21.050.0080-A            2.69 

     21.050.0085-0            1.75 

     21.050.0085-A            1.75 

     21.050.0090-0            5.15 

     21.050.0090-A            5.15 

     21.050.0095-0            1.73 

     21.050.0095-A            1.73 

     21.050.0100-0            1.05 

     21.050.0100-A            1.05 

     21.050.0105-0            0.36 

     21.050.0105-A            0.36 

     21.050.0110-0          105.35 

     21.050.0110-A          102.58 

     21.050.0120-0          153.26 

     21.050.0120-A          151.49 

     21.050.0125-0          118.35 

     21.050.0125-A          118.35 

     21.051.0010-0           13.89 

     21.051.0010-A           13.89 

     22.005.0005-0            7.98 

     22.005.0005-A            6.91 

     22.005.0015-0           11.83 

     22.005.0015-A           10.25 

     22.005.0020-0            3.99 

     22.005.0020-A            3.45 

     22.005.0025-0           29.60 

     22.005.0025-A           27.35 

     22.005.0030-0            3.99 

     22.005.0030-A            3.45 

     22.005.0035-0           11.83 

     22.005.0035-A           10.25 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     22.005.0045-0            7.83 

     22.005.0045-A            6.79 

     22.005.0050-0           39.34 

     22.005.0050-A           34.08 

     22.005.0055-0            2.51 

     22.005.0055-A            2.17 

     22.005.0060-0           59.16 

     22.005.0060-A           51.25 

     22.005.0070-0            7.83 

     22.005.0070-A            6.79 

     22.005.0075-0           22.56 

     22.005.0075-A           22.56 

     22.005.0080-0           22.56 

     22.005.0080-A           22.56 

     22.005.0085-0           22.56 

     22.005.0085-A           22.56 

     22.010.0012-0           12.00 

     22.010.0012-A           12.00 

     22.010.0017-0            1.80 

     22.010.0017-A            1.80 

     22.010.0032-0            9.00 

     22.010.0032-A            9.00 

     22.013.0005-0            2.95 

     22.013.0005-A            2.56 

     22.013.0010-0        2,218.62 

     22.013.0010-A        1,921.98 

     22.013.0015-0        2,070.71 

     22.013.0015-A        1,793.84 

     22.013.0020-0        2,366.52 

     22.013.0020-A        2,050.11 

     22.016.0005-0          875.72 

     22.016.0005-A          866.22 

     22.016.0010-0        3,520.04 

     22.016.0010-A        3,083.32 

     22.016.0015-0          245.02 

     22.016.0015-A          237.42 

     22.016.0020-0          700.57 

     22.016.0020-A          692.97 

     22.016.0025-0          367.68 

     22.016.0025-A          356.28 

     22.016.0030-0          187.77 

     22.016.0030-A          182.07 

     22.020.0005-0            9.46 

     22.020.0005-A            8.20 

     22.020.0010-0          354.97 

     22.020.0010-A          307.51 

     22.020.0015-0            0.87 

     22.020.0015-A            0.75 

     22.020.0030-0           15.77 

     22.020.0030-A           13.66 

     22.020.0035-0           15.77 

     22.020.0035-A           13.66 

     22.020.0040-0           16.90 

     22.020.0040-A           14.64 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     22.020.0045-0           39.44 

     22.020.0045-A           34.16 

     22.020.0050-0          157.76 

     22.020.0050-A          136.67 

     22.020.0055-0          236.65 

     22.020.0055-A          205.01 

     22.020.0070-0            1.47 

     22.020.0070-A            1.28 

     22.020.0075-0            0.47 

     22.020.0075-A            0.40 

     22.020.0080-0            0.56 

     22.020.0080-A            0.48 

     22.020.0085-0            0.66 

     22.020.0085-A            0.57 

     22.020.0090-0            0.76 

     22.020.0090-A            0.65 

     22.020.0095-0            2.45 

     22.020.0095-A            2.42 

     22.020.0100-0            0.65 

     22.020.0100-A            0.56 

     22.020.0105-0            0.45 

     22.020.0105-A            0.39 

     22.020.0110-0            0.23 

     22.020.0110-A            0.20 

     22.020.0115-0            0.19 

     22.020.0115-A            0.17 

     22.020.0120-0            0.11 

     22.020.0120-A            0.10 

     22.020.0125-0           18.96 

     22.020.0125-A           17.70 

     22.020.0132-0           11.40 

     22.020.0132-A           11.26 

     22.020.0135-0            1.93 

     22.020.0135-A            1.84 

     22.020.0140-0            0.49 

     22.020.0140-A            0.42 

     22.020.0145-0            0.10 

     22.020.0145-A            0.09 

     22.020.0150-0            2.11 

     22.020.0150-A            1.83 

     22.025.0005-0          359.42 

     22.025.0005-A          343.60 

     22.025.0010-0          367.95 

     22.025.0010-A          350.15 

     22.025.0015-0          412.32 

     22.025.0015-A          388.59 

     22.026.0010-0            0.20 

     22.026.0010-A            0.18 

     22.028.0005-0            1.53 

     22.028.0005-A            1.49 

     22.028.0010-0            1.34 

     22.028.0010-A            1.28 

     22.028.0015-0            0.93 

     22.028.0015-A            0.87 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     22.028.0025-0           19.72 

     22.028.0025-A           17.08 

     22.028.0035-0          115.04 

     22.028.0035-A          104.10 

     22.028.0040-0            2.57 

     22.028.0040-A            2.25 

     22.028.0050-0          381.21 

     22.028.0050-A          344.21 

     22.030.0010-0          236.65 

     22.030.0010-A          205.01 

     22.030.0015-0            0.45 

     22.030.0015-A            0.39 

     22.030.0030-0           14.79 

     22.030.0030-A           12.81 

     22.030.0035-0          129.06 

     22.030.0035-A          119.83 

     22.030.0040-0          273.70 

     22.030.0040-A          253.46 

     22.030.0045-0          498.19 

     22.030.0045-A          458.88 

     22.030.0050-0           27.04 

     22.030.0050-A           25.09 

     22.030.0055-0          106.77 

     22.030.0055-A           99.20 

     22.030.0060-0          274.20 

     22.030.0060-A          254.17 

     22.030.0065-0          558.47 

     22.030.0065-A          516.76 

     22.030.0070-0          228.95 

     22.030.0070-A          211.91 

     22.030.0075-0          989.74 

     22.030.0075-A          905.38 

     22.030.0080-0           67.06 

     22.030.0080-A           63.40 

     22.030.0085-0           29.50 

     22.030.0085-A           25.56 

     22.030.0090-0          200.85 

     22.030.0090-A          200.85 

     22.030.0095-0          157.69 

     22.030.0095-A          157.69 

     22.030.0100-0        1,683.21 

     22.030.0100-A        1,559.70 

     22.030.0105-0           78.63 

     22.030.0105-A           78.63 

     22.040.0005-0           94.66 

     22.040.0005-A           82.00 

     22.040.0010-0           94.66 

     22.040.0010-A           82.00 

     22.040.0015-0           42.25 

     22.040.0015-A           36.60 

     22.040.0020-0           23.66 

     22.040.0020-A           20.50 

     22.040.0025-0           29.58 

     22.040.0025-A           25.62 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     22.040.0030-0          147.90 

     22.040.0030-A          128.13 

     22.040.0035-0           33.80 

     22.040.0035-A           29.28 

     22.040.0040-0           23.66 

     22.040.0040-A           20.50 

     22.040.0045-0           39.44 

     22.040.0045-A           34.16 

     22.040.0050-0            4.73 

     22.040.0050-A            4.10 

     22.040.0055-0            2.62 

     22.040.0055-A            2.27 

     22.050.0005-0           63.22 

     22.050.0005-A           56.89 

     22.050.0010-0          105.35 

     22.050.0010-A           94.80 

     22.050.0015-0           27.25 

     22.050.0015-A           24.52 

     22.050.0020-0            8.75 

     22.050.0020-A            7.87 

     22.050.0025-0           10.51 

     22.050.0025-A            9.46 

     22.050.0030-0          131.67 

     22.050.0030-A          118.49 

     22.050.0035-0           13.38 

     22.050.0035-A           12.96 

     54.001.0007-1            1.35 

     54.001.0007-B            1.35 

     54.001.0010-1            8.79 

     54.001.0010-B            8.79 

     54.001.0011-1            8.79 

     54.001.0011-B            8.79 

     54.001.0013-1            8.40 

     54.001.0013-B            8.40 

     54.001.0069-1          140.74 

     54.001.0069-B          139.69 

     54.001.0070-1           21.11 

     54.001.0070-B           20.87 

     54.001.0071-1          313.30 

     54.001.0071-B          306.03 

     54.001.0073-1           33.50 

     54.001.0073-B           32.87 

     54.001.0074-1          109.66 

     54.001.0074-B          109.38 

     54.001.0077-1           49.91 

     54.001.0077-B           47.65 

     54.001.0081-1          334.12 

     54.001.0081-B          326.86 

     54.001.0082-1          347.71 

     54.001.0082-B          340.45 

     54.001.0100-1          116.44 

     54.001.0100-B          107.93 

     54.001.0104-1    1,236,927.59 

     54.001.0104-B    1,236,927.59 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Abri l 2023 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     54.001.0117-1       40,712.70 

     54.001.0117-B       40,712.70 

     54.001.0126-1    1,096,432.28 

     54.001.0126-B    1,096,432.28 

     54.001.0127-1      943,675.52 

     54.001.0127-B      943,675.52 

     54.001.0128-1      943,675.52 

     54.001.0128-B      943,675.52 

     54.001.0129-1    1,195,321.81 

     54.001.0129-B    1,195,321.81 

     54.001.0132-1           32.07 

     54.001.0132-B           32.07 

     54.001.0133-1           35.23 

     54.001.0133-B           35.23 

     54.001.0134-1           36.72 

     54.001.0134-B           36.72 

     54.001.0135-1           42.09 

     54.001.0135-B           42.09 

     54.001.0136-1           42.97 

     54.001.0136-B           42.97 

     54.001.0137-1           51.67 

     54.001.0137-B           51.67 

     54.001.0138-1           56.29 

     54.001.0138-B           56.29 

     54.001.0139-1           66.35 

     54.001.0139-B           66.35 

     54.001.0140-1           73.70 

     54.001.0140-B           73.70 

     54.001.0141-1           15.89 

     54.001.0141-B           15.89 

     54.001.0142-1           21.58 

     54.001.0142-B           21.58 

     54.001.0143-1           48.86 

     54.001.0143-B           48.86 

     54.001.0144-1           56.94 

     54.001.0144-B           56.94 

     54.001.0145-1           73.10 

     54.001.0145-B           73.10 

     54.001.0146-1           89.25 

     54.001.0146-B           89.25 

     54.001.0147-1          154.15 

     54.001.0147-B          154.15 

     54.001.0150-1           35.96 

     54.001.0150-B           35.96 

     54.001.0151-1           81.81 

     54.001.0151-B           81.81 

     54.001.0152-1           90.80 

     54.001.0152-B           90.80 

     54.001.0154-1            5.14 

     54.001.0154-B            5.14 

     54.001.0170-1           15.54 

     54.001.0170-B           15.54 

     54.001.0172-1           14.70 

     54.001.0172-B           14.70 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     54.001.0174-1           24.50 

     54.001.0174-B           24.50 

     54.001.0176-1           31.03 

     54.001.0176-B           31.03 

     54.001.0178-1            8.18 

     54.001.0178-B            8.18 

     55.001.0010-1            1.79 

     55.001.0010-B            1.79 

     55.001.0011-1            1.93 

     55.001.0011-B            1.93 

     55.001.0012-1            3.96 

     55.001.0012-B            3.96 

     55.001.0013-1        1,778.38 

     55.001.0013-B        1,778.38 

     55.010.0001-1        2,137.94 

     55.010.0001-B        1,998.69 

     55.010.0003-1          258.49 

     55.010.0003-B          248.82 

     55.019.0010-1          113.15 

     55.019.0010-B           98.07 

     55.100.0002-1          151.79 

     55.100.0002-B          139.01 

     55.100.0003-1          102.27 

     55.100.0003-B           98.79 

     55.100.0004-1          108.49 

     55.100.0004-B          105.01 

     55.100.0005-1          499.33 

     55.100.0005-B          443.70 

     55.100.0017-1       11,240.64 

     55.100.0017-B       10,130.32 

     55.100.0019-1          508.36 

     55.100.0019-B          475.81 

     55.100.0023-1        1,204.05 

     55.100.0023-B        1,117.65 

     55.100.0027-1        1,067.05 

     55.100.0027-B          985.47 

     55.100.0029-1          636.67 

     55.100.0029-B          600.46 

     55.100.0031-1        1,563.68 

     55.100.0031-B        1,354.90 

     55.100.0032-1          275.22 

     55.100.0032-B          250.69 

     55.100.0033-1          285.53 

     55.100.0033-B          259.93 

     55.100.0034-1          253.13 

     55.100.0034-B          232.80 

     55.100.0035-1          151.89 

     55.100.0035-B          132.26 

     55.100.0036-1          352.38 

     55.100.0036-B          333.71 

     55.100.0037-1          172.98 

     55.100.0037-B          156.04 

     55.100.0038-1          776.96 

     55.100.0038-B          756.87 
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     55.100.0039-1          250.96 

     55.100.0039-B          234.02 

     55.100.0046-1        2,118.52 

     55.100.0046-B        2,118.52 

     55.100.0047-1        2,798.26 

     55.100.0047-B        2,798.26 

     55.100.0048-1        1,291.50 

     55.100.0048-B        1,291.50 

     55.100.0049-1        1,552.07 

     55.100.0049-B        1,552.07 

     55.100.0050-1        1,959.91 

     55.100.0050-B        1,959.91 

     55.100.0051-1        1,092.26 

     55.100.0051-B        1,092.26 

     55.100.0056-1          422.16 

     55.100.0056-B          403.92 

     55.100.0058-1        1,119.85 

     55.100.0058-B        1,119.85 

     55.100.0059-1          206.31 

     55.100.0059-B          202.93 

     55.100.0060-1           91.59 

     55.100.0060-B           88.21 

     55.100.0061-1           77.17 

     55.100.0061-B           73.79 

     55.100.0063-1           40.00 

     55.100.0063-B           40.00 

     55.100.0064-1           14.04 

     55.100.0064-B           14.04 

     55.100.0065-1            3.09 

     55.100.0065-B            3.09 

     55.100.0067-1        2,969.39 

     55.100.0067-B        2,802.43 

     55.100.0068-1            5.10 

     55.100.0068-B            5.10 

     55.100.0069-1            4.97 

     55.100.0069-B            4.97 

     55.100.0070-1            4.60 

     55.100.0070-B            4.60 

     55.100.0071-1           50.35 

     55.100.0071-B           47.64 

     55.100.0072-1           71.34 

     55.100.0072-B           67.47 

     58.002.0138-1            7.24 

     58.002.0138-B            7.10 

     58.002.0150-1           52.26 

     58.002.0150-B           50.54 

     58.002.0155-1           80.63 

     58.002.0155-B           74.65 

     58.002.0304-1          148.45 

     58.002.0304-B          148.45 

     58.002.0306-1            3.62 

     58.002.0306-B            3.62 

     58.002.0307-1            0.39 

     58.002.0307-B            0.39 
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     58.002.0313-1           84.89 

     58.002.0313-B           75.69 

     58.002.0315-1          137.51 

     58.002.0315-B          137.02 

     58.002.0316-1           51.13 

     58.002.0316-B           50.67 

     58.002.0318-1            2.05 

     58.002.0318-B            2.00 

     58.002.0319-1            7.91 

     58.002.0319-B            7.89 

     58.002.0322-1          137.94 

     58.002.0322-B          132.91 

     58.002.0325-1            6.38 

     58.002.0325-B            6.36 

     58.002.0326-1            2.11 

     58.002.0326-B            2.10 

     58.002.0327-1          118.36 

     58.002.0327-B          109.62 

     58.002.0328-1           80.75 

     58.002.0328-B           74.76 

     58.002.0329-1          123.97 

     58.002.0329-B          107.61 

     58.002.0330-1          137.80 

     58.002.0330-B          120.80 

     58.002.0331-1           62.68 

     58.002.0331-B           58.71 

     58.002.0332-1          100.73 

     58.002.0332-B           95.58 

     58.002.0333-1          216.26 

     58.002.0333-B          207.51 

     58.002.0336-1           47.63 

     58.002.0336-B           42.10 

     58.002.0337-1            3.72 

     58.002.0337-B            3.58 

     58.002.0339-1           11.02 

     58.002.0339-B           11.02 

     58.002.0343-1           42.11 

     58.002.0343-B           36.50 

     58.002.0350-1           99.47 

     58.002.0350-B           91.73 

     58.002.0352-1          890.26 

     58.002.0352-B          867.11 

     58.002.0355-1          117.69 

     58.002.0355-B          111.00 

     58.002.0357-1          101.40 

     58.002.0357-B           94.42 

     58.002.0376-1          173.32 

     58.002.0376-B          156.82 

     58.002.0400-1          168.01 

     58.002.0400-B          159.88 

     58.002.0401-1          285.78 

     58.002.0401-B          273.81 

     58.002.0402-1          515.75 

     58.002.0402-B          500.02 
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     58.002.0407-1           20.41 

     58.002.0407-B           20.41 

     58.002.0412-1            2.70 

     58.002.0412-B            2.70 

     58.002.0425-1           30.37 

     58.002.0425-B           27.96 

     58.002.0428-1           94.15 

     58.002.0428-B           94.15 

     58.002.0429-1            5.19 

     58.002.0429-B            5.19 

     58.002.0430-1           20.09 

     58.002.0430-B           20.09 

     58.002.0431-1           18.42 

     58.002.0431-B           18.42 

     58.002.0432-1          151.53 

     58.002.0432-B          151.53 

     58.002.0433-1           22.99 

     58.002.0433-B           22.99 

     58.002.0434-1           46.71 

     58.002.0434-B           46.71 

     58.002.0435-1           67.86 

     58.002.0435-B           67.86 

     58.002.0436-1           24.49 

     58.002.0436-B           24.49 

     58.002.0437-1        1,631.38 

     58.002.0437-B        1,567.32 

     58.002.0438-1           63.74 

     58.002.0438-B           60.69 

     58.002.0439-1           73.95 

     58.002.0439-B           70.71 

     58.002.0440-1           19.46 

     58.002.0440-B           17.74 

     58.002.0441-1           13.08 

     58.002.0441-B           12.21 

     59.003.0010-1           38.66 

     59.003.0010-B           38.66 

     59.003.0050-1            2.00 

     59.003.0050-B            2.00 

     59.003.0060-1          325.83 

     59.003.0060-B          325.83 

 


